ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 001 -1

VENDOR RANKI NG

CALL ORDER : 001 CONTRACT I D : 19990827001 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 90 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : NHF-20-1(124)

for constructing the Interchange Lighting on |-20 at S. R
#77 in Tal | adega.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 20003 TEMPLE ELECTRI C COMPANY, | NC. $ 563, 984. 00 100. 0000%

2 19060 STONE ELECTRI C COVPANY, | NC. $ 669, 034. 00 118. 6264%
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PAGE : 001 -2
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 19990827001 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 20003 | (2) 19060 |
| TEMPLE ELECTRI C COMPANY, | NC| STONE ELECTRI C CO., | NC |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 600A000 LUWP| 10000. 00000 10000. 00| 44000. 00000 44000. 00|
Mobi | i zat i on | [ |
0020 740B000 272.000 SQFT| 10. 00000 2720. 00| 10. 00000 2720. 00|
Construction Signs | [ |
0030 740D000 300. 000 EACH 5. 00000 1500. 00| 10. 00000 3000. 00|
Channel i zi ng Druns | [ |
0040 740E000 50. 000 EACH| 10. 00000 500. 00| 3. 00000 150. 00|
Cones (36 Inches High) | [ |
0050 740MD0O0 50. 000 EACH| 1. 00000 50. 00| 1. 00000 50. 00|
Wi ght For Cone | [ |
0060 741C010 2.000 EACH 500. 00000 1000. 00| 2000. 00000 4000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0070 750B270 25.000 EACH 5516. 00000 137900. 00| 7000. 00000 175000. 00|
O fset Luminaire Assenmbly Wth ILD, | | |
Single | [ |
0080 750B271 29.000 EACH 9251. 00000 268279. 00| 11000. 00000 319000. 00|
O fset Lunminaire Assenbly Wth |LD, | [ |
Doubl e | | |
0090 750B320 2.000 EACH 1580. 00000 3160. 00| 1500. 00000 3000. 00|
Under pass Luminaire Assenbly, Type 1 | | |
0100 750C000 1.000 EACH 800. 00000 800. 00| 1000. 00000 1000. 00|
El ectrical Junction Box, Type 1 | | |
0110 750D152 330.000 LF | 10. 00000 3300. 00| 4. 00000 1320. 00|
Metal lic Conduit, 3/4 Inch | | |
0120 750D154 165. 000 LF | 15. 00000 2475. 00| 5. 00000 825. 00|
Metallic Conduit, 1 1/4 Inch | [ |
0130 750D155 210.000 LF | 17. 00000 3570. 00| 7.00000 1470. 00|
Metallic Conduit, 1 1/2 Inch | [ |
0140 750D156 300.000 LF | 20. 00000 6000. 00| 15. 00000 4500. 00|
Metallic Conduit, 2 Inch | [ |
0150 750E002 990.000 LF | 0. 25000 247. 50| 0. 30000 297. 00|
Conductor, #10 AWG | | |
0160 750E104 1605. 000 LF | 0. 50000 802. 50| 0. 40000 642. 00|
Conductor, #6 AWG | | |
0170 750E106 1020. 000 LF | 0. 75000 765. 00| 1. 50000 1530. 00|
Conductor, #2 AWG | |
0180 750F002 1. 000 [ 7500. 00000 7500. 00|
I I

Lighting Control Center, Type V\P

I
EACH| 7500. 00000 7500. 00
I
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TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 001 -3

CALL ORDER : 001 CONTRACT I D : 19990827001 COUNTI ES : TALLADEGA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 20003 | (2) 19060 |
| TEMPLE ELECTRI C COMPANY, | NC| STONE ELECTRI C CO., | NC |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0190 750N011 2.000 EACH 1200. 00000 2400. 00| 1000. 00000 2000. 00|
Roadway Pol e Foundation, Concrete | [ |
0200 750N012 52. 000 EACH 1200. 00000 62400. 00| 1000. 00000 52000. 00|
Roadway Pol e Foundati on, Auger Base | [ |
0210 750P000 11005. 000 LF | 3. 50000 38517. 50| 3. 00000 33015. 00|
Conbi ned Duct And Cable, 3 #6 AWG | [ |
0220 750P003 730.000 LF | 3. 75000 2737. 50| 3. 50000 2555. 00|
Conbi ned Duct And Cable, 2 #4, 1 #6 AWG | [ |
0230 750P006 615.000 LF | 4. 00000 2460. 00| 4. 00000 2460. 00|
Conbi ned Duct And Cable, 2 #2, 1 #6 AWG | [ |
0240 756A021 140.000 LF | 35. 00000 4900. 00| 50. 00000 7000. 00|
3" Electrical Conduit, 1 Line, Type 5 | [ |
Installation | [ |
SECTI ON TOTALS | $ 563, 984. 00| $ 669, 034. 00|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 563, 984. 00| $ 669, 034. 00|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 002 -1
VENDOR RANKI NG
CALL ORDER : 002 CONTRACT I D : 19990827002 COUNTI ES : LOMNDES MONTGOVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06
CONTRACT TIME : 400 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON Bl RM NGHAM PRQIECT( S)

for constructing the Concrete Paverment Rubblizing and
Resurfaci ng, Drainage Structure Extension and Slide Repair
on |-65 from knp242.35 to knp258.971 south of Hope Hull.
Length 16.621km

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 03014 COUCH CONSTRUCTI ON, L. P. $ 15,174, 045. 29 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 15, 338, 622. 22 101. 0845%
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 19990827002 COUNTI ES : LOWNDES MONTGOVERY
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
[ (1) 03014 | (2) 01018 |
| COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 Roadway

I I
0010 201A000 LUWP|  120000. 00000 120000. 00 41000. 00000 41000. 00|

|

Clearing & Grubbing (Approximately 5 | [ |
Hect ar es) | | |
0020 201B000 18.000 HA | 4153. 50000 74763. 00| 6365. 00000 114570. 00|
Cl earing | | |
0030 206C001 39260.000 M2 | 12. 00000 471120. 00| 19. 09000 749473. 40|
Renovi ng Concrete Pavenent | | |
0040 206C002 136.000 M2 | 8. 93000 1214. 48| 6. 88000 935. 68|
Renovi ng Concrete Sl ope Paving | | |
0050 206C013 614.000 M2 | 52. 46000 32210. 44| 54. 00000 33156. 00|
Renovi ng Bridge End Sl ab | [ |
0060 206D000 2.000 M | 122. 50000 245. 00| 53. 16000 106. 32|
Renovi ng Pi pe | [ |
0070 206D001 2722.000 M | 3. 00000 8166. 00| 3.16000 8601. 52|
Renovi ng Guardrai l | [ |
0080 206D002 105.000 M | 13. 14000 1379. 70| 19. 20000 2016. 00|
Renovi ng Curb | [ |
0090 206D011 107.000 M | 10. 04000 1074. 28| 15. 80000 1690. 60|
Renovi ng Fence | [ |
0100 206EO000 53. 000 EACH| 185. 00000 9805. 00| 242.00000 12826. 00|
Renovi ng Headwal | s | | |
0110 206EO001 1.000 EACH 500. 00000 500. 00| 241. 00000 241. 00|
Renmoving Inlets | [ |
0120 206E011 28.000 EACH 60. 00000 1680. 00| 63. 15000 1768. 20|
Renovi ng Guardrail End Anchor (Type 3) | [ |
0130 206E016 15. 000 EACH| 60. 00000 900. 00| 63. 15000 947. 25|
Renovi ng Guardrail End Anchor (Type 8) | [ |
0140 206E019 23.000 EACH 87. 00000 2001. 00| 91. 60000 2106. 80|
Renmovi ng Guardrail End Anchor (Type 10) | [ |
0150 206E024 1.000 EACH 87. 00000 87. 00| 91. 60000 91. 60|
Renovi ng Guardrail End Anchor (Type 10A)| [ |
0160 206E068 8.000 EACH| 4500. 00000 36000. 00| 3950. 00000 31600. 00|
Renmovi ng Concrete Pavenent Lug (Partial)]| | |
0170 210A000 5000. 000 M3 | 6. 62000 33100. 00| 8. 05000 40250. 00|
Uncl assi fi ed Excavation | | |
0180 210D000 100000. 000 M3 | 8.18000 818000. 00| 8. 43000 843000. 00|
Borrow Excavati on | [ |
0190 210D011 4750.000 M | 15. 90000 75525. 00| 8. 50000 40375. 00|
I I I

Borrow Excavation (A4 O Better)
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 19990827002 COUNTI ES : LOWNDES MONTGOVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06
SET- ASI DE
| (1) 03014 | (2) 01018 |
| COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC, |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0200 214A000 1680. 000 MB 8. 53000 14330. 40 8. 63000 14498. 40
Structure Excavation
0210 214B001 403.000 MB 33. 07000 13327.21 38. 00000 15314. 00
Foundati on Backfill, Conmerci al
0220 219B000 175.000 M 47. 04000 8232. 00 33. 85000 5923. 75
Speci al Underdrain 150 nm Di anet er
0230 219B005 36.000 M 31. 67000 1140. 12 49. 00000 1764. 00
Speci al Underdrain 150 nm Di anet er
(Qutfall)
0240 306B000 1. 000 6324. 83000 6324. 83 7420. 00000 7420. 00

I
|
I
|
I
|
I
|
EAcH
State Retained Portabl e Nucl ear |
Mbi sture-Density Testing Device |
CH

|

I

|

I

|

I

|

I

|

I

0250 306C000 1. 000 8624. 76000 8624. 76 8037. 00000 8037. 00
Nucl ear Thin Layer Density Testing
Devi ce

0265 401A044 205000. 000 M2 0. 33000 67650. 00 0. 36600 75030. 00
Bi t um nous Treatnment A, MC 30

0270 405A000 60000. 000 L 0. 87000 52200. 00 0. 21000 12600. 00
Tack Coat

0280 408A052 11100. 000 M2 1. 70000 18870. 00 2.50000 27750. 00
Pl ani ng Exi sting Pavenent
(Approximately 26 mm Thru 50 nm Thi ck)

0290 410C000 1.000 EACH 7579. 35000 7579. 35 1235. 00000 1235. 00
Contractor Retained Profil ograph

0300 420A011 10200. 000 MION| 48. 89000 498678. 00 51. 70000 527340. 00
Pol ymer Mbodi fi ed Open Graded Friction |
Course, Mx 2 |

0310 424A241 8000. 000 MIQN| 30. 73000 245840. 00 28. 04000 224320. 00
Super pave Bitum nous Concrete Waring |
Surface Layer, 19.0 nm Maxi mum |
Aggregate Size Mx, ESAL Range C

0320 424A301 26900. 000 Mroy| 37. 47000 1007943. 00 35. 94000 966786. 00

Super pave Bitum nous Concrete Waring |
Surface Layer, 19.0 nm Maxi mum |
Aggregate Size Mx, ESAL Range F
0330 424B321 49850. 000 MION| 31. 58000 1574263. 00
Super pave Bitumi nous Concrete Upper |
Bi nder Layer, 25.0 mm Maxi mum Aggregate |
Size Mx, ESAL Range F |
0340 424B325 200. 000 MTON| 108. 81000 21762. 00
Super pave Bitumi nous Concrete Upper |
Bi nder Layer, Patching, 25.0 nm Maxinmm |
Aggregate Size Mx, ESAL Range F |

34. 10000 1699885. 00

100. 00000 20000. 00
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 19990827002 COUNTI ES : LOWNDES MONTGOVERY
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
[ (1) 03014 | (2) 01018 |
| COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
__________________________________________ e
0350 424B441 32270.000 MION| 18. 23000 588282. 10 18. 00000 580860. 00

Super pave Bitum nous Concrete Upper |
Bi nder Layer, 25.0 nmm Maxi mum Aggregate |
Size M x, ESAL Range C |
0360 424B542 25000. 000 Mroy| 35. 60000 890000. 00

32. 70000 817500. 00
Super pave Bitum nous Concrete Lower |
Bi nder Layer, 37.5 nmm Maxi mum Aggregate |
Size M x, ESAL Range C
0370 424B549 12000. 000 MION| 30. 14000 361680. 00 27.84000 334080. 00
Super pave Bitum nous Concrete Lower |
Bi nder Layer, Leveling, 25.0nmm Maxi num |
Aggregate Size Mx, ESAL Range C
0375 424B621 1800. 000 Mroy| 37. 88000 68184. 00 34. 36000 61848. 00

I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
00 |
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, 25 nm Maxi num Aggregate | [ |
Size M x, ESAL Range F | [ |
0380 424B622 101300. 000 Mroy| 31. 28000 3168664. 00| 28. 88000 2925544, 00|
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 37.5 nm Maxi mum Aggregate | [ |
Size M x, ESAL Range F [ |
0390 424B629 44500. 000 MrQON| 31. 12000 1384840. 00| 31. 17000 1387065. 00|
Super pave Bitunmi nous Concrete Lower [ |
Bi nder Layer, Leveling, 25 mm Maxi num [ |
Aggregate Size Mx, ESAL Range F | |
0| I

| |

I I

| |

I I

| |

I I

| |

8| I

| |

0| I

| |

I I

0] |

I I

5| |

I I

|
|
0400 428C000 67282.000 M | 0. 40000 26912.8 0. 39400 26509. 11
Scoring Bitum nous Surface By Cutting |
0410 454A002 476.000 M | 5.41000 2575. 16 5. 70000 2713. 20
Cl eaning And Seal i ng Concrete Pavenent, |
Type Il, Joints |
0420 454A003 400.000 M | 6. 56000 2624. 00 6. 90000 2760. 00
Cl eani ng And Seal i ng Concrete Pavenent, |
Type Il, Cracks |
0430 454B000 876.000 M | 7.38000 6464. 8 7.77000 6806. 52
Wat er proofi ng Pavenent Joints And Cracks|
0440 459A000 205000. 000 M2 | 1. 80000 369000. 0 2.15000 440750. 00
Rubbl i zi ng Conti nuously Rei nforced |
Concrete Pavenent |
0450 459B000 200. 000 ON| 28. 75000 5750.0 28. 45000 5690. 00
Filler Aggregate |
0460 502A000 23549. 000 KG | 0. 55000 12951.9 0. 63000 14835. 87
I

St eel Rei nf or cenent
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 19990827002 COUNTI ES : LOWNDES MONTGOVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 03014 | (2) 01018 |
| COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC, |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0470 524B011 291.000 M3 | 610. 00000 177510. 00| 774.00000 225234. 00|
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0480 530A001 35. 000 | 73. 60000 2576. 00| 102. 75000 3596. 25|
450 mm Roadway Pipe (Class 3 R C) | | |
0490 530A100 5. 000 | 98. 33000 491. 65| 204. 85000 1024. 25|
375 mm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0500 530A101 3.000 M | 98. 33000 294. 99| 204. 20000 612. 60|
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0510 530A102 143.000 M | 134. 76000 19270. 68| 189. 25000 27062. 75|
600 nm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0520 530A103 47.000 M | 199. 87000 9393. 89| 243. 00000 11421. 00|
750 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0530 530A104 15.000 M | 266. 67000 4000. 05| 291. 30000 4369. 50|
900 nmm Roadway Pipe (Cass 3 R C) | | |
( Ext ensi on) | [ |
0540 530A105 49.000 M | 287. 35000 14080. 15| 330. 50000 16194. 50|
1050 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0550 530A106 5.000 M | 397. 80000 1989. 00| 460. 00000 2300. 00|
1200 nm Roadway Pipe (Cass 3 R C.) | | |
( Ext ensi on) | [ |
0560 530A107 15.000 M | 450. 00000 6750. 00| 465. 00000 6975. 00|
1350 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0570 530A108 12.000 M | 540. 00000 6480. 00| 558. 00000 6696. 00|
1500 nm Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) | [ |
0580 600A000 LUMP|  910000. 00000 910000. 00| 920000. 00000 920000. 00|
Mbbi |'i zati on | | |
0590 605B000 50. 000 EACH| 42. 00000 2100. 00| 263. 00000 13150. 00|
Speci al Underdrain CQutlet, Type A | [ |
0600 605B002 3.000 EACH 100. 00000 300. 00| 350. 00000 1050. 00|
Speci al Underdrain CQutlet, Type C | [ |
0610 610C001 175.000 MION| 27.30000 4777. 50| 45. 00000 7875. 00|
Loose Riprap, Class 2 | [ |
0620 610D000 140.000 M2 | 3. 34000 467. 60| 1. 85000 259. 00|
| |

Fi | ter Bl anket |
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TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 19990827002 COUNTI ES : LOMNDES MONT GOVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 03014 | (2) 01018 |
| COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC, |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0630 614A000 40.000 M3 | 250. 00000 10000. 00| 314. 00000 12560. 00|
Sl ope Pavi ng | [ |
0640 619A001 1.000 EACH 250. 00000 250. 00| 421. 00000 421. 00|
375 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0650 619A002 2.000 EACH 375. 00000 750. 00| 475. 00000 950. 00|
450 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0660 619A003 26. 000 EACH| 500. 00000 13000. 00| 580. 00000 15080. 00|
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0670 619A004 10. 000 EACH 675. 00000 6750. 00| 842. 00000 8420. 00|
750 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0680 619A054 1.000 EACH 1400. 00000 1400. 00| 1215. 00000 1215. 00|
750 nm Roadway Pi pe End Treat ment, | [ |
Class 2 | | |
0690 619A055 3.000 EACH 1600. 00000 4800. 00| 1685. 00000 5055. 00|
900 mm Roadway Pi pe End Treat nent, | | |
Class 2 | [ |
0700 619A056 10. 000 EACH| 1700. 00000 17000. 00| 1800. 00000 18000. 00|
1050 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
0710 619A057 1.000 EACH 1900. 00000 1900. 00| 1900. 00000 1900. 00|
1200 nm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |
0720 619A058 2.000 EACH 1950. 00000 3900. 00| 2100. 00000 4200. 00|
1350 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
0730 619A059 1.000 EACH 2100. 00000 2100. 00| 3200. 00000 3200. 00|
1500 nm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |
0740 620A000 16.000 M | 700. 00000 11200. 00| 1160. 00000 18560. 00|
M nor Structure Concrete | [ |
0750 621A005 5.000 EACH| 2300. 00000 11500. 00| 1600. 00000 8000. 00|
Junction Boxes, Type 1 | [ |
0760 621C002 4.000 EACH| 1700. 00000 6800. 00| 2000. 00000 8000. 00|
Inlets, Type C, PL O P3 | [ |
0770 621C020 2.000 EACH 1900. 00000 3800. 00| 2100. 00000 4200. 00|
Inlets, Type Y | [ |
0780 629A034 157.000 M | 290. 00000 45530. 00| 312. 00000 48984. 00|
Concrete Median O Safety Barrier, Type | [ |
I I
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TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 19990827002 COUNTI ES : LOMNDES MONT GOVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 03014 | (2) 01018 |
| COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC, |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0790 630A000 1420.000 M | 31. 00000 44020. 00| 32. 65000 46363. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0800 630C001 12. 000 EACH 650. 00000 7800. 00| 685. 00000 8220. 00|
Quardrail End Anchor, Type 8 | [ |
0810 630C003 7.000 EACH 950. 00000 6650. 00| 1000. 00000 7000. 00|
Quardrail End Anchor, Type 13 | [ |
0820 630C019 4.000 EACH| 1600. 00000 6400. 00| 1685. 00000 6740. 00|
Quardrail End Anchor, Type 2A (Modified)]| [ |
0830 630C050 19. 000 EACH 1710. 00000 32490. 00| 1800. 00000 34200. 00|
Quardrail End Anchor, Type 20 Series | [ |
0840 630C055 20. 000 EACH| 600. 00000 12000. 00| 631. 50000 12630. 00|
Quardrail End Anchor, Type 2A (Retrofit)] [ |
0850 630C070 24.000 EACH 1250. 00000 30000. 00| 1316. 00000 31584. 00|
Quardrail End Anchor, Type 10 Series | [ |
0860 635A001 1000.000 M | 19. 17000 19170. 00| 22. 60000 22600. 00|
Wven Wre Fence (Metal Posts) | [ |
0870 635A002 1000.000 M | 19. 83000 19830. 00| 27.10000 27100. 00|
Wven Wre Fence (Wod Posts) | [ |
0880 635B001 10. 000 EACH| 315. 79000 3157. 90| 420. 00000 4200. 00|
Gate, 4.27 Meters Wde | [ |
0890 636A000 500.000 M | 19. 83000 9915. 00| 12. 65000 6325. 00|
Barbed Wre Fence, 4 Strands, 1.22 | [ |
Met er High | | |
0900 637A009 1000. 000 M | 19. 79000 19790. 00| 16. 85000 16850. 00|
Fence Reset (Including Gates) | | |
0910 650A000 32400. 000 M3 | 10. 50000 340200. 00| 11. 30000 366120. 00|
Topsoi | | | |
0920 652A054 25.000 HA | 1000. 00000 25000. 00| 1370. 00000 34250. 00|
Seeding (M x 2A) | | |
0930 652B053 13.000 HA | 700. 00000 9100. 00| 840. 00000 10920. 00|
Tenporary Seeding (M x 2AT) | | |
0940 652D054 13.000 HA | 1000. 00000 13000. 00| 1270. 00000 16510. 00|
Seeding In Stubble (Mx 2A) | | |
0950 654A001 500.000 M2 | 4. 00000 2000. 00| 5. 80000 2900. 00|
Sol i d Soddi ng (Bernuda) | | |
0960 656A000 25.000 HA | 1000. 00000 25000. 00| 1272. 50000 31812. 50|
Mul ching, Cass A Type 1 | | |
0970 659A000 8400.000 M2 | 2. 00000 16800. 00| 2. 60000 21840. 00|
Erosion Control Netting, Class A | | |
0980 659A001 5000. 000 M2 | 2. 00000 10000. 00| 2. 80000 14000. 00|
Erosion Control Netting, Class B | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 002 -8
TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 19990827002 COUNTI ES : LOMNDES MONT GOVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 03014 | (2) 01018 |
| COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0990 665F000 750. 000 EACH 5. 00000 3750. 00| 7.00000 5250. 00|
Hay Bal es | [ |
1000 6653000 3050.000 M | 9. 45000 28822. 50| 12. 00000 36600. 00|
Silt Fence, Type A | [ |
1010 666A001 5.000 HA | 25. 00000 125. 00| 1. 05000 5. 25]
Pest Control Treatnent | [ |
1020 680A000 LUWP| 38000. 00000 38000. 00| 26000. 00000 26000. 00|
Engi neering Control s | [ |
1030 7010000 224.000 KM | 199. 00000 44576. 00| 209. 50000 46928. 00|
Broken Tenporary Traffic Stripe | [ |
1040 7010001 384.000 KM | 224.00000 86016. 00| 235. 80000 90547. 20|
Solid Tenporary Traffic Stripe | [ |
1050 702A008 37.000 KM | 2299. 00000 85063. 00| 2420. 00000 89540. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1060 702A009 37.000 KM | 2299. 00000 85063. 00| 2420. 00000 89540. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1070 702A010 37.000 KM | 1150. 00000 42550. 00| 1210. 50000 44788. 50|
Broken White, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1080 702B001 1000. 000 M | 4. 43000 4430. 00| 4. 65000 4650. 00|
Dotted Inverted Profile Traffic Stripe | | |
(150 mm W de) | [ |
1090 703A002 840.000 M2 | 33. 00000 27720. 00| 34. 75000 29190. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
1100 703B002 40.000 M2 | 33. 00000 1320. 00| 34. 75000 1390. 00|
Traffic Control Legends, dass 2, Type A | |
1110 705A004 250. 000 EACH 4. 00000 1000. 00| 4. 20000 1050. 00|
Paverent Markers, Class A Type 2-C | | |
1120 705A031 574.000 EACH 4.70000 2697. 80| 4. 95000 2841. 30|
Pavenent Markers, Cass A-H Type 1-A | | |
1130 705A032 246.000 EACH 4.70000 1156. 20| 4. 95000 1217. 70|
Pavenent Markers, Cass A-H Type 1-B | | |
1140 705A037 328.000 EACH 4.90000 1607. 20| 5. 15000 1689. 20|
Pavenent Markers, Cass A-H Type 2-D | | |
1150 726A000 4000.000 M | 104. 14000 416560. 00| 109. 60000 438400. 00|
Portabl e Concrete Safety Barriers, Type | | |
6 | I I
1160 740B000 130.000 M2 | 100. 97000 13126. 10| 94. 85000 12330. 50|
I I I

Construction Signs



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 002 -9
TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 19990827002 COUNTI ES : LOWNDES MONTGOVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 03014 | (2) 01018 |
| COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC, |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1170 7400000 143.000 M2 | 136. 84000 19568. 12| 145. 00000 20735. 00|
Speci al Construction Signs | [ |
1180 740D000 1000. 000 EACH| 53. 12000 53120. 00| 47. 00000 47000. 00|
Channel i zi ng Druns | [ |
1190 740L003 1300. 000 EACH| 52. 63000 68419. 00| 55. 80000 72540. 00|
Vertical Panel, Type | (Single-Sided) | [ |
1200 7410010 2.000 EACH 4024. 89000 8049. 78| 950. 00000 1900. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1210 742A001 2.000 EACH 26328. 52000 52657. 04| 1235. 00000 2470. 00|
Port abl e Changeabl e Message Signs, Type | | |
2 | |
1220 7420000 2.000 EACH 5749. 84000 11499. 68| 1235. 00000 2470. 00|
State Furni shed Portabl e Changeabl e | [ |
Message Signs, Type 2 | | |
1230 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00|
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 15, 174, 045. 29| $ 15, 338, 622. 22|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 15, 174, 045. 29| $ 15, 338, 622. 22|




ALABAVA DEPARTMENT OF TRANSPORTATI ON

01/11/00
VENDOR RANKI NG
CALL ORDER : 003 CONTRACT I D : 19990827003
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 50 Wor ki ng Days
CONTRACT DESCRI PTI ON : Bl RM NGHAM

for constructing the Resurfacing, Traffic Stripe and
Guardrail Inprovenents on |-65 fromsouth of the U. S #31

i nterchange (MP 238.15) to the Peavi ne Creek/CSX bridge (M
241.37) in Al abaster. Length 3.220m .

COUNTI ES : SHELBY

(avai |l abl e days)

DATE :

PAGE : 003 -1

PROJECT(S) : | M 65-2(145)
TOTAL % OVER
Bl D LOW BI D

SET- ASI DE :
RANK VENDCR NO. / NAME
1 07002 GOCD HOPE CONTRACTI NG CO., INC
2 04013 DUNN CONSTRUCTI ON CO., | NC.
3 01018 APAC- ALABAMA, | NC.

$ 1,417,781.92
$ 1,471,384.00
$ 1,520,577.58

100. 0000%
103. 7806%
107. 2504%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 003 -2
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 19990827003 COUNTI ES : SHELBY
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 07002 | (2) 04013 | (3) 01018
| GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 roadway rehab
I
0015 201C000 LUMP| 35000. 00000 35000. 00

Super pave Bitumi nous Concrete Upper
Bi nder Layer, Leveling, 1" Maxi num
Aggregate Size Mx, ESAL Range E

I I
[ 42285. 23000 42285. 23| 78750. 00000 78750. 00
Cl earing | [ |
0020 206C002 30. 000 SQYD| 40. 00000 1200. 00| 28. 38000 851. 40| 34. 35000 1030. 50
Removi ng Concrete Sl ope Paving | [ |
0030 206D001 2063.000 LF | 1. 10000 2269. 30| 1. 24000 2558. 12| 1. 18000 2434. 34
Renovi ng Cuar dr ai | | [ |
0040 206E008 14.000 EACH 87. 50000 1225. 00| 98. 28000 1375. 92| 93. 63000 1310. 82
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0050 210D001 1534. 000 CYIP| 14. 65000 22473. 10| 6. 58000 10093. 72| 11. 74000 18009. 16
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0060 305B060 2532.000 TCIP| 12. 50000 31650. 00| 15. 09000 38207. 88| 13. 18000 33371.76
Crushed Aggregate, Section 825, | | |
for M scellaneous Use | [ |
0070 401B108 60632. 000 SYCP| 0. 60240 36524. 72| 0. 68000 41229. 76| 0. 65000 39410. 80
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) [ |
0080 405A000 8114.000 GAL | 0. 80000 6491. 20| 0. 90000 7302. 60| 0. 91000 7383.74
Tack Coat | [ |
0090 408A051 95533. 000 SQYD| 0. 73000 69739. 09| 0. 49000 46811. 17| 1. 02000 97443. 66
Pl ani ng Exi sting Pavenent | [ |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0100 410C000 1.000 EACH 4500. 00000 4500. 00| 2389. 89000 2389. 89| 3497. 83000 3497. 83
Contractor Retained Profil ograph [ |
0110 420A011 3620. 000 TON | 42. 64000 154356. 80| 45. 46000 164565. 20| 49. 93000 180746. 60
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0120 424A246 2978.000 TON | 30. 86000 91901. 08| 30. 20000 89935. 60| 29.20000 86957. 60
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0130 424A281 8748.000 TON | 31. 67000 277049. 16| 27. 26000 238470. 48| 32. 02000 280110. 96
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0140 424B289 2500. 000 TON | 26. 85000 67125. 00| 32.07000 80175. 00| 27.75000 69375. 00
I I I
| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 003 -3
TABULATI ON OF BI DS

Solid White, Inverted Profile Traffic |
Stripe (6" Wde) |

CALL ORDER : 003 CONTRACT I D : 19990827003 COUNTI ES : SHELBY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07002 | (2) 04013 | (3) 01018
| GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTI ON CO., |NC. | APAC ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0150 424B290 5500. 000 TON | 26. 85000 147675. 00| 31. 03000 170665. 00| 28.61000 157355. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1 1/2" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |

0160 424B450 5176. 000 TON | 26. 85000 138975. 60| 27.77000 143737. 52| 28. 73000 148706. 48
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1 1/2" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |

0170 424C284 1012. 000 TON | 35. 00000 35420. 00| 40. 83000 41319. 96| 53. 20000 53838. 40
Super pave Bitumi nous Concrete Base | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range E | [ |

0180 534A000 45. 000 EACH| 50. 00000 2250. 00| 39. 73000 1787. 85| 26. 75000 1203. 75
Cl eani ng Pipe Underdrain CQutlets | [ |

0190 600A000 LUWP| 86356. 87000 86356. 87| 64695. 40000 64695. 40| 11023. 14000 11023. 14
Mobi | i zat i on | [ |

0200 630A000 1325.000 LF | 12. 50000 16562. 50| 13. 70000 18152. 50| 13. 05000 17291. 25
Steel Beam Guardrail, Cass A Type 1 | [ |

0210 630C001 3.000 EACH 700. 00000 2100. 00| 786. 27000 2358. 81| 749. 00000 2247.00
Quardrail End Anchor, Type 8 | [ |

0220 630C005 4.000 EACH 1450. 00000 5800. 00| 1628. 71000 6514. 84| 1551. 50000 6206. 00
Quardrail End Anchor, Type 14 | [ |

0230 630C050 2.000 EACH 1850. 00000 3700. 00| 2078. 01000 4156. 02| 1979. 50000 3959. 00
Quardrail End Anchor, Type 20 Series | [ |

0240 630C070 4.000 EACH 1250. 00000 5000. 00| 1404. 06000 5616. 24| 1337. 50000 5350. 00
Quardrail End Anchor, Type 10 Series | [ |

0250 652A053 1.000 ACRE| 600. 00000 600. 00| 673. 95000 673. 95| 802. 50000 802. 50
Seeding (M x 1E) | [ |

0260 656A000 1.000 ACRE| 600. 00000 600. 00| 673. 95000 673. 95| 802. 50000 802. 50
Mul ching, Cass A Type 1 | [ |

0270 665F000 112. 000 EACH 3. 50000 392. 00| 5. 68000 636. 16| 7.52000 842.24
Hay Bal es | [ |

0280 665J000 1876. 000 LF | 4. 00000 7504. 00| 4.54000 8517. 04| 5. 34000 10017. 84
Silt Fence, Type A | [ |

0290 680A000 LUWP| 5000. 00000 5000. 00| 37373. 26000 37373. 26| 17120. 00000 17120. 00
Engi neering Control s | [ |

0300 701C000 20.000 M LE| 340. 00000 6800. 00| 365. 06000 7301. 20| 347. 75000 6955. 00
Broken Tenporary Traffic Stripe | [ |

0310 701C001 40.000 M LE| 380. 00000 15200. 00| 421.22000 16848. 80| 401. 25000 16050. 00
Solid Tenporary Traffic Stripe | [ |

0320 702A008 8.000 M LE| 3700. 00000 29600. 00| 4156. 03000 33248. 24| 3959. 00000 31672. 00

| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 003 -4
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 19990827003 COUNTI ES : SHELBY
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 07002 | (2) 04013 | (3) 01018
| GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0330 702A009 8.000 M LE| 3700. 00000 29600. 00| 4156. 03000 33248. 24| 3959. 00000 31672. 00

Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) |
0340 702A010 7.000 M LE| 1850. 00000 12950

I I
00| 2078. 01000 14546. 07| 1979. 50000 13856. 50
Broken White, Inverted Profile Traffic | [
Stripe (6" Wde) | [ |
0350 702B001 2112.000 LF | 1. 35000 2851. 20| 1. 52000 3210. 24| 1. 45000 3062. 40
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I
0360 703A002 4403. 000 SQFT| 3. 00000 13209. 00| 1. 97000 8673. 91| 1. 87000 8233. 61
Traffic Control Markings, Cass 2, Type | [
A I I I
0370 703B002 113. 000 SQFT| 2.70000 305. 10| 1.97000 222. 61| 1. 87000 211. 31
Traffic Control Legends, dass 2, Type A [ |
0380 703D001 80. 000 SQFT| 1. 30000 104. 00| 1. 12000 89. 60| 1. 07000 85. 60
Tenporary Traffic Control Markings | [ |
0390 705A030 253.000 EACH 4. 90000 1239. 70| 5. 05000 1277. 65| 4.82000 1219. 46
Paverent Markers, Class A-H Type 2-C | [ |
0400 705A031 955. 000 EACH| 4. 70000 4488. 50| 5. 05000 4822. 75| 4.82000 4603. 10
Paverent Markers, Class A-H Type 1-A | [ |
0410 705A032 148. 000 EACH 4. 70000 695. 60| 5. 05000 747. 40| 4.82000 713. 36
Paverent Markers, Class A-H Type 1-B | [ |
0420 731A000 2.000 EACH 2500. 00000 5000. 00| 14040. 63000 28081. 26| 10700. 00000 21400. 00
Traffic Counting Units, Type A | [ |
0430 740B000 1712. 000 SQFT| 8. 80000 15065. 60| 9. 26000 15853. 12| 8. 51000 14569. 12
Construction Signs | [ |
0440 740C000 92.000 SQFT]| 9. 65000 887. 80| 9. 56000 879. 52| 9. 82000 903. 44
Speci al Construction Signs | [ |
0450 740D000 121. 000 EACH 20. 00000 2420. 00| 47.80000 5783. 80| 35. 00000 4235. 00
Channel i zi ng Druns | [ |
0460 740E000 390. 000 EACH 13. 50000 5265. 00| 26. 29000 10253. 10| 14. 72000 5740. 80
Cones (36 Inches High) | [ |
0470 740MD0O0 390. 000 EACH 4. 00000 1560. 00| 10. 16000 3962. 40| 9. 53000 3716.70
Wi ght For Cone | [ |
0480 741C010 1.000 EACH 1500. 00000 1500. 00| 1433. 94000 1433. 94| 2100. 41000 2100. 41
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0490 742A001 2.000 EACH 4500. 00000 9000. 00| 3584. 84000 7169. 68| 6189. 95000 12379. 90
Port abl e Changeabl e Message Signs, Type | | |
2 I I
0500 999 000 750. 000 HOUR| 0. 80000 600. 00| 0. 80000 600. 00| 0. 80000 600. 00
I I

Trai nee Hours At 80 Cents Per Hour |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 003 -5
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 19990827003 COUNTI ES : SHELBY
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
[ (1) 07002 | (2) 04013 | (3) 01018
| GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 1,417, 781.92] $ 1,471, 384.00] $ 1,520,577.58
------------------------------------------ o

CONTRACT TOTALS | $ 1,417, 781.92] $ 1,471, 384.00] $ 1,520,577.58




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 004 -1
VENDOR RANKI NG
CALL ORDER . 004 CONTRACT | D : 19990827004 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 05
CONTRACT TIME : 360 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON TUSCALOOSA PRQIECT(S) : HPP- ACHPP-0080(006)

for constructing the Bridge (Partial) fromBent 27 to
Abut ment 33 on the Tuscal oosa East Bypass (River Road to
Rice M ne Road) in Tuscal oosa. Length 0.197m .

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 04008 R R DAWSON BRI DGE COWPANY, LLC $ 12,997,911. 00 100. 0000%

2 19007 SCOIT BRI DGE COMPANY, | NC. $ 14, 190, 261. 20 109. 1733%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 004 -2
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT 1D : 19990827004 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 04008 | (2) 19007

R. R DAWSON BRI DGE COVPANY, | SCOTT BRI DGE COVPANY, | NC.
LINE NO/ ITEM CODE / ALT

| |
| | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|
+

UNI T PRI CE AMOUNT
______________________________________________________________________ o e e e e e e e e e e e mm e e et e e e e e e e e e e e e m e m -
SECTI ON 0001 Non- Feder al / Non- State Parti ci pating
| |
0010 516A008 LUWP|  100000. 00000 100000. 00| 30000. 00000 30000. 00|
Installation of Uilities on Bridge | [ |
(Furni shed by Owner) | | |
SECTI ON TOTALS | $ 100, 000. 00| $ 30, 000. 00|
------------------------------------------ B T T T T T T T T e
SECTI ON 0002 Bridge Alternate 1 ALT AAl
I
0020 201A000 LUWP|
Clearing & Gubbing (Approxinmately 1 |
Acre) |
0030 215A000 5870. 000 CUYD|
Uncl assified Bridge Excavation |
0040 215B000 LUWP|

Cof ferdans Or Sheeting And Shoring |
Station 138+70 NBL |
0050 215B001 LUWP|
Cof ferdanms Or Sheeting And Shoring |
Station 138+70 SBL |

0060 502A001 1546000. 000 LB |
Steel Reinforcenment (G ade 60) |
0070 502B000 LUMP|

St eel Reinforcenent For Bridge |
Superstructure Station 138+70, NBL, |
Approxi mately 386700 Lbs. |
0080 502B001 LUMP|
St eel Rei nforcenent For Bridge |
Superstructure Station 138+70, SBL, |
Appr oxi mat el y 450900 Lbs. |

0090 503A000 5167.000 CUYD|
Seal Concrete |
0100 503B000 LUWP|
Cof f erdam And Punpi ng, Bent 27, NBL |
0110 503B001 LUWP|
Cof f erdam And Punpi ng, Bent 27, SBL |
0120 503B002 LUWP|
Cof f erdam And Punpi ng, Pier 28, NBL |
0130 503B003 LUWP|
Cof f erdam And Punpi ng, Pier 28, SBL |
0140 503B004 LUWP|

Cof f erdam And Punpi ng, Pier 29, NBL |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 004 -3
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT 1D : 19990827004 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 04008 | (2) 19007

R. R DAWSON BRI DGE COVPANY, | SCOTT BRI DGE COVPANY, | NC.

|

I
LINE NO / | TEM CODE / ALT | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

Structural Steel Superstructure,

220’ - 260’ - 220’ Cont i nuous Spans 27-29
NBL Approx. 1719200 Lbs.(Speciality
Item

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0150 503B005 LUMP|
Cof f erdam And Punpi ng, Pier 29, SBL
0160 503D000 3250.000 LF |
Soni ¢ Logging O Seal Concrete Footings |
0170 505C002 4434.000 LF |
Steel Piling (HP 12x53) |
0180 505(003 200. 000 EACH|
Pile Points (Type A 12") |
0190 508A000 52352.000 LB |
Structural Steel |
0200 508B000 1.000 EACH
|
I
|
I
|

0210 508B001 1.000 EACH
Structural Steel Superstructure, |
220’ - 260’ - 220’ Cont i nuous Spans 27-29 |
SBL Approx. 1996900 Lbs.(Speciality |

Item
0220 510A000 6937. 000 CUYD|
0230 510C051 LUMP|

Bridge Concrete Superstructure, Station |
138+70 NBL, Approxi mately 1316 Cu. Yds. |
0240 510C052 LUMP|
Bri dge Concrete Superstructure, Station |
138+70 SBL, Approximately 1595 Cu. Yds. |

0250 510E000 9903. 000 SQYD|
Groovi ng Concrete Bridge Decks |

0260 511A001 26. 000 EACH|
El ast oneri c Bearings, Type 2 |

0270 511A004 54.000 EACH|
El ast oneric Bearings, Type 4

0280 513B005 1801. 000 LF
Pr et ensi oned- Prestressed Concrete
Grders, Type Il (Specialty Item

Pr et ensi oned- Prestressed Concrete

G rders, Type BT-72 (Specialty Item
0300 519A000 LUVP|

Navi gati on Lighting System

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
Bridge Substructure Concrete, Class A | [
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|

|
I
|
0290 513B017 1811.000 LF |
I
|
I
|



Superstructure Station 138+70, NBL,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 004 -4
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 19990827004 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 04008 | (2) 19007 |
| R R DAWSON BRI DGE COVPANY, | SCOTT BRI DGE COMPANY, |NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0310 600A000 LUMP| [ |
Mobi | i zat i on | [ |
0320 610C002 6521. 000 TON | [ |
Loose Riprap, Cass 3 | [ |
0330 610D000 2574.000 SQYD| [ |
Fi | ter Bl anket | [ |
0340 650A000 200. 000 CYIP| [ |
Topsoi | | [ |
0350 652A054 1.000 ACRE| | |
Seeding (M x 2A) | [ |
0360 656A000 1.000 ACRE| [ |
Mul ching, Cass A Type 1 | [ |
0370 665F000 100. 000 EACH| [ |
Hay Bal es | [ |
0380 665J000 400.000 LF | [ |
Silt Fence, Type A | [ |
0390 665K000 50. 000 CUYD| [ |
Dr ai nage Sunp Excavation | [ |
0400 680A000 LUMP| [ |
Engi neering Control s | [ |
0410 999 000 6500. 000 HOUR| [ |
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ [ $ |
------------------------------------------ B I e N N N N
SECTI ON 0003 Bridge Alternate 2 ALT AA2
| | |
0420 201A000 LUMP| | 227000. 00000 227000. 00|
Clearing & G ubbing (Approximtely | [ |
Acr e) | [ |
0430 215A000 1210. 000 CUYD| [ 16. 00000 19360. 00|
Uncl assified Bridge Excavation | [ |
0440 215B000 LUWP| [ 8500. 00000 8500. 00|
Cof ferdans Or Sheeting And Shoring | [ |
Station 138+70, NBL | | |
0450 215B001 LUMP| [ 8500. 00000 8500. 00|
Cof f erdams O Sheeting And Shoring | [ |
Station 138+70, SBL | | |
0460 502A001 114090. 000 LB | [ 0. 48000 54763. 20|
St eel Reinforcenent (G ade 60) | | |
0470 502B000 LUWP| [ 50000. 00000 50000. 00|
St eel Reinforcement For Bridge | | |
| |
I I

Approxi matel y 96200 Lbs.



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 004 -5
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT 1D : 19990827004 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 04008 | (2) 19007

R. R DAWSON BRI DGE COVPANY, | SCOTT BRI DGE COVPANY, | NC.
UNIT PRI CE AMOUNT

I

I

LINE NO/ |ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0480 502B001 LUMP|
St eel Reinforcenent For Bridge |
Superstructure Station 138+70, SBL, |
Approxi mately 115400 Lbs. |

0490 504EO000 LUMP|

60000. 00000 60000. 00|

|
I
|
0
|
I
|

I
|
|
| 2700000. 00000 2700000. 0
Contractor Design and Ccostruct Bridge | [
Spans (SPANS 27-29 N.B.L) |
0500 504E001 LUWP| | 2700000. 00000 2700000. 00
Contractor Design and Construct Bridge | | |
Spans (SPANS 27-29 S.B.L) | [ |
0510 504F000 LUMP| | 2600000. 00000 2600000. 00|
Contractor Design and Construct Bridge | [ |
Piers (PIERS 27-30 N.B.L) | |
0520 504F001 LUWP| | 2600000. 00000 2600000. 00|
Contractor Design and Construct Bridge | | |
Piers (PIERS 27-30 S.B.L.) | [ |
0530 508A000 10600. 000 LB | [ 2.15000 22790. 00|
Structural Steel | [ |
0540 510A000 590. 000 CUYD| [ 400. 00000 236000. 00|
Bridge Substructure Concrete, Class A | [ |
0550 510C051 LUMP| | 170000. 00000 170000. 00|
Bridge Concrete Superstructure, Station | [ |
138+70 NBL, Approximately 377 Cu. Yds. | | |
0560 510C052 LUWP| | 180000. 00000 180000. 00|
Bri dge Concrete Superstructure, Station | | |
138+70 SBL, Approximately 470 Cu. Yds. | [ |
0570 510E000 9903. 000 SQYD| [ 2.20000 21786. 60|
G ooving Concrete Bridge Decks | [ |
0580 511A001 26. 000 EACH| [ 90. 00000 2340. 00|
El astoneri c Bearings, Type 2 | [ |
0590 511A004 54.000 EACH| [ 355. 00000 19170. 00|
El astoneri c Bearings, Type 4 | [ |
0600 513B005 1801. 000 LF | [ 90. 00000 162090. 00|
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type Ill (Specialty Item | | |
0610 513B017 1811. 000 LF | [ 110. 00000 199210. 00|
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-72 (Specialty Item | [ |
0620 519A000 LUMP| | 110000. 00000 110000. 00|
Navi gati on Lighting System | [ |
0630 600A000 LUMP| | 1670000. 00000 1670000. 00|
I I

Mobi | i zati on |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 004 -6

St eel Rei nforcenent For Bridge
Superstructure Station 138+70, NBL,

CALL ORDER : 004 CONTRACT | D : 19990827004 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 05
SET- ASI DE
| (1) 04008 | (2) 19007 |
| R R DAWSON BRI DGE COWPANY, | SCOTT BRI DGE COWPANY, INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0640 610C002 6521. 000 TON | [ 26. 00000 169546. 00|
Loose Riprap, Cass 3 | [ |
0650 610D000 2574.000 SQYD| | 2.10000 5405. 40|
Fi | ter Bl anket | [ |
0660 650A000 200. 000 CYIP| [ 17. 00000 3400. 00|
Topsoi | | [ |
0670 652A054 1.000 ACRE| [ 900. 00000 900. 00|
Seeding (M x 2A) | | |
0680 656A000 1.000 ACRE| [ 700. 00000 700. 00|
Mul ching, Cass A Type 1 | [ |
0690 665F000 100. 000 EACH| [ 12. 00000 1200. 00|
Hay Bal es | [ |
0700 665J000 400.000 LF | [ 4. 00000 1600. 00|
Silt Fence, Type A | [ |
0710 665K000 50. 000 CUYD| [ 16. 00000 800. 00|
Dr ai nage Sunp Excavation | [ |
0720 680A000 LUMP| | 150000. 00000 150000. 00|
Engi neering Control s | [ |
0730 999 000 6500. 000 HOUR| [ 0. 80000 5200. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ [ $ 14, 160, 261. 20|
------------------------------------------ B I e N N N N
SECTI ON 0004 Bridge Alternate 3 ALT AA3
I | I
0740 201A000 LUMP| 50000. 00000 50000. 00| |
Clearing & G ubbing (Approximtely | [ |
Acre) | [ |
0750 215A000 1210. 000 CUYD| 50. 00000 60500. 00| |
Uncl assified Bridge Excavation | | |
0760 215B000 LUMP| 1. 00000 1. 00| |
Cof ferdanms Or Sheeting And Shoring | | |
Station 138+70 NBL | [ |
0770 215B001 LUMP| 1. 00000 1. 00| |
Cof f erdams O Sheeting And Shoring | [ |
Station 138+70 SBL | | |
0780 502A001 114090. 000 LB | 0. 42000 47917. 80| |
St eel Rei nforcenent (G ade 60) | [ |
0790 502B000 LUWMP| 163000. 00000 163000. 00| |
I I
| I
I I

Approxi matel y 385600 Lbs.



Pr et ensi oned- Prestressed Concrete

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 004 -7
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 19990827004 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 04008 | (2) 19007 |
| R R DAWSON BRI DGE COVPANY, | SCOTT BRI DGE COMPANY, |NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0800 502B001 LUMP|  189000. 00000 189000. 00| |
St eel Reinforcenent For Bridge | [ |
Superstructure Station 138+70, SBL, | | |
Appr oxi matel y 449900 Lbs. | [ |
0810 504F000 LUMP| 2022841. 20000 2022841. 20| |
Contractor Design and Construct Bridge | [ |
Piers (PIERS 27-30 N.B.L.) | |
0820 504F001 LUMP| 2270000. 00000 2270000. 00| |
Contractor Design and Construct Bridge | | |
Piers (PIERS 27-30 S.B.L.) | [ |
0830 508A000 10600. 000 LB | 2. 00000 21200. 00| |
Structural Steel | [ |
0840 508B000 1.000 EACH 2200000. 00000 2200000. 00| |
Structural Steel Superstructure, | [ |
220’ - 260’ - 220’ Cont i nuous Spans 27-29 | [ |
NBL , Approx.1719200 Lbs. (Specialty | [ |
I'tem I I I
0850 508B001 1.000 EACH 2430000.00000 2430000. 00| |
Structural Steel Superstructure, | | |
220’ - 260’ - 220’ Cont i nuous Spans 27- 29 | [ |
SBL , Approx. 1996900 Lbs. (Specialty | | |
Item I | I
0860 510A000 590. 000 CUYD| 300. 00000 177000. 00| |
Bridge Substructure Concrete, Class A | [ |
0870 510C051 LUMP| 560000. 00000 560000. 00| |
Bridge Concrete Superstructure, Station | [ |
138+70, NBL, Approximately 1316 Cu. Yds. | | |
0880 510C052 LUWP|  678000. 00000 678000. 00| |
Bri dge Concrete Superstructure, Station | | |
138+70, SBL, Approximately 1595 Cu. Yds. | [ |
0890 510EO000 9903. 000 SQYD| 2. 00000 19806. 00| |
G oovi ng Concrete Bridge Decks | [ |
0900 511A001 26. 000 EACH 150. 00000 3900. 00| |
El astoneri c Bearings, Type 2 | [ |
0910 511A004 54.000 EACH| 400. 00000 21600. 00| |
El astoneri c Bearings, Type 4 | [ |
0920 513B005 1801. 000 LF | 88. 00000 158488. 00| |
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type Ill (Specialty Item | | |
0930 513B017 1811. 000 LF | 123. 00000 222753. 00| |
I I I
I I I

G rders, Type BT-72 (Specialty Item



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 004 -8
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT 1D : 19990827004 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 04008 | (2) 19007

R. R DAWSON BRI DGE COVPANY, | SCOTT BRI DGE COVPANY, | NC.

|

I
LINE NO / | TEM CODE / ALT | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0940 519A000 LUWP|  100000. 00000 100000. 00| |
Navi gati on Lighting System | [ |
0950 600A000 LUWMP| 1200000. 00000 1200000. 00| |
Mobi | i zat i on | [ |
0960 610C002 6521. 000 TON | 28. 00000 182588. 00| |
Loose Riprap, Cass 3 | [ |
0970 610D000 2574.000 SQvYD| 2. 50000 6435. 00| |
Fi | ter Bl anket | [ |
0980 650A000 200. 000 CYIP| 15. 00000 3000. 00| |
Topsoi | | [ |
0990 652A054 1.000 ACRE| 770. 00000 770. 00| |
Seeding (M x 2A) | [ |
1000 656A000 1.000 ACRE| 660. 00000 660. 00| |
Mul ching, Cass A Type 1 | [ |
1010 665F000 100. 000 EACH| 5. 00000 500. 00| |
Hay Bal es | [ |
1020 6653000 400. 000 LF | 5. 00000 2000. 00| |
Silt Fence, Type A | [ |
1030 665K000 50. 000 CUYD| 15. 00000 750. 00| |
Dr ai nage Sunp Excavation | [ |
1040 680A000 LUWP|  100000. 00000 100000. 00| |
Engi neering Control s | [ |
1050 999 000 6500. 000 HOUR| 0. 80000 5200. 00| |
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 12,897, 911. 00| $ |
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 12,997, 911. 00| $ 14, 190, 261. 20|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 005 -1
VENDOR RANKI NG
CALL ORDER . 005 CONTRACT I D : 19990827005 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
CONTRACT TIME : 300 Cal endar Days
CONTRACT DESCRI PTI ON : PROJECT(S) : | M CNO8(4)

for constructing the Concrete Paverment Rehabilitation,

I nt erchange Modifications

and Slide Correction at various |locations as indicated on
the plans on 1-59, 1-20 and I-459 in Birm ngham

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 07003 R E. GRILLS CONSTRUCTION CO., | NC. $ 5,274,135.00 100. 0000%

2 07011 GROUT, | NC. $ 5,768, 320.87 109. 3699%



I mproved Bitum nous Concrete Binder
Layer, 1" Maxi mum Aggregate Size M X,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 005 -2
TABULATI ON OF BI DS
CALL ORDER : 005 CONTRACT I D : 19990827005 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07003 | (2) 07011 |
| R.E. GRILLS CONSTRUCTI ON CO. | GROUT, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001 Roadway
I | I
0010 206C002 2055. 000 SQYD| 3. 00000 6165. 00| 8. 00000 16440. 00|
Rermovi ng Concrete Sl ope Paving | [ |
0020 206C014 142. 000 SQYD| 73. 00000 10366. 00| 100. 00000 14200. 00|
Renmoving Bridge End Slab (Partial) | [ |
0030 206D000 300.000 LF | 5. 00000 1500. 00| 6. 00000 1800. 00|
Removi ng Pi pe | [ |
0040 206D001 2868.000 LF | 2. 00000 5736. 00| 1. 54000 4416. 72|
Removi ng Cuar dr ai | | [ |
0050 206D007 400.000 LF | 3. 00000 1200. 00| 5. 00000 2000. 00|
Removi ng Concrete Flune | [ |
0060 206D010 790.000 LF | 2.50000 1975. 00| 10. 00000 7900. 00|
Renmovi ng Safety Barrier | [ |
0070 206E008 165. 000 EACH| 80. 00000 13200. 00| 112. 00000 18480. 00|
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0080 210A000 4500. 000 CYI P| 10. 00000 45000. 00| 16. 70000 75150. 00|
Uncl assi fied Excavation | [ |
0090 210D001 4250. 000 CYIP| 13. 00000 55250. 00| 20. 50000 87125. 00|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0100 219C002 1649. 000 SQYD| 3. 00000 4947. 00| 2.50000 4122. 50|
Special Filter Blanket, Fabric Non-Wven| [ |
0110 219EO000 8000. 000 TN P| 16. 00000 128000. 00| 28. 00000 224000. 00|
Speci al Backfill For Landslide | [ |
Correction | [ |
0120 405A000 1000. 000 GAL | 1. 60000 1600. 00| 2.00000 2000. 00|
Tack Coat | [ |
0130 428A000 3300.000 LF | 2.50000 8250. 00| 2.15000 7095. 00|
Scoring Bitum nous Pavement Surface | [ |
0140 429A240 347.000 TON | 198. 00000 68706. 00| 234. 00000 81198. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0150 429A244 115.000 TON | 154. 00000 17710. 00| 182. 00000 20930. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0160 429B241 2055. 000 TON | 31. 00000 63705. 00| 36. 40000 74802. 00|
I | I
I I I
I I I

ESAL Range C



ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE : 01/11/00
PAGE : 005 -3

Concrete Median Or Safety Barrier, Type

TABULATI ON OF BI DS
CALL ORDER : 005 CONTRACT I D : 19990827005 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07003 | (2) 07011 |
| R.E. GRILLS CONSTRUCTI ON CO. | GROUT, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 429C240 360. 000 TON | 173. 00000 62280. 00| 204. 00000 73440. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
1" Maxi mum Aggregate Size Mx, ESAL | | |
Range C I | I
0180 450B000 142. 000 SQYD| 95. 00000 13490. 00| 245. 00000 34790. 00|
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab [ |
0190 453C000 7379. 000 SQYD| 85. 00000 627215. 00| 77.50000 571872. 50|
Renmoval O Concrete Pavenent Slab | | |
0200 453D000 2050. 000 CUYD| 780. 00000 1599000. 00| 605. 00000 1240250. 00|
Concrete Pavenent Repl acerment Sl ab | | |
0210 454A000 361324.000 LF | 1. 65000 596184. 60| 1. 65000 596184. 60|
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |, Joints | [ |
0220 454A001 59416. 000 LF | 1. 80000 106948. 80| 1. 80000 106948. 80|
Cl eaning And Seal i ng Concrete Pavenent, | [ |
Type |, Cracks | | |
0230 454A004 398707.000 LF | 1. 00000 398707. 00| 1. 00000 398707. 00|
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |, Joints (Longitudi nal Edge | [ |
Joi nt s) | | |
0240 600A000 LUWMP| 421000. 00000 421000. 00| 555000. 00000 555000. 00|
Mobi I'i zati on [ |
0250 605A002 2040. 000 LF | 7.00000 14280. 00| 10. 00000 20400. 00|
Paverment Edge Drain (Aggregate Filled | | |
Under dr ai n) | [ |
0260 605B001 15. 000 EACH 375. 00000 5625. 00| 350. 00000 5250. 00|
Speci al Underdrain CQutlet, Type B | [ |
0270 614A000 45.000 CUYD| 265. 00000 11925. 00| 350. 00000 15750. 00|
Sl ope Pavi ng | [ |
0280 629A023 85.000 LF | 99. 00000 8415. 00| 104. 00000 8840. 00|
Concrete Median O Safety Barrier, Type | [ |
5 (Speci al) | | |
0290 629A048 691.000 LF | 35. 60000 24599. 60| 62. 00000 42842. 00|
Concrete Median Or Safety Barrier, Type | | |
1 (Reinforced) | [ |
0300 629A056 585.000 LF | 40. 00000 23400. 00| 84. 00000 49140. 00|
Concrete Median O Safety Barrier, Type | [ |
GS- 54( SF) I I I
0310 629A057 100. 000 LF | 40. 00000 4000. 00| 84. 00000 8400. 00|
I I I
I I I

GS-54



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 005 -4
TABULATI ON OF BI DS

CALL ORDER : 005 CONTRACT I D : 19990827005 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
SET- ASI DE :

| (1) 07003 | (2) 07011
|R E. GRILLS CONSTRUCTI ON CO. | GROUT, | NC.
LINE NO / | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0320 629C002 1.000 EACH 2500. 00000 2500. 00| 2000. 00000 2000. 00|
Concrete Median Or Safety Barrier End | [ |
Section, (Type TES) | | |
0330 630A000 4525. 000 LF | 10. 40000 47060. 00| 16. 24000 73486. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0340 630C001 28.000 EACH 690. 00000 19320. 00| 966. 00000 27048. 00|
Quardrail End Anchor, Type 8 | | |
0350 630C003 10. 000 EACH| 950. 00000 9500. 00| 1400. 00000 14000. 00|
Guardrail End Anchor, Type 13 | | |
0360 630C005 82.000 EACH| 1800. 00000 147600. 00| 2500. 00000 205000. 00|
Guardrail End Anchor, Type 14 | | |
0370 630C050 7.000 EACH 1850. 00000 12950. 00| 2590. 00000 18130. 00|
Guardrail End Anchor, Type 20 Series | | |
0380 630C065 24.000 EACH 680. 00000 16320. 00| 960. 00000 23040. 00|
Quardrail End Anchor, Type 13 (Retrofit)] | |
0390 630C070 39. 000 EACH| 1320. 00000 51480. 00| 1850. 00000 72150. 00|
Quardrail End Anchor, Type 10 Series | | |
0400 650A000 483.000 CYIP| 14. 00000 6762. 00| 26. 00000 12558. 00|
Topsoi | | | |
0410 652A050 1.000 ACRE| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Seeding (M x 1A) | | |
0420 652B050 1.000 ACRE| 800. 00000 800. 00| 1000. 00000 1000. 00|
Tenporary Seeding (M x 1AT) | | |
0430 652D050 1.000 ACRE| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Seeding In Stubble (Mx 1A) | | |
0440 654A000 120. 000 SQYD| 7.00000 840. 00| 5. 00000 600. 00|
Sol i d Soddi ng | | |
0450 656A000 1.000 ACRE| 1000. 00000 1000. 00| 750. 00000 750. 00|
Mul ching, Cass A Type 1 | | |
0460 665F000 115. 000 EACH| 5. 00000 575. 00| 6. 00000 690. 00|
Hay Bal es | | |
0470 665J000 110.000 LF | 8. 00000 880. 00| 6. 00000 660. 00|
Silt Fence, Type A | | |
0480 680A000 LUMP| 15000. 00000 15000. 00| 279500. 00000 279500. 00|
Engi neering Controls | [ |
0490 701C000 41.000 M LE| 350. 00000 14350. 00| 340. 00000 13940. 00|
Broken Tenporary Traffic Stripe | [ |
0500 701C001 45.000 M LE]| 400. 00000 18000. 00| 380. 00000 17100. 00|
Solid Tenporary Traffic Stripe | [ |
0510 701D008 45.000 M LE| 1500. 00000 67500. 00| 1500. 00000 67500. 00|
I I

Solid Traffic Stripe Renmoved (Plastic) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 005 -5
TABULATI ON OF BI DS

CALL ORDER : 005 CONTRACT I D : 19990827005 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
SET- ASI DE :

| (1) 07003 | (2) 07011
|R E. GRILLS CONSTRUCTI ON CO. | GROUT, | NC.
LINE NO / | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0520 701D015 45.000 M LE| 1250. 00000 56250. 00 1250. 00000 56250. 00|

Broken Traffic Stripe Renoved (Plastic) | |
0530 702A008 22.000 M LE| 3700. 00000 81400. 00 1850. 00000 40700. 00|

Solid White, Inverted Profile Traffic |
Stripe (6" Wde) |
0540 702A009 25.000 M LE] 3700. 00000 92500. 00

I

|

I
| |
[ 3700. 00000 92500. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0550 702A010 41.000 M LE| 1850. 00000 75850. 00| 3700. 00000 151700. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0560 702B001 16606. 000 LF | 1. 50000 24909. 00| 1. 50000 24909. 00|
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0570 703A002 280. 000 SQFT| 4.00000 1120. 00| 3. 00000 840. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0580 703B002 381.000 SQFT| 5. 00000 1905. 00| 4. 00000 1524. 00|
Traffic Control Legends, dass 2, Type A | |
0590 703C001 661. 000 SQFT]| 4. 00000 2644. 00| 3. 00000 1983. 00|
Renmoval O Existing Traffic Control | [ |
Mar ki ngs Or Legends (Plastic) | [ |
0600 705A030 2175. 000 EACH| 6. 00000 13050. 00| 5. 25000 11418. 75|
Paverent Markers, Class A-H Type 2-C | [ |
0610 705A031 5681. 000 EACH| 5. 00000 28405. 00| 5. 00000 28405. 00|
Paverent Markers, Class A-H Type 1-A | [ |
0620 710A115 48. 000 SQFT]| 16. 00000 768. 00| 50. 00000 2400. 00|
Class 4, Alum num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |
0630 710B001 56.000 LF | 6. 00000 336. 00| 20. 00000 1120. 00|
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
0640 720A000 1.000 EACH 20000. 00000 20000. 00| 29000. 00000 29000. 00|
Vehi cul ar | npact Attenuator Assenbly | [ |
(Quadguard Model #QS3010Y) | |
0650 740B000 1144.000 SQFT| 14. 00000 16016. 00| 12. 50000 14300. 00|
Construction Signs | | |
0660 740C000 130. 000 SQFT| 18. 00000 2340. 00| 14. 00000 1820. 00|
I I

Speci al Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 005 -6
TABULATI ON OF BI DS
CALL ORDER : 005 CONTRACT I D : 19990827005 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07003 | (2) 07011 |
| R E. GRILLS CONSTRUCTI ON CO. | GROUT, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0670 740D000 275.000 EACH| 75. 00000 20625. 00| 75. 00000 20625. 00|
Channel i zi ng Druns | [ |
0680 741C010 2.000 EACH 6000. 00000 12000. 00| 6000. 00000 12000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0690 742A001 2.000 EACH 17500. 00000 35000. 00| 30000. 00000 60000. 00|
Port abl e Changeabl e Message Signs, Type | | |
2 | | |
0700 742C000 3.000 EACH 1000. 00000 3000. 00| 5000. 00000 15000. 00|
St ate Furni shed Portabl e Changeabl e | [ |
Message Signs, Type 2 | | |
0710 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00|
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 5,274,135. 00| $ 5,768, 320. 87|

CONTRACT TOTALS

| $ 5,274,135.

$ 5,768, 320. 87|




ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

01/11/00
CALL ORDER : 006 CONTRACT I D : 19990827006
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06

CONTRACT TIME : 300

CONTRACT DESCRI PTI ON :
for constructing the Gade, Drainage, Pavenent and Signing
on U S #331 from Snowdoun north to the existing 4-lane in

Mont gonery.

SET- ASI DE :

Length 4.173 miles

Wor ki ng Days

COUNTI ES :

(avai |l abl e days)

PROJECT( S)

MONTGOVERY

DATE :

PAGE : 006 -1

NHF- 336( 12)

RANK

VENDOR NO. / NAME

S. A GRAHAM COWPANY, | NC.
W S. NEVELL & SONS, | NC
APAC- ALABAMA, | NC.

NEVELL ROADBUI LDERS, | NC.
COUCH CONSTRUCTION, L. P.
DUBCSE CONSTRUCTI ON, LLC

7,100, 544.
7,513, 589.
8, 030, 906.
8, 049, 024.
8, 187, 580.
8,729, 152.

. 0000%
. 8170%
. 1026%
. 3578%
. 3091%
. 9363%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 006 -2
TABULATI ON OF BI DS
CALL ORDER . 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06
SET- ASI DE
| (1) 07001 | (2) 14007 | (3) 01018
| S. A GRAHAM COWPANY, INC. |W S. NEWELL & SONS, |INC | APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 201A000 LUVP|  100000. 00000 100000. 00| 322000. 00000 322000. 00| 80000. 00000 80000. 00
Clearing & Grubbing (Approximately 34 | [ |
Acr es) | [ |
0020 205A001 1. 000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 15000. 00000 15000. 00
Renmoval O Structures, Structure No. | | |
0030 205A002 1. 000 EACH| 100. 00000 100. 00| 500. 00000 500. 00| 5000. 00000 5000. 00
Renmoval O Structures, Structure No. | | |
0040 205A003 1. 000 EACH| 100. 00000 100. 00| 500. 00000 500. 00| 5000. 00000 5000. 00
Renmoval O Structures, Structure No. | | |
0050 205A004 1. 000 EACH| 100. 00000 100. 00| 500. 00000 500. 00| 5000. 00000 5000. 00
Renmoval O Structures, Structure No. | | |
0060 205A005 1. 000 EACH| 100. 00000 100. 00| 500. 00000 500. 00| 5000. 00000 5000. 00
Renmoval O Structures, Structure No. | | |
0070 205A006 1. 000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
Renmoval O Structures, Structure No. | | |
0080 205A007 1. 000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 4800. 00000 4800. 00
Renmoval O Structures, Structure No. | | |
0090 205A008 1. 000 EACH| 3500. 00000 3500. 00| 3000. 00000 3000. 00| 22000. 00000 22000. 00
Renmoval O Structures, Structure No. | | |
0100 205A009 1. 000 EACH| 10000. 00000 10000. 00| 2000. 00000 2000. 00| 4800. 00000 4800. 00
Renmoval O Structures, Structure No. | | |
0110 205A010 1. 000 EACH| 10000. 00000 10000. 00| 3000. 00000 3000. 00| 10500. 00000 10500. 00
Renmoval O Structures, Structure No. | | |
0120 205A011 1. 000 EACH| 10000. 00000 10000. 00| 2000. 00000 2000. 00| 4800. 00000 4800. 00
Renmoval O Structures, Structure No. | | |
0130 205A012 1. 000 EACH| 6500. 00000 6500. 00| 2000. 00000 2000. 00| 4800. 00000 4800. 00
Renmoval O Structures, Structure No. | | |
0140 205A013 1. 000 EACH| 6500. 00000 6500. 00| 3000. 00000 3000. 00| 4800. 00000 4800. 00
Renmoval O Structures, Structure No. | | |
0150 206B000 LUWP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 8500. 00000 8500. 00
Renmoval OF O d Box Cul vert STATION | | |
1202+40 | | |
0160 206B001 LUMP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 8500. 00000 8500. 00
Removal OF O d Box Cul vert STATION | [ |
1209+86 | [ |
0170 2060002 317.000 SQYD| 3. 00000 951. 00| 5. 00000 1585. 00| 8. 00000 2536. 00
Renovi ng Concrete Sl ope Paving | | |
0180 206C003 835. 000 SQYD| 3. 00000 2505. 00| 3. 00000 2505. 00| 9. 00000 7515. 00
I I

Renovi ng Concrete Fl unmes



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 006 -3
TABULATI ON OF BI DS

I mproved Bitum nous Concrete Wearing
Surface Layer, Leveling, 3/4" Maximum
Aggregate Size Mx, ESAL Range D

CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 07001 | (2) 14007 | (3) 01018
| S. A GRAHAM COVPANY, INC. |W S. NEWELL & SONS, |NC | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0190 206C010 1156. 000 SQYD| 3. 00000 3468. 00| 4. 00000 4624. 00| 7.25000 8381. 00
Rermovi ng Concrete Driveway | [ |
0200 206D000 1436. 000 LF | 3. 00000 4308. 00| 4. 00000 5744. 00| 7.60000 10913. 60
Removi ng Pi pe | [ |
0210 206D002 550. 000 LF | 3. 00000 1650. 00| 4. 00000 2200. 00| 7.05000 3877.50
Rerovi ng Curb | [ |
0220 210A000 158498. 000 CYI P| 1. 75000 277371. 50| 2.85000 451719. 30| 2.50000 396245. 00
Uncl assi fied Excavation | [ |
0230 210D000 54619. 000 CYIP| 4.00000 218476. 00| 4.85000 264902. 15| 4.50000 245785. 50
Borr ow Excavati on | [ |
0240 214A000 5253. 000 CUYD| 5. 00000 26265. 00| 5. 00000 26265. 00| 8. 50000 44650. 50
Structure Excavation | [ |
0250 214B001 1800. 000 CUYD| 25. 00000 45000. 00| 38. 00000 68400. 00| 26. 80000 48240. 00
Foundati on Backfill, Commerci al | [ |
0260 232A000 223.000 ©MSQY| 1300. 00000 289900. 00| 1600. 00000 356800. 00| 998. 00000 222554. 00
Lime Stabilization, Cass 1, 6 Inches | [ |
Thi ck | [ |
0270 232B000 2806. 000 TON | 77.50000 217465. 00| 75. 00000 210450. 00| 89. 50000 251137. 00
Li me I I I
0280 301A012 189561. 000 SYCP| 3. 90000 739287. 90| 5. 08000 962969. 88| 6. 40000 1213190. 40
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | [ |
0290 306B000 1.000 EACH 5000. 00000 5000. 00| 8000. 00000 8000. 00| 8000. 00000 8000. 00
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | | |
0300 401A000 170637. 000 SYCP| 0. 20000 34127. 40| 0. 20000 34127. 40| 0. 30000 51191. 10
Bi t um nous Treatnment A | | |
0310 401A006 38715. 000 SYCP| 0. 80000 30972. 00| 1. 18000 45683. 70| 0. 90000 34843. 50
Bi t um nous Treatnent G | | |
0320 405A000 1413. 000 GAL | 1. 00000 1413. 00| 1. 00000 1413. 00| 1.10000 1554. 30
Tack Coat | [ |
0330 408A052 38715.000 SY | 0. 75000 29036. 25| 1. 50000 58072. 50| 1. 25000 48393.75
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0340 428A000 87990. 000 LF | 0. 05000 4399. 50| 0. 05000 4399. 50| 0. 16000 14078. 40
Scoring Bitum nous Pavement Surface | [ |
0350 429A261 15980. 000 TON | 23. 50000 375530. 00| 23.50000 375530. 00| 26. 10000 417078. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0360 429A267 510. 000 TON | 39. 00000 19890. 00| 39. 00000 19890. 00| 33. 65000 17161. 50
| I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 006 -4
TABULATI ON OF BI DS

22" Span, 14" Rise Roadway Pipe (C ass
3 RC)

CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 07001 | (2) 14007 | (3) 01018
| S. A GRAHAM COVPANY, INC. |W S. NEWELL & SONS, |NC | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0370 429B261 79908. 000 TON | 22. 20000 1773957. 60| 22.20000 1773957. 60| 26. 65000 2129548. 20
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range D | [ |
0380 429B265 300. 000 TON | 69. 00000 20700. 00| 65. 00000 19500. 00| 48.10000 14430. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range D | [ |
0390 429B269 1530. 000 TON | 36. 00000 55080. 00| 36. 00000 55080. 00| 28. 00000 42840. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0400 429B272 469. 000 TON | 44. 00000 20636. 00| 44, 00000 20636. 00| 38. 00000 17822. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range D | [ |
0410 429C270 1023. 000 TON | 40. 00000 40920. 00| 40. 00000 40920. 00| 38. 00000 38874. 00
I mproved Bitum nous Concrete Base Layer, | [ |
W deni ng, 1" Maxi mum Aggregate Size | | |
M x, ESAL Range D | [ |
0420 430B012 1500. 000 TNCP| 15. 00000 22500. 00| 16. 00000 24000. 00| 18. 00000 27000. 00
Aggregate Surfacing (AHD #410 O #467) | [ |
0430 502A000 61927.000 LB | 0. 52000 32202. 04| 0. 52000 32202. 04| 0. 55000 34059. 85
St eel Rei nforcenent | [ |
0440 524A010 282.000 cCUYD 495. 00000 139590. 00| 495. 00000 139590. 00| 522. 00000 147204. 00
Cul vert Concrete | [ |
0450 524B011 60. 000 CUYD| 890. 00000 53400. 00| 850. 00000 51000. 00| 895. 00000 53700. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0460 530A001 3478.000 LF | 20. 00000 69560. 00| 21. 00000 73038. 00| 25. 00000 86950. 00
18" Roadway Pipe (Cass 3 RC) | | |
0470 530A002 161. 000 LF | 34. 00000 5474. 00| 30. 00000 4830. 00| 38. 00000 6118. 00
24" Roadway Pipe (Class 3 RC) | | |
0480 530A102 24.000 LF | 34. 00000 816. 00| 34. 00000 816. 00| 49. 75000 1194. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) | [ |
0490 530A495 200.000 LF | 22. 00000 4400. 00| 25. 00000 5000. 00| 28. 40000 5680. 00
24" Roadway Pipe (14 Gauge C. M) | [ |
(Tenpor ary) I I I
0500 530B001 576.000 LF | 30. 00000 17280. 00| 30. 00000 17280. 00| 35. 85000 20649. 60
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 006 -5
TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 07001 | (2) 14007 | (3) 01018
| S. A GRAHAM COWVPANY, INC. |W S. NEWELL & SONS, | NC | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0510 530B002 100. 000 LF | 38. 00000 3800. 00| 35. 00000 3500. 00| 53. 40000 5340. 00
29" Span, 18" Rise Roadway Pipe (C ass | [ |
3 RC) | [ |
0520 530B003 836.000 LF | 100. 00000 83600. 00| 48. 00000 40128. 00| 60. 85000 50870. 60
36" Span, 23" Rise Roadway Pipe (O ass | | |
3 RC) | [ |
0530 530B005 164.000 LF | 110. 00000 18040. 00| 80. 00000 13120. 00| 93. 00000 15252. 00
51" Span, 31" Rise Roadway Pipe (C ass | [ |
3 RC) | [ |
0540 530B006 624.000 LF | 120. 00000 74880. 00| 95. 00000 59280. 00| 113. 00000 70512. 00
59" Span, 36" Rise Roadway Pipe (O ass | | |
3 RC) | [ |
0550 530B014 16.000 LF | 65. 00000 1040. 00| 60. 00000 960. 00| 110. 00000 1760. 00
36" Span, 23" Rise Roadway Pipe (C ass | [ |
3 R C) (Extension) | [ |
0560 535A001 544.000 LF | 20. 00000 10880. 00| 18. 00000 9792. 00| 29. 00000 15776. 00
18" Side Drain Pipe | [ |
0570 535A002 160. 000 LF | 2200. 00000 352000. 00| 24. 00000 3840. 00| 33. 00000 5280. 00
24" Side Drain Pipe | [ |
0580 535A300 64.000 LF | 17. 00000 1088. 00| 16. 00000 1024. 00| 38. 00000 2432.00
15" Side Drain Pipe (Extension) | | |
0590 535A301 64.000 LF | 22.00000 1408. 00| 18. 00000 1152. 00| 34. 00000 2176. 00
18" Side Drain Pipe (Extension) | | |
0600 535B001 170.000 LF | 20. 00000 3400. 00| 21. 00000 3570. 00| 34. 00000 5780. 00
21" Span, 15" Rise Side Drain Pipe | [ |
0610 535B092 36.000 LF | 95. 00000 3420. 00| 68. 00000 2448. 00| 110. 00000 3960. 00
44" Span, 27" Rise Side Drain Pipe | [ |
(dass 3 RC) | [ |
0620 535B093 112.000 LF | 65. 00000 7280. 00| 51. 00000 5712. 00| 74. 00000 8288. 00
36" Span, 23" Rise Side Drain Pipe | [ |
(dass 3 RC) | | |
0630 535B094 64.000 LF | 105. 00000 6720. 00| 80. 00000 5120. 00| 112. 00000 7168. 00
51" Span, 31" Rise Side Drain Pipe | | |
(dass 3 RC) | [ |
0640 600A000 LUMP|  281000. 00000 281000. 00| 350000. 00000 350000. 00| 252000. 00000 252000. 00
Mobi | i zat i on | [ |
0650 601A000 1.000 EACH 6000. 00000 6000. 00| 3500. 00000 3500. 00| 19000. 00000 19000. 00
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0660 602A000 92.000 EACH 85. 00000 7820. 00| 60. 00000 5520. 00| 170. 00000 15640. 00
I I I

Ri ght O Way Markers



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 006 -6
TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06
SET- ASI DE
| (1) 07001 | (2) 14007 | (3) 01018
| S. A GRAHAM COWPANY, INC. |W S. NEWELL & SONS, |INC | APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0670 602C000 13.000 EACH 85. 00000 1105. 00 60. 00000 780. 00| 185. 00000 2405. 00
Per manent Easenent Marker | |
0680 610C001 150. 000 TON | 25. 00000 3750. 00 25. 00000 3750. 00 45. 00000 6750. 00
Loose Riprap, Oass 2 |
0690 610D000 119. 000 SQYD| 3. 00000 357.00 3. 00000 357.00 5. 50000 654. 50
Fi | ter Bl anket |
0700 614A000 596. 000 CUYD| 195. 00000 116220. 00 195. 00000 116220. 00 205. 00000 122180. 00
Sl ope Pavi ng |
0710 619A002 35.000 EACH| 425. 00000 14875. 00 425. 00000 14875. 00 448. 00000 15680. 00
18" Roadway Pi pe End Treatnment, Class 1 |
0720 619A003 1.000 EACH 605. 00000 605. 00 550. 00000 550. 00 580. 00000 580. 00
24" Roadway Pipe End Treatnent, Cass 1 |
0730 619A100 8.000 EACH| 425. 00000 3400. 00 400. 00000 3200. 00 420. 00000 3360. 00
15" Side Drain Pipe End Treatnent, |
Class 1 |
0740 619A101 44.000 EACH| 450. 00000 19800. 00 425. 00000 18700. 00 450. 00000 19800. 00
18" Side Drain Pipe End Treatnent, |
Class 1 |
0750 619A102 8.000 EACH| 605. 00000 4840. 00 550. 00000 4400. 00 580. 00000 4640. 00
24" Side Drain Pipe End Treatnent, |
Class 1 |
475. 00000 2850. 00

22" Span, 14" R se Roadway Pi pe End |
Treatnment, Class 1 |

0770 619B017 1.000 EACH 720. 00000 720. 00 675. 00000 675. 00 710. 00000 710. 00
29" Span, 18" Rise Roadway Pi pe End |
Treatnment, Cass 1 |

0780 619B018 4.000 EACH| 790. 00000 3160. 00 750. 00000 3000. 00 490. 00000 1960. 00
36" Span, 23" R se Roadway Pipe End |
Treatnment, Class 1 |

0790 619B020 1.000 EACH 1260. 00000 1260. 00 1200. 00000 1200. 00 1265. 00000 1265. 00
51" Span, 31" Rise Roadway Pi pe End |
Treatnment, Cass 1 |

0800 619B021 4.000 EACH| 1425. 00000 5700. 00 1350. 00000 5400. 00 1425. 00000 5700. 00
59" Span, 36" R se Roadway Pipe End |
Treatnment, Class 1 |

0810 619B068 3.000 EACH 1575. 00000 4725. 00 1500. 00000 4500. 00 1580. 00000 4740. 00
36" Span, 23" Rise Roadway Pi pe End |
Treatnment, Cass 2 |

0820 619B071 1.000 EACH 2000. 00000 2000. 00 1900. 00000 1900. 00 2000. 00000 2000. 00

59" Span, 36" R se Roadway Pipe End |

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
0760 619B016 6.000 EACH| 505. 00000 3030. 00| 450. 00000 2700. 00
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Treatment, Cass 2 | [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 006 -7
TABULATI ON OF BI DS
CALL ORDER . 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06
SET- ASI DE
| (1) 07001 | (2) 14007 | (3) 01018
| S. A GRAHAM COWPANY, INC. |W S. NEWELL & SONS, |INC | APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0830 619B101 2.000 EACH 505. 00000 1010. 00| 450. 00000 900. 00| 475. 00000 950. 00
21" Span, 15" Rise Side Drain Pipe End | [ |
Treatnment, Cass 1 | | |
0840 619B119 2.000 EACH 840. 00000 1680. 00| 800. 00000 1600. 00| 845. 00000 1690. 00
44" Span, 27" Rise Side Drain Pipe End | [ |
Treatment, Class 1 | [ |
0850 619B268 2.000 EACH 2100. 00000 4200. 00| 2000. 00000 4000. 00| 2100. 00000 4200. 00
36" Span, 23" Rise Roadway Pipe End | [ |
Treatnment, Cass 1, (Double Line) | | |
0860 619B340 2.000 EACH 2100. 00000 4200. 00| 2000. 00000 4000. 00| 2100. 00000 4200. 00
36" Span, 23" Rise Side Drain Pipe End | | |
Treatment, Cass 1 (Doubl e Line) | [ |
0870 619B342 2.000 EACH 2950. 00000 5900. 00| 2800. 00000 5600. 00| 3000. 00000 6000. 00
51" Span, 31" Rise Side Drain Pipe End | [ |
Treatnment, Cass 1 (Double Line) | | |
0880 620A000 8.000 CUYD| 900. 00000 7200. 00| 850. 00000 6800. 00| 895. 00000 7160. 00
M nor Structure Concrete | | |
0890 621A001 3.000 EACH 2000. 00000 6000. 00| 1950. 00000 5850. 00| 2100. 00000 6300. 00
Junction Boxes, Type 1, 2P O 5 | | |
0900 6210020 43. 000 EACH 1800. 00000 77400. 00| 1750. 00000 75250. 00| 1850. 00000 79550. 00
Inlets, Type Y | [ |
0910 6210027 1. 000 EACH| 1725. 00000 1725. 00| 1650. 00000 1650. 00| 1750. 00000 1750. 00
Inlets, Type C | [ |
0920 6210092 3.000 EACH 1925. 00000 5775. 00| 1850. 00000 5550. 00| 1950. 00000 5850. 00
Inlets, Type X (Modified) | | |
0930 621C101 4.000 EACH 2725. 00000 10900. 00| 2650. 00000 10600. 00| 2800. 00000 11200. 00
Inlets, Type GH (Mdified) | | |
0940 621C113 2.000 EACH 2950. 00000 5900. 00| 2800. 00000 5600. 00| 3000. 00000 6000. 00
Inlets, Type 1J (Mdified) | | |
0950 621D019 48. 000 EACH 400. 00000 19200. 00| 400. 00000 19200. 00| 425. 00000 20400. 00
Inlet Units, Type Y | [ |
0960 623C000 85.000 LF | 15. 00000 1275. 00| 15. 00000 1275. 00| 16. 00000 1360. 00
Conbi nation Curb & Gutter, Type C | | |
0962 635A000 3724.000 LF | 3. 50000 13034. 00| 6. 50000 24206. 00| 8. 50000 31654. 00
Wven Wre Fence | | |
0964 635B001 3.000 EACH 450. 00000 1350. 00| 500. 00000 1500. 00| 475. 00000 1425. 00
Gate, 14 Feet Wde | | |
0966 636A002 2279.000 LF | 4. 00000 9116. 00| 2.50000 5697. 50| 5. 30000 12078. 70
Barbed Wre Fence, 5 Strands, 5 Feet | | |
Hi gh | | I
0970 641A001 1165.000 LF | 8. 50000 9902. 50| 10. 00000 11650. 00| 6. 32000 7362. 80
| | I

3/4 Inch Copper Water Pipe Laid (Type K)
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CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 07001 | (2) 14007 | (3) 01018
| S. A GRAHAM COVPANY, INC. |W S. NEWELL & SONS, |NC | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0980 641A002 1020. 000 LF | 9. 50000 9690. 00| 10. 50000 10710. 00| 7.50000 7650. 00
1 Inch Copper Water Pipe Laid (Type K) | [ |
0990 641A049 13760. 000 LF | 10. 00000 137600. 00| 11. 00000 151360. 00| 7.50000 103200. 00
6 Inch P.V.C. Water Main Laid | [ |
1000 641A062 200.000 LF | 5. 00000 1000. 00| 11. 00000 2200. 00| 2.10000 420. 00
3 Inch P.V.C. Water Main Laid | [ |
1010 642A000 1.000 EACH 1750. 00000 1750. 00| 1900. 00000 1900. 00| 2750. 00000 2750. 00
Fi re Hydrant Reset | [ |
1020 643A000 24.000 EACH 275. 00000 6600. 00| 500. 00000 12000. 00| 175. 00000 4200. 00
Water Meters Reset | [ |
1030 649A007 510.000 LF | 75. 00000 38250. 00| 30. 00000 15300. 00| 42. 00000 21420. 00
12 I nch Encasenent Pipe, Type 1 | [ |
Installation | [ |
1040 649A023 410.000 LF | 85. 00000 34850. 00| 125. 00000 51250. 00| 73. 00000 29930. 00
12 Inch Encasenent Pipe, Type 2 | [ |
Install ation | [ |
1050 650B000 22633.000 CYIP| 2. 75000 62240. 75| 2. 25000 50924. 25| 5. 00000 113165. 00
Topsoi | From St ockpil es | [ |
1060 651B000 108. 000 TON | 100. 00000 10800. 00| 35. 00000 3780. 00| 26. 35000 2845. 80
Agricul tural Linmestone | [ |
1070 652A054 34.000 ACRE| 500. 00000 17000. 00| 450. 00000 15300. 00| 600. 00000 20400. 00
Seeding (M x 2A) | [ |
1080 652B053 20. 000 ACRE| 500. 00000 10000. 00| 350. 00000 7000. 00| 500. 00000 10000. 00
Tenporary Seeding (M x 2AT) | [ |
1090 6520000 54. 000 ACRE| 200. 00000 10800. 00| 50. 00000 2700. 00| 50. 00000 2700. 00
Mowi ng | | |
1100 652D054 20. 000 ACRE| 500. 00000 10000. 00| 500. 00000 10000. 00| 600. 00000 12000. 00
Seeding In Stubble (Mx 2A) | [ |
1110 654A001 2862. 000 SQvYD| 3. 25000 9301. 50| 4. 40000 12592. 80| 4. 00000 11448. 00
Sol id Soddi ng (Bernuda) | [ |
1120 656A000 54. 000 ACRE| 400. 00000 21600. 00| 450. 00000 24300. 00| 400. 00000 21600. 00
Mul ching, Cass A Type 1 | [ |
1130 659A002 5105. 000 SQYD| 7.50000 38287. 50| 6. 00000 30630. 00| 6. 50000 33182.50
Erosion Control Netting, Class Cl | [ |
1140 665A000 79.000 ACRE| 350. 00000 27650. 00| 250. 00000 19750. 00| 450. 00000 35550. 00
Tenporary Seedi ng | [ |
1150 665B000 79.000 ACRE| 350. 00000 27650. 00| 350. 00000 27650. 00| 350. 00000 27650. 00
Tenporary Ml chi ng | [ |
1160 665F000 1000. 000 EACH| 6. 00000 6000. 00| 4. 00000 4000. 00| 7. 75000 7750. 00
Hay Bal es | [ |
1170 6653000 50000. 000 LF | 3. 00000 150000. 00| 3. 00000 150000. 00| 5. 00000 250000. 00
| |

Silt Fence, Type A |
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Tenporary Traffic Control Legends |
(Pai nt) |

CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 07001 | (2) 14007 | (3) 01018
| S. A GRAHAM COVPANY, INC. |W S. NEWELL & SONS, |NC | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N

1180 666A001 54.000 ACRE]| 10. 00000 540. 00| 1. 00000 54. 00| 42. 00000 2268. 00
Pest Control Treatnent | |

1190 680A000 LUWP| 72000. 00000 72000. 00| 60000. 00000 60000. 00] 190000. 00000 190000. 00
Engi neering Control s | [ |

1200 7010002 17.000 M LE| 320. 00000 5440. 00| 320. 00000 5440. 00| 340. 00000 5780. 00
Broken Tenporary Traffic Stripe (Paint) | [ |

1210 7010003 34.000 M LE| 360. 00000 12240. 00| 360. 00000 12240. 00| 380. 00000 12920. 00
Solid Tenporary Traffic Stripe (Paint) | [ |

1220 701D007 10. 000 M LE] 1200. 00000 12000. 00| 1200. 00000 12000. 00| 1265. 00000 12650. 00
Solid Traffic Stripe Renmoved (Paint) | [ |

1230 701D008 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00| 1370. 00000 1370. 00
Solid Traffic Stripe Removed (Plastic) | [ |

1240 701D014 3.000 M LE| 1000. 00000 3000. 00| 1000. 00000 3000. 00| 1055. 00000 3165. 00
Broken Traffic Stripe Renoved (Paint) | [ |

1250 701D015 1.000 M LE| 1100. 00000 1100. 00| 1100. 00000 1100. 00| 1160. 00000 1160. 00
Broken Traffic Stripe Renoved (Plastic) | [ |

1260 702A008 10. 000 M LE| 3700. 00000 37000. 00| 3700. 00000 37000. 00| 3900. 00000 39000. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

1270 702A009 9.000 M LE] 3700. 00000 33300. 00| 3700. 00000 33300. 00| 3900. 00000 35100. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

1280 702A010 9.000 M LE| 1850. 00000 16650. 00| 1850. 00000 16650. 00| 1950. 00000 17550. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

1290 702A012 1.000 M LE| 3700. 00000 3700. 00| 3700. 00000 3700. 00| 3900. 00000 3900. 00
Solid Yellow, Inverted Profile Traffic | | |
Stripe (4" Wde) | [ |

1300 702B001 13565.000 LF | 1. 35000 18312. 75| 1. 35000 18312. 75| 1. 45000 19669. 25
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I

1310 703A002 11660. 000 SQFT| 3. 00000 34980. 00| 3. 00000 34980. 00| 3. 15000 36729. 00
Traffic Control Markings, Cass 2, Type | [ |
A I I I

1320 703B002 1729. 000 SQFT| 2.70000 4668. 30| 2.70000 4668. 30| 2.85000 4927. 65
Traffic Control Legends, dass 2, Type A [ |

1330 703D002 6500. 000 SQFT]| 1. 30000 8450. 00| 1. 30000 8450. 00| 1. 40000 9100. 00
Tenporary Traffic Control Markings | [ |
(Paint) I I I

1340 703E002 300. 000 SQFT| 1. 30000 390. 00| 1. 30000 390. 00| 1. 40000 420. 00

I I
I I
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CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 07001 | (2) 14007 | (3) 01018
| S. A GRAHAM COVPANY, INC. |W S. NEWELL & SONS, |NC | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

1350 705A014 1800. 000 EACH| 4. 00000 7200. 00| 4. 00000 7200. 00| 4. 25000 7650. 00
Paverent Markers, Class C, Type 2-B | [ |

1360 705A030 80. 000 EACH| 4. 80000 384. 00| 4. 80000 384. 00| 5. 05000 404. 00
Paverent Markers, Class A-H Type 2-C | [ |

1370 705A031 1100. 000 EACH| 4. 60000 5060. 00| 4. 60000 5060. 00| 4. 85000 5335. 00
Paverent Markers, Class A-H Type 1-A | [ |

1380 705A032 420. 000 EACH| 4. 60000 1932. 00| 4. 60000 1932. 00| 4. 85000 2037. 00
Paverent Markers, Class A-H Type 1-B | [ |

1390 705A037 80. 000 EACH| 4. 80000 384. 00| 4. 80000 384. 00| 5. 05000 404. 00
Paverent Markers, Class A-H Type 2-D | [ |

1400 705A038 15. 000 EACH 4. 80000 72.00]| 4. 80000 72.00| 5. 05000 75.75
Paverent Markers, Class A-H Type 2-E | [ |

1410 707B003 1.000 EACH 150. 00000 150. 00| 300. 00000 300. 00| 865. 00000 865. 00
Type A Hazard Marker Installation | [ |

1420 710A115 525. 000 SQFT| 16. 00000 8400. 00| 27. 00000 14175. 00| 23. 15000 12153. 75
Class 4, Alum num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |

1430 710B001 1036. 000 LF | 6. 00000 6216. 00| 7.50000 7770. 00| 9. 00000 9324. 00
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |

1440 730A000 LUWP| 10000. 00000 10000. 00| 1265. 00000 1265. 00| 1500. 00000 1500. 00
Removal OF Existing Traffic Control | [ |
Unit (US331 @HOBBIE RD./BUTLER M LL | | |
RD.) | | |

1450 730A001 LUWP| 10000. 00000 10000. 00| 1000. 00000 1000. 00| 1500. 00000 1500. 00
Removal OF Existing Traffic Control | [ |
Unit (US331 @ STATI ON 1025+21 RT.) | | |

1460 730A002 LUWP| 10000. 00000 10000. 00| 1000. 00000 1000. 00| 1500. 00000 1500. 00
Renoval O Existing Traffic Control | [ |
Unit (US331 @331 STATION 1048+46 LT.) | | |

1470 740B000 1372. 000 SQFT| 12. 00000 16464. 00| 12. 00000 16464. 00| 14. 75000 20237. 00
Construction Signs | [ |

1480 740D000 600. 000 EACH| 60. 00000 36000. 00| 60. 00000 36000. 00| 32. 00000 19200. 00
Channel i zi ng Druns | [ |

1490 740E000 100. 000 EACH| 30. 00000 3000. 00| 20. 00000 2000. 00| 13. 00000 1300. 00
Cones (36 Inches High) | [ |

1500 740F002 50. 000 EACH| 375. 00000 18750. 00| 500. 00000 25000. 00| 325. 00000 16250. 00
Barri cades, Type |11 | [ |

1510 7401 005 10. 000 EACH| 575. 00000 5750. 00| 600. 00000 6000. 00| 710. 00000 7100. 00

| |

Warni ng Lights, Type B (Detachabl e Head) |



Trai nee Hours At 80 Cents Per Hour |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 006 -11
TABULATI ON OF BI DS
CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 07001 | (2) 14007 | (3) 01018
| S. A GRAHAM COWVPANY, INC. |W S. NEWELL & SONS, | NC | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

1520 740MD0O0 100. 000 EACH| 3. 00000 300. 00| 10. 00000 1000. 00| 6. 45000 645. 00

Wi ght For Cone | [ |
1530 7410010 2.000 EACH 5000. 00000 10000. 00| 6500. 00000 13000. 00| 1300. 00000 2600. 00

Portabl e Sequential Arrow And Chevron | [ |

Sign Unit | [ |
1540 742A001 4.000 EACH 19000. 00000 76000. 00| 30000. 00000 120000. 00| 13000. 00000 52000. 00

Port abl e Changeabl e Message Signs, Type | | |

2 | I
1550 999 000 3400. 000 HOUR]| 0. 80000 2720. 00| 0. 80000 2720. 00| 0. 80000 2720. 00

|
I

SECTI ON TOTALS |

CONTRACT TOTALS |

$ 7,100, 544

$ 7,100, 544

I
$ 7,513,589. 67| $ 8,030, 906. 00

$ 7,513,589. 67| $ 8,030, 906. 00
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CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (4) 14001 | (5) 03014 | (6) 04014
| NEWELL ROADBUI LDERS, | NC. | COUCH CONSTRUCTI ON, L. P. | DUBCSE CONSTRUCTI ON, LLC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP|  450000. 00000 450000. 00| 400000. 00000 400000. 00| 485000. 00000 485000. 00
Clearing & Grubbing (Approxinmately 34 | [ |
Acres) | [ |
0020 205A001 1.000 EACH 1. 00000 1. 00| 550. 00000 550. 00| 10000. 00000 10000. 00
Removal OF Structures, Structure No. | [ |
0030 205A002 1.000 EACH 1. 00000 1. 00| 550. 00000 550. 00| 2500. 00000 2500. 00
Removal OF Structures, Structure No. | [ |
0040 205A003 1.000 EACH 1. 00000 1. 00| 550. 00000 550. 00| 2500. 00000 2500. 00
Removal OF Structures, Structure No. | [ |
0050 205A004 1.000 EACH 1. 00000 1. 00| 550. 00000 550. 00| 2500. 00000 2500. 00
Removal OF Structures, Structure No. | [ |
0060 205A005 1.000 EACH 1. 00000 1. 00| 550. 00000 550. 00| 7500. 00000 7500. 00
Removal OF Structures, Structure No. | [ |
0070 205A006 1.000 EACH 1. 00000 1. 00| 550. 00000 550. 00| 7500. 00000 7500. 00
Removal OF Structures, Structure No. | [ |
0080 205A007 1.000 EACH 1. 00000 1. 00| 550. 00000 550. 00| 7500. 00000 7500. 00
Removal OF Structures, Structure No. | [ |
0090 205A008 1.000 EACH 1. 00000 1. 00| 550. 00000 550. 00| 15000. 00000 15000. 00
Removal OF Structures, Structure No. | [ |
0100 205A009 1.000 EACH 1. 00000 1. 00| 550. 00000 550. 00| 4500. 00000 4500. 00
Removal OF Structures, Structure No. | [ |
0110 205A010 1.000 EACH 1. 00000 1. 00| 550. 00000 550. 00| 6500. 00000 6500. 00
Removal OF Structures, Structure No. | [ |
0120 205A011 1.000 EACH 1. 00000 1. 00| 550. 00000 550. 00| 10000. 00000 10000. 00
Removal OF Structures, Structure No. | [ |
0130 205A012 1.000 EACH 1. 00000 1. 00| 550. 00000 550. 00| 7500. 00000 7500. 00
Removal OF Structures, Structure No. | [ |
0140 205A013 1.000 EACH 1. 00000 1. 00| 550. 00000 550. 00| 8500. 00000 8500. 00
Removal OF Structures, Structure No. | [ |
0150 206B000 LUWP| 5000. 00000 5000. 00| 2700. 00000 2700. 00| 2080. 00000 2080. 00
Removal OF A d Box Cul vert STATION | [ |
1202+40 | [ |
0160 206B001 LUWP| 5000. 00000 5000. 00| 2700. 00000 2700. 00| 2040. 00000 2040. 00
Renmoval OF O d Box Cul vert STATION | | |
1209+86 | | |
0170 206C002 317.000 SQvYD| 3. 00000 951. 00| 10. 50000 3328. 50| 5. 00000 1585. 00
Removi ng Concrete Sl ope Paving | [ |
0180 206C003 835. 000 SQYD| 3. 00000 2505. 00| 5. 50000 4592. 50| 5. 00000 4175. 00
I I

Renovi ng Concrete Flunes
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I mproved Bitum nous Concrete Wearing
Surface Layer, Leveling, 3/4" Maximum
Aggregate Size Mx, ESAL Range D

CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 14001 | (5) 03014 | (6) 04014
| NEVELL ROADBUI LDERS, | NC. | COUCH CONSTRUCTI ON, L. P. | DUBOSE CONSTRUCTI ON, LLC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0190 206C010 1156. 000 SQYD| 3. 00000 3468. 00| 5. 50000 6358. 00| 5. 00000 5780. 00
Rermovi ng Concrete Driveway | [ |
0200 206D000 1436. 000 LF | 3. 00000 4308. 00| 8. 70000 12493. 20| 15. 00000 21540. 00
Removi ng Pi pe | [ |
0210 206D002 550. 000 LF | 3. 00000 1650. 00| 5. 50000 3025. 00| 5. 50000 3025. 00
Rerovi ng Curb | [ |
0220 210A000 158498. 000 CYI P| 5. 50000 871739. 00| 3. 45000 546818. 10| 4. 00000 633992. 00
Uncl assi fied Excavation | [ |
0230 210D000 54619. 000 CYIP| 5. 50000 300404. 50| 0. 05000 2730. 95| 6. 00000 327714. 00
Borr ow Excavati on | [ |
0240 214A000 5253. 000 CUYD| 4.00000 21012. 00| 7.00000 36771. 00| 12. 00000 63036. 00
Structure Excavation | [ |
0250 214B001 1800. 000 CUYD| 26. 50000 47700. 00| 33. 00000 59400. 00| 28. 00000 50400. 00
Foundati on Backfill, Commerci al | [ |
0260 232A000 223.000 ©MSQY| 1200. 00000 267600. 00| 1500. 00000 334500. 00| 2000. 00000 446000. 00
Lime Stabilization, Cass 1, 6 Inches | [ |
Thi ck | [ |
0270 232B000 2806. 000 TON | 99. 00000 277794. 00| 88. 50000 248331. 00| 125. 00000 350750. 00
Li me I I I
0280 301A012 189561. 000 SYCP| 5. 70000 1080497. 70| 6. 00000 1137366. 00| 5. 75000 1089975. 75
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | [ |
0290 306B000 1.000 EACH 7500. 00000 7500. 00| 10000. 00000 10000. 00| 10000. 00000 10000. 00
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | | |
0300 401A000 170637. 000 SYCP| 0. 20000 34127. 40| 0. 30000 51191. 10| 0. 20000 34127. 40
Bi t um nous Treatnment A | | |
0310 401A006 38715. 000 SYCP| 1. 18000 45683. 70| 0. 87000 33682. 05| 0. 80000 30972. 00
Bi t um nous Treatnent G | | |
0320 405A000 1413. 000 GAL | 1. 00000 1413. 00| 3. 00000 4239. 00| 1. 00000 1413. 00
Tack Coat | [ |
0330 408A052 38715.000 SY | 2. 00000 77430. 00| 1. 25000 48393. 75| 1. 50000 58072. 50
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0340 428A000 87990. 000 LF | 0. 05000 4399. 50| 0. 20000 17598. 00| 0. 05000 4399. 50
Scoring Bitum nous Pavement Surface | [ |
0350 429A261 15980. 000 TON | 23. 50000 375530. 00| 27. 00000 431460. 00| 23. 50000 375530. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0360 429A267 510. 000 TON | 39. 00000 19890. 00| 40. 00000 20400. 00| 39. 00000 19890. 00
| I I
I I I
I I I
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CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 14001 | (5) 03014 | (6) 04014
| NEVELL ROADBUI LDERS, | NC. | COUCH CONSTRUCTI ON, L. P. | DUBOSE CONSTRUCTI ON, LLC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0370 429B261 79908. 000 TON | 22. 20000 1773957. 60| 25. 50000 2037654. 00| 22. 20000 1773957. 60
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range D | [ |
0380 429B265 300. 000 TON | 65. 00000 19500. 00| 50. 00000 15000. 00| 65. 00000 19500. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range D | [ |
0390 429B269 1530. 000 TON | 36. 00000 55080. 00| 40. 00000 61200. 00| 36. 00000 55080. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0400 429B272 469. 000 TON | 44. 00000 20636. 00| 38. 00000 17822. 00| 44.00000 20636. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range D | [ |
0410 429C270 1023. 000 TON | 40. 00000 40920. 00| 38. 00000 38874. 00| 40. 00000 40920. 00
I mproved Bitum nous Concrete Base Layer, | [ |
W deni ng, 1" Maxi mum Aggregate Size | | |
M x, ESAL Range D | [ |
0420 430B012 1500. 000 TNCP| 10. 00000 15000. 00| 22.00000 33000. 00| 25. 00000 37500. 00
Aggregate Surfacing (AHD #410 O #467) | [ |
0430 502A000 61927.000 LB | 0. 75000 46445. 25| 0. 55000 34059. 85| 0. 60000 37156. 20
St eel Rei nforcenent | [ |
0440 524A010 282.000 cCUYD 465. 00000 131130. 00| 495. 00000 139590. 00| 514.10000 144976. 20
Cul vert Concrete | [ |
0450 524B011 60. 000 CUYD| 790. 00000 47400. 00| 850. 00000 51000. 00| 583. 00000 34980. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0460 530A001 3478.000 LF | 23. 00000 79994. 00| 21. 50000 74777. 00| 22.00000 76516. 00
18" Roadway Pipe (Cass 3 RC) | | |
0470 530A002 161. 000 LF | 30. 00000 4830. 00| 32. 00000 5152. 00| 34. 00000 5474. 00
24" Roadway Pipe (Class 3 RC) | | |
0480 530A102 24.000 LF | 40. 00000 960. 00| 35. 00000 840. 00| 34. 00000 816. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) | [ |
0490 530A495 200.000 LF | 20. 00000 4000. 00| 24. 25000 4850. 00| 22.50000 4500. 00
24" Roadway Pipe (14 Gauge C. M) | [ |
(Tenpor ary) I I I
0500 530B001 576.000 LF | 28. 00000 16128. 00| 27. 00000 15552. 00| 30. 00000 17280. 00
22" Span, 14" Rise Roadway Pipe (O ass | | |
I I I

3RC)
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CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 14001 | (5) 03014 | (6) 04014
| NEWELL RQOADBUI LDERS, | NC. | COUCH CONSTRUCTI ON, L. P. | DUBOSE CONSTRUCTI ON, LLC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0510 530B002 100. 000 LF | 34. 00000 3400. 00| 35. 75000 3575. 00| 38. 00000 3800. 00
29" Span, 18" Rise Roadway Pipe (C ass | [ |
3 RC) | [ |
0520 530B003 836.000 LF | 47. 00000 39292. 00| 48. 25000 40337. 00| 58. 00000 48488. 00
36" Span, 23" Rise Roadway Pipe (O ass | | |
3 RC) | [ |
0530 530B005 164.000 LF | 82. 00000 13448. 00| 82. 00000 13448. 00| 90. 00000 14760. 00
51" Span, 31" Rise Roadway Pipe (C ass | [ |
3 RC) | [ |
0540 530B006 624.000 LF | 100. 00000 62400. 00| 97. 25000 60684. 00| 110. 00000 68640. 00
59" Span, 36" Rise Roadway Pipe (O ass | | |
3 RC) | [ |
0550 530B014 16.000 LF | 65. 00000 1040. 00| 51. 25000 820. 00| 58. 00000 928. 00
36" Span, 23" Rise Roadway Pipe (C ass | [ |
3 R C) (Extension) | [ |
0560 535A001 544.000 LF | 17. 00000 9248. 00| 18. 50000 10064. 00| 22.00000 11968. 00
18" Side Drain Pipe | [ |
0570 535A002 160. 000 LF | 18. 00000 2880. 00| 24. 50000 3920. 00| 34. 00000 5440. 00
24" Side Drain Pipe | [ |
0580 535A300 64.000 LF | 25. 00000 1600. 00| 16. 00000 1024. 00| 19. 00000 1216. 00
15" Side Drain Pipe (Extension) | | |
0590 535A301 64.000 LF | 28. 00000 1792. 00| 18. 50000 1184. 00| 23. 00000 1472. 00
18" Side Drain Pipe (Extension) | | |
0600 535B001 170.000 LF | 17. 00000 2890. 00| 19. 25000 3272. 50| 21. 00000 3570. 00
21" Span, 15" Rise Side Drain Pipe | [ |
0610 535B092 36.000 LF | 65. 00000 2340. 00| 64. 50000 2322. 00| 66. 00000 2376. 00
44" Span, 27" Rise Side Drain Pipe | [ |
(dass 3 RC) | [ |
0620 535B093 112.000 LF | 48. 00000 5376. 00| 48. 25000 5404. 00| 62. 00000 6944. 00
36" Span, 23" Rise Side Drain Pipe | [ |
(dass 3 RC) | | |
0630 535B094 64.000 LF | 82. 00000 5248. 00| 90. 00000 5760. 00| 95. 00000 6080. 00
51" Span, 31" Rise Side Drain Pipe | | |
(dass 3 RC) | [ |
0640 600A000 LUMP|  395000. 00000 395000. 00| 605000. 00000 605000. 00| 525000. 00000 525000. 00
Mobi | i zat i on | [ |
0650 601A000 1.000 EACH 5000. 00000 5000. 00| 10000. 00000 10000. 00| 7000. 00000 7000. 00
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0660 602A000 92.000 EACH 76. 00000 6992. 00| 100. 00000 9200. 00| 75. 00000 6900. 00
I I I

Ri ght O Way Markers
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59" Span, 36" R se Roadway Pipe End |
Treatnent, Class 2 |

CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 14001 | (5) 03014 | (6) 04014
| NEVELL ROADBUI LDERS, | NC. | COUCH CONSTRUCTI ON, L. P. | DUBOSE CONSTRUCTI ON, LLC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0670 602C000 13.000 EACH 76. 00000 988. 00| 100. 00000 1300. 00| 75. 00000 975. 00
Per manent Easenent Marker | [ |
0680 610C001 150. 000 TON | 40. 00000 6000. 00| 35. 00000 5250. 00| 21. 00000 3150. 00
Loose Riprap, Class 2 | [ |
0690 610D000 119. 000 SQYD| 7.50000 892. 50| 5. 00000 595. 00| 1. 25000 148. 75
Fi | ter Bl anket | [ |
0700 614A000 596. 000 CUYD| 190. 00000 113240. 00| 195. 00000 116220. 00| 201. 40000 120034. 40
Sl ope Pavi ng | [ |
0710 619A002 35.000 EACH| 400. 00000 14000. 00| 425. 00000 14875. 00| 477. 00000 16695. 00
18" Roadway Pi pe End Treatnment, Class 1 | [ |
0720 619A003 1.000 EACH 425. 00000 425. 00| 550. 00000 550. 00| 530. 00000 530. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0730 619A100 8.000 EACH| 375. 00000 3000. 00| 400. 00000 3200. 00| 424. 00000 3392. 00
15" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0740 619A101 44.000 EACH 400. 00000 17600. 00| 425. 00000 18700. 00| 477. 00000 20988. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0750 619A102 8.000 EACH| 425. 00000 3400. 00| 550. 00000 4400. 00| 530. 00000 4240. 00
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0760 619B016 6.000 EACH| 450. 00000 2700. 00| 450. 00000 2700. 00| 477. 00000 2862. 00
22" Span, 14" Ri se Roadway Pi pe End | | |
Treatment, Class 1 | [ |
0770 619B017 1.000 EACH 475. 00000 475. 00| 675. 00000 675. 00| 530. 00000 530. 00
29" Span, 18" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 1 | | |
0780 619B018 4.000 EACH 600. 00000 2400. 00| 750. 00000 3000. 00| 636. 00000 2544, 00
36" Span, 23" Rise Roadway Pi pe End | | |
Treatment, Class 1 | [ |
0790 619B020 1.000 EACH 800. 00000 800. 00| 1200. 00000 1200. 00| 901. 00000 901. 00
51" Span, 31" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 1 | | |
0800 619B021 4.000 EACH 900. 00000 3600. 00| 1350. 00000 5400. 00| 954. 00000 3816. 00
59" Span, 36" Rise Roadway Pi pe End | | |
Treatment, Class 1 | [ |
0810 619B068 3.000 EACH 1100. 00000 3300. 00| 1500. 00000 4500. 00| 1113. 00000 3339. 00
36" Span, 23" Rise Roadway Pipe End | [ |
Treatnment, Cass 2 | | |
0820 619B071 1.000 EACH 1400. 00000 1400. 00| 1900. 00000 1900. 00| 1780. 00000 1780. 00
I I
| |
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CALL ORDER . 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06
SET- ASI DE
| (4) 14001 | (5) 03014 | (6) 04014
| NEVELL ROADBUI LDERS, | NC. | COUCH CONSTRUCTI ON, L. P. | DUBOSE CONSTRUCTI ON, LLC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0830 619B101 2.000 EACH 400. 00000 800. 00| 450. 00000 900. 00| 477. 00000 954. 00
21" Span, 15" Rise Side Drain Pipe End | [ |
Treatnment, Cass 1 | | |
0840 619B119 2.000 EACH 700. 00000 1400. 00| 800. 00000 1600. 00| 901. 00000 1802. 00
44" Span, 27" Rise Side Drain Pipe End | [ |
Treatment, Class 1 | [ |
0850 619B268 2.000 EACH 1200. 00000 2400. 00| 2000. 00000 4000. 00| 2204. 80000 4409. 60
36" Span, 23" Rise Roadway Pipe End | [ |
Treatnment, Cass 1, (Double Line) | | |
0860 619B340 2.000 EACH 1200. 00000 2400. 00| 2000. 00000 4000. 00| 2204. 80000 4409. 60
36" Span, 23" Rise Side Drain Pipe End | | |
Treatment, Cass 1 (Doubl e Line) | [ |
0870 619B342 2.000 EACH 1550. 00000 3100. 00| 2800. 00000 5600. 00| 2734. 80000 5469. 60
51" Span, 31" Rise Side Drain Pipe End | [ |
Treatnment, Cass 1 (Double Line) | | |
0880 620A000 8.000 CUYD| 500. 00000 4000. 00| 850. 00000 6800. 00| 609. 50000 4876. 00
M nor Structure Concrete | | |
0890 621A001 3.000 EACH 1700. 00000 5100. 00| 1950. 00000 5850. 00| 1696. 00000 5088. 00
Junction Boxes, Type 1, 2P O 5 | | |
0900 6210020 43. 000 EACH 1700. 00000 73100. 00| 1750. 00000 75250. 00| 1749. 00000 75207. 00
Inlets, Type Y | [ |
0910 6210027 1. 000 EACH| 1700. 00000 1700. 00| 1650. 00000 1650. 00| 1590. 00000 1590. 00
Inlets, Type C | [ |
0920 6210092 3.000 EACH 1800. 00000 5400. 00| 1850. 00000 5550. 00| 2650. 00000 7950. 00
Inlets, Type X (Modified) | | |
0930 621C101 4.000 EACH 3500. 00000 14000. 00| 2650. 00000 10600. 00| 2650. 00000 10600. 00
Inlets, Type GH (Mdified) | | |
0940 621C113 2.000 EACH 5100. 00000 10200. 00| 2800. 00000 5600. 00| 2968. 00000 5936. 00
Inlets, Type 1J (Mdified) | | |
0950 621D019 48. 000 EACH 450. 00000 21600. 00| 400. 00000 19200. 00| 450. 50000 21624. 00
Inlet Units, Type Y | [ |
0960 623C000 85.000 LF | 20. 00000 1700. 00| 15. 00000 1275. 00| 19. 60000 1666. 00
Conbi nation Curb & Gutter, Type C | | |
0962 635A000 3724.000 LF | 6. 00000 22344. 00| 6. 33000 23572. 92| 4.50000 16758. 00
Wven Wre Fence | | |
0964 635B001 3.000 EACH 550. 00000 1650. 00| 316. 50000 949. 50| 630. 00000 1890. 00
Gate, 14 Feet Wde | | |
0966 636A002 2279.000 LF | 5. 00000 11395. 00| 4.22000 9617. 38| 3. 00000 6837. 00
Barbed Wre Fence, 5 Strands, 5 Feet | | |
Hi gh | | |
0970 641A001 1165.000 LF | 6. 00000 6990. 00| 8. 00000 9320. 00| 5. 50000 6407. 50
| | |

3/4 Inch Copper Water Pipe Laid (Type K)
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CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 14001 | (5) 03014 | (6) 04014
| NEVELL ROADBUI LDERS, | NC. | COUCH CONSTRUCTI ON, L. P. | DUBOSE CONSTRUCTI ON, LLC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0980 641A002 1020. 000 LF | 7.00000 7140. 00| 8. 50000 8670. 00| 6. 50000 6630. 00
1 Inch Copper Water Pipe Laid (Type K) | [ |
0990 641A049 13760.000 LF | 6. 90000 94944. 00| 9. 25000 127280. 00| 7.50000 103200. 00
6 Inch P.V.C. Water Main Laid | [ |
1000 641A062 200.000 LF | 2. 00000 400. 00| 7.25000 1450. 00| 6. 00000 1200. 00
3 Inch P.V.C. Water Main Laid | [ |
1010 642A000 1.000 EACH 2610. 00000 2610. 00| 1800. 00000 1800. 00| 1500. 00000 1500. 00
Fire Hydrant Reset | | |
1020 643A000 24.000 EACH 165. 00000 3960. 00| 250. 00000 6000. 00| 300. 00000 7200. 00
Water Meters Reset | | |
1030 649A007 510.000 LF | 40. 00000 20400. 00| 45. 00000 22950. 00| 35. 00000 17850. 00
12 I nch Encasenent Pipe, Type 1 | [ |
Installation | [ |
1040 649A023 410.000 LF | 70. 00000 28700. 00| 120. 00000 49200. 00| 150. 00000 61500. 00
12 Inch Encasenent Pipe, Type 2 | [ |
Installation | | |
1050 650B000 22633.000 CYIP| 5. 50000 124481. 50| 3. 15000 71293. 95| 4. 00000 90532. 00
Topsoi | From St ockpil es | [ |
1060 651B000 108. 000 TON | 35. 00000 3780. 00| 60. 00000 6480. 00| 26. 50000 2862. 00
Agricul tural Limestone | | |
1070 652A054 34.000 ACRE| 1000. 00000 34000. 00| 600. 00000 20400. 00| 636. 00000 21624. 00
Seeding (M x 2A) | [ |
1080 652B053 20. 000 ACRE| 1. 00000 20. 00| 200. 00000 4000. 00| 30. 00000 600. 00
Tenporary Seeding (M x 2AT) | [ |
1090 6520000 54. 000 ACRE| 50. 00000 2700. 00| 40. 00000 2160. 00| 30. 00000 1620. 00
Mowi ng | | |
1100 652D054 20. 000 ACRE| 1. 00000 20. 00| 400. 00000 8000. 00| 530. 00000 10600. 00
Seeding In Stubble (Mx 2A) | [ |
1110 654A001 2862. 000 SQYD| 6. 00000 17172. 00| 3. 00000 8586. 00| 3. 18000 9101. 16
Sol i d Soddi ng (Bernuda) | [ |
1120 656A000 54. 000 ACRE| 450. 00000 24300. 00| 600. 00000 32400. 00| 477. 00000 25758. 00
Mul ching, Cass A Type 1 | [ |
1130 659A002 5105. 000 SQYD| 1. 60000 8168. 00| 0. 05000 255. 25| 6. 36000 32467. 80
Erosion Control Netting, Class Cl | [ |
1140 665A000 79.000 ACRE| 1. 00000 79. 00| 100. 00000 7900. 00| 318. 00000 25122. 00
Tenporary Seedi ng | [ |
1150 665B000 79.000 ACRE| 1. 00000 79. 00| 100. 00000 7900. 00| 318. 00000 25122. 00
Tenporary Ml chi ng | [ |
1160 665F000 1000. 000 EACH| 0. 01000 10. 00| 5. 00000 5000. 00| 4. 00000 4000. 00
Hay Bal es | | |
1170 6653000 50000. 000 LF | 0. 01000 500. 00| 0. 25000 12500. 00| 2. 50000 125000. 00
| |

Silt Fence, Type A |
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Tenporary Traffic Control Legends |
(Pai nt) |

CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 14001 | (5) 03014 | (6) 04014
| NEVELL ROADBUI LDERS, | NC. | COUCH CONSTRUCTI ON, L. P. | DUBOSE CONSTRUCTI ON, LLC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1180 666A001 54.000 ACRE]| 0. 01000 0. 54| 40. 00000 2160. 00| 20. 00000 1080. 00
Pest Control Treatnent | [
1190 680A000 LUWP|  150000. 00000 150000. 00| 250000. 00000 250000. 00| 250000. 00000 250000. 00
Engi neering Control s | [ |
1200 7010002 17.000 M LE| 320. 00000 5440. 00| 320. 00000 5440. 00| 320. 00000 5440. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
1210 7010003 34.000 M LE| 360. 00000 12240. 00| 360. 00000 12240. 00| 360. 00000 12240. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
1220 701D007 10. 000 M LE] 1200. 00000 12000. 00| 1200. 00000 12000. 00| 1200. 00000 12000. 00
Solid Traffic Stripe Renmoved (Paint) | [ |
1230 701D008 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00| 1300. 00000 1300. 00
Solid Traffic Stripe Removed (Plastic) | [ |
1240 701D014 3.000 M LE| 1000. 00000 3000. 00| 1000. 00000 3000. 00| 1000. 00000 3000. 00
Broken Traffic Stripe Renoved (Paint) | [ |
1250 701D015 1.000 M LE| 1100. 00000 1100. 00| 1100. 00000 1100. 00| 1100. 00000 1100. 00
Broken Traffic Stripe Renoved (Plastic) | [ |
1260 702A008 10. 000 M LE| 3700. 00000 37000. 00| 3700. 00000 37000. 00| 3700. 00000 37000. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
1270 702A009 9.000 M LE] 3700. 00000 33300. 00| 3700. 00000 33300. 00| 3700. 00000 33300. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
1280 702A010 9.000 M LE| 1850. 00000 16650. 00| 1850. 00000 16650. 00| 1850. 00000 16650. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
1290 702A012 1.000 M LE| 3700. 00000 3700. 00| 3700. 00000 3700. 00| 3700. 00000 3700. 00
Solid Yellow, Inverted Profile Traffic | | |
Stripe (4" Wde) | [ |
1300 702B001 13565.000 LF | 1. 35000 18312. 75| 1. 35000 18312. 75| 1. 35000 18312. 75
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I
1310 703A002 11660. 000 SQFT| 3. 00000 34980. 00| 3. 00000 34980. 00| 3. 00000 34980. 00
Traffic Control Markings, Cass 2, Type | [ |
A I I I
1320 703B002 1729. 000 SQFT| 2.70000 4668. 30| 2.70000 4668. 30| 2.70000 4668. 30
Traffic Control Legends, dass 2, Type A [ |
1330 703D002 6500. 000 SQFT]| 1. 30000 8450. 00| 1. 30000 8450. 00| 1. 30000 8450. 00
Tenporary Traffic Control Markings | [ |
(Paint) I I I
1340 703E002 300. 000 SQFT| 1. 30000 390. 00| 1. 30000 390. 00| 1. 30000 390. 00
I I
I I
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CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (4) 14001 | (5) 03014 | (6) 04014
| NEVELL ROADBUI LDERS, | NC. | COUCH CONSTRUCTI ON, L. P. | DUBOSE CONSTRUCTI ON, LLC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

1350 705A014 1800. 000 EACH| 4. 00000 7200. 00| 4. 00000 7200. 00| 4. 00000 7200. 00
Paverent Markers, Class C, Type 2-B | [ |

1360 705A030 80. 000 EACH| 4. 80000 384. 00| 4. 80000 384. 00| 4. 00000 320. 00
Paverent Markers, Class A-H Type 2-C | [ |

1370 705A031 1100. 000 EACH| 4. 60000 5060. 00| 4. 60000 5060. 00| 4. 60000 5060. 00
Paverent Markers, Class A-H Type 1-A | [ |

1380 705A032 420. 000 EACH| 4. 60000 1932. 00| 4. 60000 1932. 00| 4. 60000 1932. 00
Paverent Markers, Class A-H Type 1-B | [ |

1390 705A037 80. 000 EACH| 4. 80000 384. 00| 4. 80000 384. 00| 4.80000 384.00
Paverent Markers, Class A-H Type 2-D | [ |

1400 705A038 15. 000 EACH 4. 80000 72.00]| 4. 80000 72.00| 4.80000 72.00
Paverent Markers, Class A-H Type 2-E | [ |

1410 707B003 1.000 EACH 135. 00000 135. 00| 132. 50000 132. 50| 250. 00000 250. 00
Type A Hazard Marker Installation | [ |

1420 710A115 525. 000 SQFT| 15. 00000 7875. 00| 14.57000 7649. 25| 27.00000 14175. 00
Class 4, Alum num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |

1430 710B001 1036. 000 LF | 6. 00000 6216. 00| 5. 78000 5988. 08| 9. 00000 9324. 00
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |

1440 730A000 LUWP| 1265. 00000 1265. 00| 1265. 00000 1265. 00| 1265. 00000 1265. 00
Removal OF Existing Traffic Control | [ |
Unit (US331 @HOBBIE RD./BUTLER M LL | | |
RD.) | | |

1450 730A001 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Removal OF Existing Traffic Control | [ |
Unit (US331 @ STATI ON 1025+21 RT.) | | |

1460 730A002 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Renoval O Existing Traffic Control | [ |
Unit (US331 @331 STATION 1048+46 LT.) | | |

1470 740B000 1372. 000 SQFT| 14.50000 19894. 00| 12. 00000 16464. 00| 15. 00000 20580. 00
Construction Signs | [ |

1480 740D000 600. 000 EACH| 62. 00000 37200. 00| 55. 00000 33000. 00| 60. 00000 36000. 00
Channel i zi ng Druns | [ |

1490 740E000 100. 000 EACH| 20. 00000 2000. 00| 15. 00000 1500. 00| 15. 50000 1550. 00
Cones (36 Inches High) | [ |

1500 740F002 50. 000 EACH| 300. 00000 15000. 00| 475. 00000 23750. 00| 500. 00000 25000. 00
Barri cades, Type |11 | [ |

1510 7401 005 10. 000 EACH| 1300. 00000 13000. 00| 775. 00000 7750. 00| 125. 00000 1250. 00

| |

Warni ng Lights, Type B (Detachabl e Head) |
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CALL ORDER : 006 CONTRACT I D : 19990827006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 14001 | (5) 03014 | (6) 04014
| NEVELL ROADBUI LDERS, | NC. | COUCH CONSTRUCTI ON, L. P. | DUBOSE CONSTRUCTI ON, LLC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1520 740MD0O0 100. 000 EACH| 6. 50000 650. 00| 10. 00000 1000. 00| 12. 00000 1200. 00
Wi ght For Cone | [ |
1530 7410010 2.000 EACH 8500. 00000 17000. 00| 6000. 00000 12000. 00| 7500. 00000 15000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1540 742A001 4.000 EACH 27500. 00000 110000. 00| 25500. 00000 102000. 00| 25000. 00000 100000. 00
Port abl e Changeabl e Message Signs, Type | | |
2 | |
1550 999 000 3400. 000 HOUR]| 0. 80000 2720. 00| 0. 80000 2720. 00| 0. 80000 2720. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 8,049, 024. 24| $ 8,187, 580. 38| $ 8,729,152.61

CONTRACT TOTALS | $ 8,049, 024. 24| $ 8,187, 580. 38| $ 8,729, 152.61




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 007 -1
VENDOR RANKI NG
CALL ORDER . 007 CONTRACT I D : 19990827007 COUNTI ES : CLARKE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 08
CONTRACT TIME : 300 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : NHF-300(16)
for constructing the Partial G ade, Drain, Pave, Traffic NHF- 332(19)

Stripe, Signing, and Signals for the Gove H Il Wstern
By-Pass, S.R #13 (U S #43) and S.R #12 (U. S. #84)
Extension. Length - 10.657 km

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 14001 NEVELL ROADBUI LDERS, | NC. $ 10, 031, 493. 48 100. 0000%

2 23011 HOSEA O WEAVER & SONS, | NC. $ 10, 171, 685. 97 101. 3975%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 007 -2
TABULATI ON OF BI DS
CALL ORDER . 007 CONTRACT I D : 19990827007 COUNTI ES : CLARKE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 08
SET- ASI DE
| (1) 14001 [ (2) 23011 |
| NEWELL RQOADBUI LDERS, | NC. | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 205A001 1.000 EACH 5000. 00000 5000. 00| 3591. 35000 3591. 35|
Removal OF Structures, Structure No. | [ |
0020 206B000 LUMP| 1000. 00000 1000. 00| 2565. 25000 2565. 25|
Removal OF A d Box Cul vert, Station | [ |
52+17 Rt. U S. 43 | | |
0030 206B001 LUWP| 1500. 00000 1500. 00| 2565. 25000 2565. 25|
Renmoval OF O d Box Cul vert, Station | | |
105+25 Rt. U.S. 43 | | |
0040 206B002 LUMP| 750. 00000 750. 00| 1026. 10000 1026. 10|
Removal OF O d Box Cul vert, Station | [ |
93+40 RT., Us-84 | [ |
0050 2060002 488.000 M2 | 3. 00000 1464. 00| 6. 16000 3006. 08|
Renovi ng Concrete Sl ope Paving | | |
0060 206C010 88.000 M2 | 5. 75000 506. 00| 6. 16000 542. 08|
Renovi ng Concrete Driveway | [ |
0070 206D000 464.000 M | 8. 25000 3828. 00| 13. 34000 6189. 76|
Renovi ng Pi pe | [ |
0080 206D002 1423.000 M | 6. 60000 9391. 80| 6. 77000 9633. 71|
Renovi ng Curb | [ |
0090 206D003 72.000 M | 8. 25000 594. 00| 7.18000 516. 96|
Renmoving Curb And Gutter | | |
0100 210A000 52244, 000 M3 | 4. 65000 242934. 60| 3. 33000 173972. 52|
Uncl assi fi ed Excavation | | |
0110 210D000 67710.000 M | 5. 65000 382561. 50| 5. 03000 340581. 30|
Borrow Excavati on | [ |
0120 214A000 918.000 M8 | 4. 00000 3672. 00| 18. 47000 16955. 46|
Structure Excavation | | |
0130 214B000 280.000 M8 | 0. 01000 2. 80| 10. 26000 2872. 80|
Foundati on Backfill, Local | [ |
0140 230A000 171. 000 NMRBS| 575. 00000 98325. 00| 538. 70000 92117. 70|
Roadbed Processing | | |
0150 301A218 277192. 000 M2 | 4.10000 1136487. 20| 4. 00000 1108768. 00|
Soi | Aggregate Base Course, Type C, | [ |
Road M xed, 125 mm Conpacted Thi ckness | [ |
0160 301A336 412.000 M2 | 2. 40000 988. 80| 5. 13000 2113. 56|
Sel ected Soil Subbase Course, Type B, | [ |
Road M xed, 115 mm Conpacted Thi ckness | | |
0170 301A338 285730. 000 M2 | 2. 55000 728611. 50| 2.31000 660036. 30|
Sel ected Soil Subbase Course, Type B, | | |
| | |

Road M xed, 125 mm Conpacted Thi ckness



CALL ORDER : 007
LETTI NG DATE : 08/27/99 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON OF BI DS

1D :

19990827007

08

DATE : 01/11/00
PAGE : 007 -3

COUNTI ES : CLARKE

|
I
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0180 301A345 412.000 M2 |
Sel ected Soil Subbase Course, Type B, |
Road M xed, 170 mm Conpacted Thi ckness |

0190 306A000 |
Portabl e Nucl ear Mi sture-Density |
Testing Device |

0200 401A000 275487.000 M2
Bi t um nous Treatnment A |

0210 405A000 113732.000 L
Tack Coat |

0220 408A054 |
Pl ani ng Exi sting Pavenent |
(Approximately 76 mm Thru 100 nmm Thi ck) |

0230 420A011 5453. 000 MIQN|
Pol ymer Modi fi ed Open G aded Friction |
Course, Mx 2 |

0240 424A280 8313. 000 MIQN|
Super pave Bitum nous Concrete Waring |
Surface Layer, 12.5 nm Maxi mum |
Aggregate Size M x, ESAL Range E |

0250 424A286 75.000 Mroy
Super pave Bitum nous Concrete Waring |
Surface Layer, Leveling, 12.5 mm |
Maxi mum Aggregate Size M x, ESAL Range E|

0260 424A292 9729. 000 MIQN|
Superpave Bit. Concrete Wearing Surface |
Layer, 12.5 mm Max Aggt Size Mx, ESAL |
Range E (100% Car bonate Stone All owabl e)|

0270 424B281 42102.000 MION|
Super pave Bitum nous Concrete Upper |
Bi nder Layer, 25.0 nmm Maxi mum Aggregate |
Size M x, ESAL Range E

0280 424B285 1500. 000 Mroy|
Super pave Bitum nous Concrete Upper |
Bi nder Layer, Patching, 25.0 nm Maxi num
Aggregate Size M x, ESAL Range E

0290 424B289 3500. 000 MIQN|
Super pave Bitum nous Concrete Upper |
Bi nder Layer, Leveling, 25.0 nm Maxi mum
Aggregate Size M x, ESAL Range E |

0300 424C281 79344.000 Mroy
Super pave Bitum nous Concrete Base |
Layer, 37.5 nm Maxi mum Aggregate Size |
M x, ESAL Range E |

2200. 000 W2

(1) 14001
NEWELL ROADBUI LDERS, | NC.

UNI'T PRI CE

3.

6500.

63.

40.

41.

40.

35.

38.

37.

29.

60000

00000

. 34000
. 20000
. 00000

50000

00000

25000

25000

45000

25000

75000

50000

| (2) 23011

| HOSEA O. WEAVER & SONS, | NC.

1483. 20|

6500.

93665.
22746.

6600.

346265.

332520.

3093.

391592.

1492515.

57375.

132125.

2340648.

0
5
4
0
5
0
2
2
9
0
0
0

|
0
8
0
0
0
0
5
5
0
0

0

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
0|
|
I
|

7

6983

55.

36.

66.

36.

34.

55.

55.

29.

UNIT PRI CE

. 18000

. 68000

. 45000
. 17000
. 60000

61000

23000

12000

23000

20000

46000

46000

28000

AMOUNT

123969. 15
19334. 44

7920. 00

303241. 33

301179. 99

4959. 00

352481. 67

1439888. 40

83190. 00

194110. 00

2323192. 32

UNIT PRI CE AMOUNT



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 007 -4

450 nm Roadway Pi pe End Treat nent,
Class 1

CALL ORDER : 007 CONTRACT I D : 19990827007 COUNTI ES : CLARKE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT 08
SET- ASI DE :
| (1) 14001 | (2) 23011 |
| NEWELL RQOADBUI LDERS, | NC. | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0310 428A000 57035.000 M | 0.12000 6844. 20| 0. 15000 8555. 25|
Scoring Bitum nous Pavement Surface | [ |
0320 430B000 2500. 000 MrQN| 1. 00000 2500. 00| 22. 06000 55150. 00|
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0330 450B000 404.000 M2 | 70. 00000 28280. 00| 171. 36000 69229. 44|
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0340 502A000 49.000 KG | 2.20000 107. 80| 2. 05000 100. 45]
St eel Rei nforcenent | | |
0350 530A001 130.000 M | 75. 00000 9750. 00| 67. 72000 8803. 60|
450 mm Roadway Pipe (Class 3 R C) | | |
0360 530A002 196.000 M | 100. 00000 19600. 00| 101. 58000 19909. 68|
600 nm Roadway Pipe (Cass 3 RC) | | |
0370 530A008 48.000 M | 440. 00000 21120. 00| 473. 03000 22705. 44|
1500 nm Roadway Pipe (Cass 3 RC.) | | |
0380 530A201 11.000 M | 100. 00000 1100. 00| 67. 72000 744. 92|
450 mm Roadway Pipe (2.0 nm Wl | | | |
Thickness C.C.S.P.1.) | [ |
0390 535A080 156.000 M | 75. 00000 11700. 00| 67. 72000 10564. 32|
450 mm Side Drain Pipe (Class 3 RC.) | [ |
0400 535A085 11.000 M | 110. 00000 1210. 00| 101. 58000 1117. 38|
600 nm Side Drain Pipe (Class 3 RC) | [ |
0410 535A086 57.000 M | 140. 00000 7980. 00| 151. 86000 8656. 02|
750 nm Side Drain Pipe (Class 3 RC) | [ |
0420 535B096 29.000 M | 400. 00000 11600. 00| 466. 88000 13539. 52|
1650 nm Span, 1015 mm Ri se Side Drain | [ |
Pipe (Cass 3 RC) | | |
0430 600A000 LUWMP|  695000. 00000 695000. 00| 507890. 74000 507890. 74|
Mobi I'i zati on | [ |
0440 606A000 300.000 M | 30. 00000 9000. 00| 23. 60000 7080. 00|
150 mm Underdrai n Pipe | | |
0450 610C001 1028. 000 ON| 31. 50000 32382. 00| 27.70000 28475. 60|
Loose Riprap, Cass 2 | | |
0460 610D000 745.000 M2 | 3. 50000 2607. 50| 2. 82000 2100. 90|
Filter Bl anket | [ |
0470 614A000 403.000 M3 | 282. 00000 113646. 00| 333. 48000 134392. 44|
Sl ope Pavi ng | [ |
0480 618B003 572.000 M2 | 43. 00000 24596. 00| 38. 99000 22302. 28|
Concrete Driveway, 150 mm Thick | [ |
(I'ncludes Wre Mesh) | [ |
0490 619A002 4. 000 CH| 350. 00000 1400. 00| 461. 75000 1847. 00|
| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 007 -5

CALL ORDER : 007 CONTRACT I D : 19990827007 COUNTI ES : CLARKE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 14001 | (2) 23011 |
| NEWELL RQOADBUI LDERS, | NC. | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0500 619A003 10. 000 EACH| 375. 00000 3750. 00| 615. 66000 6156. 60|
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0510 619A101 22.000 EACH 350. 00000 7700. 00| 487. 40000 10722. 80|
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0520 619A102 2.000 EACH 375. 00000 750. 00| 692. 62000 1385. 24|
600 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0530 619A103 6. 000 EACH| 450. 00000 2700. 00| 749. 05000 4494. 30|
750 mm Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0540 619B122 2.000 EACH 1050. 00000 2100. 00| 1026. 10000 2052. 20|
1650 nm Span X 1015 mm Rise Side Drain | [ |
Pipe End Treatment, Class 1 | | |
0550 620A000 4.000 M3 | 650. 00000 2600. 00| 564. 36000 2257. 44|
M nor Structure Concrete | | |
0560 621A010 1.000 EACH 1500. 00000 1500. 00| 3078. 30000 3078. 30|
Junction Boxes, Type 3 | | |
0570 621C008 2.000 EACH 3300. 00000 6600. 00| 4925. 28000 9850. 56|
Inlets, Type E | [ |
0580 621C020 2.000 EACH 1700. 00000 3400. 00| 2052. 20000 4104. 40|
Inlets, Type Y | [ |
0590 621D019 2.000 EACH 375. 00000 750. 00| 384. 79000 769. 58|
Inlet Units, Type Y | [ |
0600 621E001 6. 000 EACH| 1550. 00000 9300. 00| 2565. 25000 15391. 50|
Manhol es, Type M | | |
0610 621E002 2.000 EACH 1500. 00000 3000. 00| 2667. 86000 5335. 72|
Manhol es, Type L | | |
0620 621F002 1.000 EACH 1600. 00000 1600. 00| 513. 05000 513. 05|
Manhol e Units, Type M | | |
0630 6211 007 1.000 EACH 30000. 00000 30000. 00| 31296. 05000 31296. 05|
Stilling Basins, Type 7 | [ |
0640 629A021 1368.000 M | 118. 00000 161424. 00| 121. 08000 165637. 44|
Concrete Median Or Safety Barrier, Type | | |
1 | | |
0650 629C002 2.000 EACH 1500. 00000 3000. 00| 1539. 15000 3078. 30|
Concrete Median Or Safety Barrier End | [ |
Section, (Type TES) | |
42. 00000 6972. 00| 47. 15000 7826. 90|
I I

I
0660 630A000 166.000 M |
Steel Beam Guardrail, Cass A Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 007 -6
TABULATI ON OF BI DS
CALL ORDER : 007 CONTRACT I D : 19990827007 COUNTI ES : CLARKE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT 08
SET- ASI DE :
| (1) 14001 | (2) 23011 |
| NEVELL ROADBUI LDERS, | NC. | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0670 630C001 1.000 EACH 600. 00000 600. 00| 718. 27000 718. 27
Quardrail End Anchor, Type 8 | [ |
0680 630C003 2.000 EACH 950. 00000 1900. 00| 923. 49000 1846. 98
Quardrail End Anchor, Type 13 | [ |
0690 630C050 1.000 EACH 1800. 00000 1800. 00| 2565. 25000 2565. 25
Quardrail End Anchor, Type 20 Series | [ |
0700 630C070 2.000 EACH 1450. 00000 2900. 00| 1641. 76000 3283.52
Quardrail End Anchor, Type 10 Series | [ |
0710 634A002 36.000 M | 40. 00000 1440. 00| 46. 17000 1662. 12
Industrial Fence, 1.83 Meters High | [ |
0720 645A018 5.000 M | 23. 00000 115. 00| 44. 10000 220.50
101.6 MIlineter P.V.C. Sanitary Sewer | [ |
Pi pe I I I
0730 645A020 505.000 M | 66. 00000 33330. 00| 57. 13000 28850. 65
203.2 Mllineter P.V.C. Sanitary Sewer | [
Pi pe I I I
0740 645D007 2. 000 CH| 710. 00000 1420. 00| 1026. 10000 2052. 20
Connect To Existing S.S. Service | [ |
0750 650A000 74658.000 M3 | 1. 00000 74658. 00| 5. 35000 399420. 30
Topsoi | | [ |
0760 650B000 5300. 000 M8 | 1. 00000 5300. 00| 2.57000 13621. 00
Topsoi |l From St ockpil es | [ |
0770 652A061 30.000 HA | 1700. 00000 51000. 00| 1231. 32000 36939. 60
Seeding (M x 3E) | [
0780 652B055 30.000 HA | 100. 00000 3000. 00| 923. 49000 27704.70
Tenporary Seedi ng (M x 3AT) | [ |
0790 652C000 30.000 HA | 80. 00000 2400. 00| 92. 35000 2770. 50
Mowi ng | I I
0800 652D057 30.000 HA | 100. 00000 3000. 00| 820. 88000 24626. 40
Seeding In Stubble (Mx 3A) | [ |
0810 654A000 320.000 M | 6. 00000 1920. 00| 4.10000 1312. 00
Sol i d Soddi ng | [ |
0820 656A000 58.000 HA | 245. 00000 14210. 00| 1231. 32000 71416. 56
Mul ching, Cass A Type 1 | [ |
0830 656A001 2.000 HA | 245. 00000 490. 00| 1436. 54000 2873.08
Mul ching, Cass A Type 2 | [ |
0840 659A000 3000.000 M | 2. 00000 6000. 00| 2. 05000 6150. 00
Erosion Control Netting, Class A | [ |
0850 665A000 12.000 HA | 100. 00000 1200. 00| 820. 88000 9850. 56
Tenporary Seedi ng | [ |
0860 665B000 8.000 HA | 100. 00000 800. 00| 820. 88000 6567. 04
I I I

Tenporary Ml ching



Solid Yell ow,

Inverted Profile Traffic

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 007 -7
TABULATI ON OF BI DS
CALL ORDER : 007 CONTRACT I D : 19990827007 COUNTI ES : CLARKE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 14001 | (2) 23011 |
| NEVELL ROADBUI LDERS, | NC. | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0870 665F000 200. 000 EACH| 5. 00000 1000. 00| 4.10000 820. 00|
Hay Bal es | [ |
0880 665G000 100. 000 EACH| 0. 01000 1. 00| 4.10000 410. 00|
Sand Bags | [ |
0890 6651 000 250. 000 Mroy 31. 50000 7875. 00| 27.70000 6925. 00|
Tenporary Riprap, Cass 2 | [ |
0900 665J000 4500.000 M | 11. 50000 51750. 00| 11. 29000 50805. 00|
Silt Fence, Type A | [ |
0910 665K000 800.000 M3 | 6. 50000 5200. 00| 13. 34000 10672. 00|
Dr ai nage Sunp Excavation | [ |
0920 666A001 30.000 HA | 0. 01000 0. 30| 89. 27000 2678. 10|
Pest Control Treatnent | [ |
0930 680A000 LUMP|  160000. 00000 160000. 00| 51305. 00000 51305. 00|
Engi neering Control s | [ |
0940 701C000 57.000 KM | 100. 00000 5700. 00| 256. 53000 14622. 21|
Broken Tenporary Traffic Stripe | [ |
0950 701C001 80.000 KM | 125. 00000 10000. 00| 333. 48000 26678. 40|
Solid Tenporary Traffic Stripe | [ |
0960 701C006 5.000 KM | 2000. 00000 10000. 00| 4925. 28000 24626. 40|
Solid Tenporary Traffic Stripe | [ |
(Renpvabl e Tape) | | |
0970 701D005 2.000 KM | 100. 00000 200. 00| 2565. 25000 5130. 50|
Solid Traffic Stripe Renpbved | | |
0980 701D006 2.000 KM | 100. 00000 200. 00| 1539. 15000 3078. 30|
Broken Traffic Stripe Renoved | [ |
0990 701F000 6121.000 M | 0. 65000 3978. 65| 0. 67000 4101. 07|
Dotted Tenporary Traffic Stripe | | |
1000 701HO01 400.000 M | 4. 25000 1700. 00| 4. 36000 1744. 00|
Solid Traffic Stripe Renmoved (Plastic) | [ |
1010 701HO002 400.000 M | 5. 00000 2000. 00| 5. 13000 2052. 00|
Solid Traffic Stripe Renoved (Tape) | [ |
1020 701HO06 400.000 M | 6. 75000 2700. 00| 6. 93000 2772. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
1030 702A007 9.000 KM | 1300. 00000 11700. 00| 1333. 93000 12005. 37|
Broken Yellow, Inverted Profile Traffic | | |
Stripe (150mm W de) | [ |
1040 702A008 29.000 KM | 2300. 00000 66700. 00| 2360. 03000 68440. 87|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1050 702A009 33.000 KM | 2300. 00000 75900. 00| 2360. 03000 77880. 99|
I I I
I I I

Stripe (150 mm W de)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 007 -8
TABULATI ON OF BI DS
CALL ORDER . 007 CONTRACT I D : 19990827007 COUNTI ES : CLARKE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 14001 | (2) 23011 |
| NEWELL RQOADBUI LDERS, | NC. | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1060 702A010 22.000 KM | 1300. 00000 28600. 00| 1333. 93000 29346. 46
Broken White, Inverted Profile Traffic | [
Stripe (150 mm W de) | [ |
1070 702B001 2733.000 M | 2.25000 6149. 25| 2.31000 6313. 23|
Dotted Inverted Profile Traffic Stripe | |
(150 mm W de) | [ |
1080 703A002 1681.000 M2 | 23. 75000 39923. 75| 24. 37000 40965. 97
Traffic Control Markings, Class 2, Type | [
A I I I
1090 703B002 161.000 M2 | 30. 00000 4830. 00| 30. 78000 4955, 58|
Traffic Control Legends, dass 2, Type A | |
1100 703D001 3901.000 M2 | 1. 00000 3901. 00| 1.18000 4603. 18|
Tenporary Traffic Control Markings | | |
1110 705A011 795. 000 EACH 2. 85000 2265. 75| 2.92000 2321. 40|
Pavenent Markers, Class C, Type 1-A | | |
1120 705A012 1063. 000 EACH| 2. 85000 3029. 55| 2.92000 3103. 96|
Pavenent Markers, Class C, Type 1-B | | |
1130 705A023 1218. 000 EACH| 2. 85000 3471. 30| 2.92000 3556. 56|
Pavenent Markers, Cass C, Type 2-D | | |
1140 705A030 193. 000 EACH| 4. 85000 936. 05| 4. 98000 961. 14|
Paverent Markers, Class A-H Type 2-C | | |
1150 705A031 795. 000 EACH 4. 85000 3855. 75| 4. 98000 3959. 10|
Pavenent Markers, Cass A-H Type 1-A | | |
1160 705A032 1063. 000 EACH| 4. 85000 5155. 55| 4. 98000 5293. 74|
Pavenent Markers, Cass A-H Type 1-B | | |
1170 705A037 1218. 000 EACH| 4. 85000 5907. 30| 4. 98000 6065. 64|
Pavenent Markers, Cass A-H Type 2-D | | |
1180 705A038 350. 000 EACH| 4. 85000 1697. 50| 4. 98000 1743. 00|
Pavenent Markers, Cass A-H Type 2-E | | |
1190 707B003 4.000 EACH 175. 00000 700. 00| 153. 92000 615. 68|
Type A Hazard Marker Installation | |
1200 710A115 83.000 M2 | 190. 00000 15770. 00| 189. 83000 15755. 89|
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | [ |
MM Thick(Ty Il or Ty IV Background) | [ |
1210 710A116 21.000 M2 | 240. 00000 5040. 00| 256. 53000 5387. 13|
Class 2, Alum Milti Flat Sign Panels | | |
3.175 mm Thick or steel Multi Flat Sign | [ |
Panel s 2.657 Thick(Ty IIl O IV | | |
Backgr ound) | [ |
1220 710A118 13.000 M2 | 230. 00000 2990. 00| 261. 66000 3401. 58
Class 2, Alumi num Fl at Sign Panels | [ |
3.175 mm Thick Or Steel Flat Sign | |
Panel s2. 657 nmm Thick(Ty 11l O Ty IV | | |
I I I

Backgr ound)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 007 -9
TABULATI ON OF BI DS
CALL ORDER . 007 CONTRACT I D : 19990827007 COUNTI ES : CLARKE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT 08
SET- ASI DE
| (1) 14001 | (2) 23011 |
| NEWVELL ROADBUI LDERS, | NC. | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
1230 710B001 576.000 M | 18. 50000 10656. 00| 19. 50000 11232. 00|
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1240 710B011 46.000 M | 138. 00000 6348. 00| 333. 48000 15340. 08|
Roadway Sign Post (W50 x 18 Steel Beam | | |
1250 713A000 27.000 M | 300. 00000 8100. 00| 384. 79000 10389. 33|
Per manent Barri cades | | |
1260 720A000 2.000 EACH 21000. 00000 42000. 00| 15648. 03000 31296. 06|
Vehi cul ar | nmpact Attenuator Assenbly | | |
(Quadguard Model No. 2405Y) | [ |
1270 730A000 LUMP| 2500. 00000 2500. 00| 3591. 35000 3591. 35|
Removal OF Existing Traffic Control | [ |
Unit (U S 84/U.S. 43 Intersection) | | |
1280 730C000 LUWP| 3500. 00000 3500. 00| 3591. 35000 3591. 35|
Furni shing And Installing Traffic | [ |
Control Unit (U S. 84/U S 43 | [ |
I ntersection) | | |
1290 730EO000 2.000 EACH 1750. 00000 3500. 00| 1949. 59000 3899. 18|
Metal Traffic Signal Pole Foundation | | |
1300 730G001 2.000 EACH 3750. 00000 7500. 00| 4925. 28000 9850. 56|
Metal Traffic Signal Strain Pole | |
1310 730HO00 628.000 M | 10. 00000 6280. 00| 19. 50000 12246. 00|
Loop Detector | | |
1320 7301 000 1100.000 M | 3. 00000 3300. 00| 4.62000 5082. 00|
Shi el ded Loop Detector Home-Run Cabl e | | |
1330 730J000 10. 000 CH| 165. 00000 1650. 00| 97. 48000 974. 80|
Loop Detector Anmplifier | | |
1340 730K000 5. 000 CH| 400. 00000 2000. 00| 436. 09000 2180. 45|
Traffic Signal Junction Box | [ |
1350 730L012 5.000 M | 12. 50000 62. 50| 5. 95000 29. 75|
Non-Metal lic Conduit, 27 mm | | |
1360 730L015 30.000 M | 15. 00000 450. 00| 10. 16000 304. 80|
Non- Metal lic Conduit, 53 mm | | |
1370 730L031 5.000 M | 9. 00000 45. 00| 8. 72000 43. 60|
Metal lic Conduit, 21 mm | | |
1380 730L032 108.000 M | 12. 00000 1296. 00| 9. 75000 1053. 00|
Metal lic Conduit, 27 mm | [ |
1390 730NO0O0 2.000 CH| 750. 00000 1500. 00| 508. 95000 1017. 90|
Lum nai re Extension Assenbly, 3.6 M | | |
1400 730P001 8. 000 CH| 450. 00000 3600. 00| 436. 09000 3488. 72|
n | I I

Vehi cul ar Signal Head, 300 mm 3 Sectl



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 007 -10
TABULATI ON OF BI DS
CALL ORDER : 007 CONTRACT I D : 19990827007 COUNTI ES : CLARKE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 14001 | (2) 23011 |
| NEVELL ROADBUI LDERS, | NC. | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1410 730P002 2.000 EACH 750. 00000 1500. 00| 718. 27000 1436. 54|
Vehi cul ar Signal Head, 300 mm 5 Section | [ |
1420 730R003 1.000 EACH 8500. 00000 8500. 00| 9747. 95000 9747. 95|
Traffic Controller, Type Ill, 8 Phase | [ |
1430 740B000 44.000 M2 | 250. 00000 11000. 00| 108. 71000 4783. 24|
Construction Signs | [ |
1440 740D000 500. 000 EACH| 20. 00000 10000. 00| 37. 30000 18650. 00|
Channel i zi ng Druns | [ |
1450 740E000 300. 000 EACH 1. 00000 300. 00| 12. 46000 3738. 00|
Cones (900 mm Hi gh) | [ |
1460 740F002 11. 000 EACH 625. 00000 6875. 00| 201. 40000 2215. 40|
Barri cades, Type 111 | [ |
1470 7401 005 11. 000 EACH 1200. 00000 13200. 00| 864. 75000 9512. 25|
Warni ng Lights, Type B (Detachabl e Head) | [ |
1480 740MDOO 300. 000 EACH 0. 01000 3. 00| 7.87000 2361. 00|
Bal | ast For Cone | [ |
1490 7410010 2.000 EACH 5000. 00000 10000. 00| 2331. 00000 4662. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1500 742A001 2.000 EACH 5000. 00000 10000. 00| 28321. 65000 56643. 30|
Port abl e Changeabl e Message Signs, Type | | |
2 | | |
1510 999 000 6500. 000 HOUR| 0. 80000 5200. 00| 0. 80000 5200. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 10, 031, 493. 48| $ 10, 171, 685. 97|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 10, 031, 493. 48| $ 10,171, 685. 97|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 010 -1
VENDOR RANKI NG
CALL ORDER . 010 CONTRACT I D : 19990827010 COUNTI ES : MARSHALL
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT 01
CONTRACT TI ME : 0 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : BR-236(17)

for constructing the Bridge Replacenent and Approaches on
S. R #227 over Short Creek in Quntersville. Length 0.503km

SET- ASI DE :

1 01007 ALABAVA BRI DGE BUI LDERS, | NC. $ 3,423,294.28 100. 0000%



I mproved Bitum nous Concrete Wearing |

Surface Layer, Leveling, 12.5 mm

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -2
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 19990827010 COUNTI ES : MARSHALL
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01007 | |
| ALABAMA BRI DGE BUI LDERS, | NC| |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 201A000 LUMP| 213750. 00000 213750. 00| |
Clearing & Gubbing (Approximtely 1 | [ |
Hect are) | | |
0020 206A000 LUMP| 120000. 00000 120000. 00| |
Removal OF O d Bridge, Station 21+93 | | |
0030 206D001 628.000 M | 11. 10000 6970. 80| |
Renovi ng Guardrai l | [ |
0040 210A000 2499.000 M3 | 10. 00000 24990. 00| |
Uncl assi fi ed Excavation | | |
0050 210D000 16140.000 M | 10. 00000 161400. 00| |
Borrow Excavati on | [ |
0060 210F000 1494. 000 Mroy| 22.00000 32868. 00| |
Borrow Excavation (Underwater Backfill) | | |
0070 210F001 38651. 000 Mroy| 12. 00000 463812. 00| |
Borrow Excavati on (Underwat er | | |
Embanknent) | [ |
0080 301A006 126.000 M2 | 6. 40000 806. 40| |
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 115 nm Conpacted Thi ckness | [ |
0090 301A012 156.000 M2 | 7. 40000 1154. 40| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0100 401A004 42392.000 M2 | 0. 78000 33065. 76| |
Bi t um nous Treatnment E | [ |
0110 405A000 22385.000 L | 0. 34000 7610. 90| |
Tack Coat | [ |
0120 428A000 1953.000 M | 0. 34000 664. 02| |
Scoring Bitum nous Pavement Surface | [ |
0130 429A220 3144.000 MION| 32. 50000 102180. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size M x, ESAL Range B | [ |
0140 429A224 1600. 000 Mroy| 64. 50000 103200. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 19.0 mm | |
Maxi mum Aggregate Size M x, ESAL Range B [ |
0150 429A226 50. 000 MIQN| 36. 50000 1825. 00| |
| |
I I
| |

I
Maxi mum Aggregate Size M x, ESAL Range B



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -3
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 19990827010 COUNTI ES : MARSHALL
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01007 [ |
| ALABAMA BRI DGE BUI LDERS, | NC| |
LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 429B221 945. 000 Mroy 34. 50000 32602. 50| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range B | [ |
0170 429C220 1305. 000 Mroy| 36. 50000 47632. 50| |
I mproved Bitum nous Concrete Base Layer, | [ |
25.0 nmm Maxi mum Aggregate Size M X, | | |
ESAL Range B | [ |
0180 429C231 190. 000 MION| 38. 50000 7315. 00| |
I mproved Bitum nous Concrete Base Layer, | [ |
W deni ng, 37.5 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range B | [ |
0190 430B035 20. 000 Mroy 25. 00000 500. 00| |
Aggregate Surfacing (ALDOT #467, #410 | [ |
Modi fied, O #57) | [ |
0200 450B000 87.000 M2 | 75. 00000 6525. 00| |
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | [ |
0210 502A000 58540. 000 KG | 1. 10000 64394. 00| |
St eel Rei nf orcenent | [ |
0220 502B000 LUMP| 45000. 00000 45000. 00| |
St eel Rei nforcenent For Bridge | [ |
Superstructure Station 21+89, | | |
Approxi mately 41640 Kil ograns [ |
0230 505A002 1.000 EACH 500. 00000 500. 00| |
Steel Test Piles (HP 310x79) [ |
0240 505B057 1.000 EACH 500. 00000 500. 00| |
Static Loadi ng Tests (HP 310x79) | [ |
0250 505C002 560.000 M | 75. 00000 42000. 00| |
Steel Piling (HP 310x79) | [ |
0260 505(003 28.000 EACH 70. 00000 1960. 00| |
Pile Points (Type A 310 nm | [ |
0270 506A010 32.000 M | 3025. 00000 96800. 00| |
Drilled Shaft Excavation, 1980 mm | [ |
Di anet er | | |
0280 506B007 26.000 M | 6900. 00000 179400. 00| |
Special Drilled Shaft Excavation, 1830 | | |
mm Di anet er | [ |
0290 506C046 20.000 M | 585. 00000 11700. 00| |
Drilled Shaft Construction, 1830 mm | [ |
I I I

Di aneter, C ass DS1 Concrete



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 010 -4
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 19990827010 COUNTI ES : MARSHALL
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01007 | |
| ALABAMA BRI DGE BUI LDERS, | NC| |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0300 506C047 82.000 M | 585. 00000 47970. 00| |
Drilled Shaft Construction, 1980 mm | [ |
Di anmeter, Cass DSl Concrete | | |
0310 506D000 8.000 M | 2340. 00000 18720. 00| |
Expl oration Below Drilled Shaft | [ |
0320 506F007 82.000 M | 640. 00000 52480. 00| |
Permanent Drilled Shaft Casing, 1980 nmm | | |
Di anet er | [ |
0330 506006 4.000 EACH| 4250. 00000 17000. 00| |
Crosshol e Soni ¢ Loggi ng, 1830 mm | [ |
Di anet er | | |
0340 508A000 3268. 000 KG | 4. 00000 13072. 00| |
Structural Steel | | |
0350 510A000 119.000 M | 400. 00000 47600. 00| |
Bri dge Substructure Concrete, Class A | | |
0360 510C051 LUMP| 225000. 00000 225000. 00| |
Bri dge Concrete Superstructure, Station | | |
21+89, Approximately 322 Cubic Meters | | |
0370 510EO000 1030. 000 M2 | 3. 00000 3090. 00| |
G oovi ng Concrete Bridge Decks | [ |
0380 511A001 36. 000 EACH| 100. 00000 3600. 00| |
El ast oneri c Bearings, Type 2 [ |
0390 513B015 569.000 M | 500. 00000 284500. 00| |
Pr et ensi oned- Prestressed Concrete | [ |
G rders, Type BT-1370 (Specialty Item | | |
0400 535A001 10.000 M | 75. 00000 750. 00| |
450 mm Si de Drain Pipe | | |
0410 600A000 LUMP| 307000. 00000 307000. 00| |
Mobi I'i zati on | [ |
0420 602A000 11. 000 EACH 85. 00000 935. 00| |
Ri ght O Way Markers | | |
0430 610C001 6125. 000 MIQN| 12. 00000 73500. 00| |
Loose Riprap, Cass 2 | | |
0440 610D000 5304.000 M2 | 1. 00000 5304. 00| |
Filter Bl anket | [ |
0450 619A126 2.000 EACH 700. 00000 1400. 00| |
450 mm Si de Drain Pipe End Treatnent, | | |
Class 2 | [ |
0460 630A000 532.000 M | 56. 00000 29792. 00| |
Steel Beam Guardrail, Cdass A Type 1 | [ |
0470 630C003 4.000 EACH| 1200. 00000 4800. 00| |
Quardrail End Anchor, Type 13 | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -5
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 19990827010 COUNTI ES : MARSHALL
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 01007

| |

| ALABAMA BRI DGE BUI LDERS, | NC| |

LINE NO/ | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0480 630C070 4.000 EACH| 1450. 00000 5800. 00

Guardrail End Anchor, Type 10 Series |
0490 641A007 450.000 M | 675. 00000 303750. 00

203.2 mm D. 1. Water Main Laid (Ball and
Socket Joint) |
0500 641C001 1.000 EACH 850. 00000 850. 00

Solid Wite, Cass 1, Type A Traffic
Stripe (150 mm W de)

I I
| |
I I
| |
| |
203.2 MIlimeter Gate Valves Wth Box | [ |
0510 641C120 150.000 M | 105. 00000 15750. 00| |
203.2 mm D. 1. Push-On Joint Water Main | |
Laid, Type Il Installation | [ |
0520 641E000 3.000 EACH 1600. 00000 4800. 00| |
Main Tie In | [ |
0530 641E030 1.000 EACH 4750. 00000 4750. 00| |
Rel ocat e Surge Val ve | [ |
0540 650A000 687.000 M8 | 10. 00000 6870. 00| |
Topsoi | | [ |
0550 652A053 2.000 HA | 1853. 00000 3706. 00| |
Seeding (M x 1E) | [
0560 656A001 2.000 HA | 1853. 00000 3706. 00| |
Mul ching, Cass A Type 2 | [ |
0570 665F000 40. 000 EACH| 6. 00000 240. 00| |
Hay Bal es | [ |
0580 665J000 80.000 M | 25. 00000 2000. 00| |
Silt Fence, Type A | [ |
0590 665L000 750.000 M | 65. 00000 48750. 00| |
Fl oating Basin Boom | [ |
0600 666A001 2.000 HA | 124. 00000 248. 00| |
Pest Control Treatnent | [
0610 680A000 LUWP| 10000. 00000 10000. 00|
Engi neering Control s | [ |
0620 701A006 44.000 KM | 280. 00000 12320. 00| |
| | |
0630 701A010 15.000 KM | 150. 00000 2250. 00| |

Broken Yellow, Cass 1, Type A Traffic | [
Stripe (150 mm W de) | [ |
0640 701A014 47.000 KM | 280. 00000 13160. 00| |
Solid Yellow, Class 1 ,Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0650 705A037 24.000 EACH 10. 00000 240. 00| |
I I I

Paverment Markers, Class A-H, Type 2-D



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00

PAGE : 010 -6

TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 19990827010 COUNTI ES : MARSHALL
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01007 [ |
| ALABAMA BRI DGE BUI LDERS, | NC| |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0660 740B000 72.000 M | 120. 00000 8640. 00| |
Construction Signs | [ |
0670 740C000 23.000 M2 | 140. 00000 3220. 00| |
Speci al Construction Signs | [ |
0680 740D000 25.000 EACH 65. 00000 1625. 00| |
Channel i zi ng Druns | [ |
0690 740EO000 200. 000 EACH 15. 00000 3000. 00| |
Cones (900 mm Hi gh) | [ |
0700 740F002 8.000 EACH 285. 00000 2280. 00| |
Barri cades, Type |11 | [ |
0710 7401 005 8.000 EACH| 750. 00000 6000. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
0720 740MDOO 200. 000 EACH| 12. 00000 2400. 00| |
Bal | ast For Cone [ |
0730 741C010 1.000 EACH 7500. 00000 7500. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0740 999 000 2250. 000 HOUR| 0. 80000 1800. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 3,423,294 28| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS |

$ 3,423,294,




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 011 -1
VENDOR RANKI NG
CALL ORDER . 011 CONTRACT I D : 19990827011 COUNTI ES : MARSHALL
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT 01
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : MG 275(25)
for constructing the Resurfacing and Traffic Stripe on S.R MG 4800( 18)

#75 from Scarham Creek to the Dekal b county Iine, and on
S.R #168 fromS. R #1 (U S. #431) to the Dekalb county
line. Length - 9.107 km

SET- ASI DE :

1 23009 VWH TAKER CONTRACTI NG CORPORATI ON $ 755, 802. 33 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 011 -2
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 19990827011 COUNTI ES : MARSHALL
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 23009 [ |
| WHI TAKER CONTRACTI NG CORPORA| |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| I I
0010 206C010 50.000 M2 | 12. 00000 600. 00| |
Rermovi ng Concrete Driveway | [ |
0020 401B100 83393.000 M2 | 0. 54500 45449. 19| |
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0030 405A000 34106.000 L | 0. 26000 8867. 56| |
Tack Coat | [ |
0040 408A053 1000. 000 M2 | 0. 62000 620. 00| |
Pl ani ng Exi sting Pavenent | [ |
(Approximately 51 mm Thru 75 mm Thi ck) | [ |
0050 429A261 7523.000 MION| 30. 15000 226818. 45| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range D | [ |
0060 429B261 10031. 000 MION| 25. 56000 256392. 36| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range D | [ |
0070 429B266 200. 000 Mroy 34. 60000 6920. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 37.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range D [ |
0080 429B270 225.000 Mroy 26. 56000 5976. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 37.5 mm Maxi num | | |
Aggregate Size Mx, ESAL Range D | [ |
0090 429C271 2077.000 MroN| 28. 60000 59402. 20| |
I mproved Bitum nous Concrete Base Layer, | [ |
W deni ng, 37.5 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range D [ |
0100 430B014 2753.000 MroN| 11. 49000 31631. 97| |
Aggregate Surfacing (ALDOT #410 | [ |
Modi fi ed) | [ |
0110 600A000 LUWP| 12000. 00000 12000. 00| |
Mobi |'i zati on | [ |
0120 701C000 18.000 KM | 199. 00000 3582. 00| |
Broken Tenporary Traffic Stripe | [ |
0130 701C001 30.000 KM | 224, 00000 6720. 00| |
I I I

Solid Tenporary Traffic Stripe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 011 -3
TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT 1D : 19990827011 COUNTI ES : MARSHALL
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009

| |
| WHI TAKER CONTRACTI NG CORPORA|
LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0140 702A007 6.000 KM 1150. 00000 6900. 00

Broken Yellow, Inverted Profile Traffic

Stripe (150mm W de)
0150 702A008 19.000 KM 2299. 00000 43681. 00

I
I
I
Solid Wiite, Inverted Profile Traffic |
Stripe (150 mm W de) |
0160 702A009 10.000 KM | 2299. 00000 22990. 00
Solid Yellow, Inverted Profile Traffic |
Stripe (150 mm W de) |

I

I

I

I I

I I

I I

I I

I I

I I

I I

| |

0170 703A002 70.000 M2 27.00000 1890. 00| |

Traffic Control Markings, Cass 2, Type [ |

A I I

0180 705A032 338.000 EACH| 4.70000 1588. 60| |

Paverent Markers, Class A-H Type 1-B | [ |

0190 705A037 570. 000 EACH| 4.90000 2793. 00| |

Paverent Markers, Class A-H Type 2-D | [ |

0200 740B000 51.000 M2 | 80. 00000 4080. 00| |

Construction Signs | [ |

0210 740D000 150. 000 EACH| 30. 00000 4500. 00| |

Channel i zi ng Druns | [ |

0220 740EO000 200. 000 EACH| 10. 00000 2000. 00| |

Cones (900 mm Hi gh) | [ |

0230 740MDOO 200. 000 EACH| 2. 00000 400. 00| |

Bal | ast For Cone | [ |

SECTI ON TOTALS | $ 755, 802. 33| |
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 755, 802. 33 |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 012 -1
VENDOR RANKI NG
CALL ORDER : 012 CONTRACT I D : 19990827012 COUNTI ES : SUMIER
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : RECA-441(13)

for constructing the Resurfacing and Traffic Stripe on S.R
#17 from knp 212.226 to knp 224.641 south of York. Length -

12. 415 km
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOWBI D

1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 1,298, 425.30 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 012 -2
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT 1D : 19990827012 COUNTI ES : SUMTER
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 08
SET- ASI DE :
(1) 02033

I I
|'S.  T. BUNN CONSTRUCTI ON CO. |
LINE NO / | TEM CODE / ALT | |
I I

I nproved Bitum nous Concrete \Waring
Surface Layer, 19.0 nm Maxi mum
Aggregate Size Mx, ESAL Range C

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
I
0010 209A000 11. 000 EACH 100. 00000 1100. 00
Mai | box Reset, Single |
0020 305A000 1500. 000 M3 | 13. 70000 20550. 00
Borrow, Section 210, |
0030 405A000 48600. 000 L | 0. 25000 12150. 00
Tack Coat |
0040 408A051 4960. 000 M2 | 3. 20000 15872. 00
Pl ani ng Exi sting Pavenent |
(Approximately O mm Thru 25 nmm Thi ck) |
0050 428A000 24680.000 M | 0. 15000 3702. 00
Scoring Bitum nous Pavenent Surface |
0060 429A241 10046. 000 MTON| 38. 95000 391291. 70
I
I
I

| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| |
0070 429A247 3595. 000 Mron| 42. 75000 153686. 25| |
I mproved Bitum nous Concrete Waring | [ |
Surface Layer, Leveling, 19.0 nm [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0080 429B241 13945. 000 MION| 36. 45000 508295. 25| |
I mproved Bitum nous Concrete Binder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0090 429B245 250. 000 MION| 65. 00000 16250. 00| |
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 25.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0100 430B000 100. 000 MION| 37. 00000 3700. 00| |
I I

| I

I I

| I

I I

| I

I I

| I

I I

| I

I I

| I

I I

Aggregate Surfacing (ALDOT #467 O #57) |

0110 600A000 LUWP| 66500. 00000 66500. 00
Mobi i zati on |

0120 665F000 100. 000 EACH| 1. 00000 100. 00
Hay Bal es

0130 665J000 150.000 M 15. 00000 2250. 00
Silt Fence, Type A

0140 701A028 26. 000 KM 1047. 00000 27222.00

I
|
Solid Wite, Cass 2, Type A Traffic |
Stripe (1.5 mm Thick) (150 mm W de) |
0150 701A037 18.000 KM |
Solid Yellow, Cass 2, Type A Traffic |
Stripe (2.3 mm Thick) (150 nm W de) |

1163. 00000 20934. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 012 -3
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT 1D : 19990827012 COUNTI ES : SUMTER
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 08
SET- ASI DE :
(1) 02033

I

|'S.  T. BUNN CONSTRUCTI ON CO.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 701A038 7.000 KM | 768. 00000 5376. 00| |
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [ |
0170 701C002 19.000 KM | 399. 00000 7581. 00| |
Broken Tenporary Traffic Stripe (Paint) | [ |
0180 701C003 53.000 KM | 224, 00000 11872. 00| |
Solid Tenporary Traffic Stripe (Paint) | [ |
0190 703A002 74.000 M2 | 22.00000 1628. 00| |
Traffic Control Markings, Cass 2, Type | [ |
A | I I
0200 703B002 17.000 M2 | 33. 00000 561. 00| |
Traffic Control Legends, dass 2, Type A [ |
0210 703D002 15.000 M2 | 14. 00000 210. 00| |
Tenporary Traffic Control Markings | [ |
(Paint) I I I
0220 703E002 11.000 M2 | 14. 00000 154. 00| |
Tenporary Traffic Control Legends | | |
(Pai nt) I I I
0230 705A032 511. 000 EACH| 4.70000 2401. 70| |
Paverent Markers, Class A-H Type 1-B | [ |
0240 705A037 1616. 000 EACH| 4.90000 7918. 40| |
Paverent Markers, Class A-H Type 2-D | [ |
0250 740B000 101.000 M2 | 120. 00000 12120. 00| |
Construction Signs | [ |
0260 7400000 1.000 EACH 5000. 00000 5000. 00| |
Pi l ot Car | [ |
SECTI ON TOTALS | $ 1,298, 425. 30| |
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 1,298, 425. 30| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 013 -1
VENDOR RANKI NG
CALL ORDER . 013 CONTRACT I D : 19990827013 COUNTI ES : GENEVA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 80 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : MG 468(3)

for constructing the Planing, Resurface, Turn Lanes, and
Traffic Stripe on S.R #167 fromknp 10.297 north to knp
25.526 at the Geneval/Dale county line. Length - 15.229 km

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 03014 COUCH CONSTRUCTION, L. P. $ 1,629,717.76 100. 0000%
2 01053 ANDERSON CCOLUMBI A CO., INC $ 1,822,115.92 111. 8056%
3 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 2,047, 160.92 125. 6144%



Super pave Bitumi nous Concrete Upper |

Bi nder Layer, Wdening, 37.5 nm Maximum |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 013 -2
TABULATI ON OF BI DS
CALL ORDER : 013 CONTRACT I D : 19990827013 COUNTI ES : GENEVA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 03014 | (2) 01053 | (3) 23024
| COUCH CONSTRUCTI ON, L. P. | ANDERSON COLUMBI A CO., |INC. | WREGRASS CONSTRUCTI ON COVPA
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 210A000 521.000 M3 | 6. 00000 3126. 00| 7.50000 3907. 50| 6. 00000 3126. 00
Uncl assi fied Excavation | [ |
0020 210D010 8000. 000 M3 | 6. 55000 52400. 00| 1. 00000 8000. 00| 8. 25000 66000. 00
Borrow Excavation (A2 or Better) | [ |
0030 214A000 40.000 M3 | 10. 00000 400. 00| 25. 00000 1000. 00| 15. 00000 600. 00
Structure Excavation | [ |
0040 214B000 46.000 M3 | 10. 00000 460. 00| 25. 00000 1150. 00| 15. 00000 690. 00
Foundati on Backfill, Local | [ |
0050 230A000 7.000 MRBS| 575. 00000 4025. 00| 300. 00000 2100. 00| 900. 00000 6300. 00
Roadbed Processing | [ |
0060 301A222 2310.000 M2 | 5. 40000 12474. 00| 6. 50000 15015. 00| 6. 00000 13860. 00
Soi | Aggregate Base Course, Type C, | [ |
Road M xed, 150 mm Conpacted Thi ckness | | |
0070 401A000 37096. 000 M2 | 0. 34000 12612. 64| 0. 35000 12983. 60| 0. 35000 12983. 60
Bi t um nous Treatnment A | | |
0080 401B100 114013.000 M2 | 0. 63000 71828. 19| 0. 66000 75248. 58| 0. 69000 78668. 97
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | [ |
0090 405A000 70227.000 L | 0. 41000 28793. 07| 0. 22000 15449. 94| 0. 34000 23877.18
Tack Coat | [ |
0100 408A052 4833.000 M2 | 1. 00000 4833. 00| 1. 50000 7249. 50| 2.00000 9666. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 26 mm Thru 50 mm Thi ck) | | |
0110 424A241 11504. 000 MroN| 32. 94000 378941. 76| 35. 00000 402640. 00| 37.95000 436576. 80
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0120 424A246 5335. 000 MION| 32. 82000 175094. 70| 38. 00000 202730. 00| 39. 64000 211479. 40
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 12.5 nm [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0130 424B441 15208. 000 MroN| 28.98000 440727. 84| 34. 00000 517072. 00| 36. 74000 558741. 92
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 25.0 mm Maxi nmum Aggregate | [ |
Size Mx, ESAL Range C [ |
0140 424B453 207.000 MION| 31. 35000 6489. 45| 37. 00000 7659. 00| 65. 00000 13455. 00
I I
| |
I I

Aggregate Size Mx, ESAL Range C |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 013 -3
TABULATI ON OF BI DS
CALL ORDER : 013 CONTRACT I D : 19990827013 COUNTI ES : GENEVA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 03014 | (2) 01053 | (3) 23024
| COUCH CONSTRUCTI ON, L. P. | ANDERSON COLUMBI A CO., |INC. | WREGRASS CONSTRUCTI ON COVPA
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0150 424B553 6678. 000 MrON| 30. 89000 206283. 42| 34. 00000 227052. 00| 39. 25000 262111. 50
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Wdening, 37.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0160 428A000 24866.000 M | 0. 10000 2486. 60| 0. 25000 6216. 50| 0. 15000 3729. 90
Scoring Bitum nous Pavement Surface | [ |
0170 530A002 23.000 M | 145. 00000 3335. 00| 200. 00000 4600. 00| 200. 00000 4600. 00
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0180 530A004 29.000 M | 275. 00000 7975. 00| 500. 00000 14500. 00| 250. 00000 7250. 00
900 mm Roadway Pipe (Class 3 R C.) | [ |
0190 600A000 LUWP| 26500. 00000 26500. 00| 110000. 00000 110000. 00| 155000. 00000 155000. 00
Mobi | i zati on [ |
0200 614A000 3.000 M3 | 375. 00000 1125. 00| 500. 00000 1500. 00| 300. 00000 900. 00
Sl ope Pavi ng | [ |
0210 619A003 2.000 EACH 600. 00000 1200. 00| 800. 00000 1600. 00| 500. 00000 1000. 00
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0220 619A005 2.000 EACH 850. 00000 1700. 00| 1350. 00000 2700. 00| 750. 00000 1500. 00
900 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0230 652A061 2.000 HA | 960. 00000 1920. 00| 1200. 00000 2400. 00| 960. 00000 1920. 00
Seeding (M x 3E) | [ |
0240 654A001 28.000 M | 5. 00000 140. 00| 10. 00000 280. 00| 5. 00000 140. 00
Sol id Soddi ng (Bernuda) | [ |
0250 656A000 2.000 HA | 960. 00000 1920. 00| 1200. 00000 2400. 00| 960. 00000 1920. 00
Mul ching, Cass A Type 1 | [ |
0260 665F000 100. 000 EACH| 6. 00000 600. 00| 5. 00000 500. 00| 4. 00000 400. 00
Hay Bal es | [ |
0270 665J000 300.000 M | 15. 00000 4500. 00| 5. 50000 1650. 00| 10. 00000 3000. 00
Silt Fence, Type A | [ |
0280 680A000 LUWP| 4000. 00000 4000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
Engi neering Control s | [ |
0290 701C000 27.000 KM | 286. 00000 7722. 00| 204. 60000 5524. 20| 186. 00000 5022. 00
Broken Tenporary Traffic Stripe | [ |
0300 701C001 77.000 KM | 299. 00000 23023. 00| 218. 90000 16855. 30| 199. 00000 15323. 00
Solid Tenporary Traffic Stripe | [ |
0310 701DO07 1.000 KM | 745. 00000 745. 00| 819. 50000 819. 50| 745. 00000 745. 00
Solid Traffic Stripe Renmoved (Paint) | [ |
0320 701D008 1.000 KM | 808. 00000 808. 00| 888. 80000 888. 80| 808. 00000 808. 00
Solid Traffic Stripe Removed (Plastic) | [ |
0330 701D014 1.000 KM | 560. 00000 560. 00| 616. 00000 616. 00| 560. 00000 560. 00
| | |

Broken Traffic Stripe Renoved (Paint)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 013 -4
TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT I D : 19990827013 COUNTI ES : GENEVA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 07
SET- ASI DE
| (1) 03014 | (2) 01053 | (3) 23024
| COUCH CONSTRUCTI ON, L. P. | ANDERSON COLUMBI A CO., |INC. | WREGRASS CONSTRUCTI ON COVPA
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0340 701D015 1.000 KM 621. 00000 621. 00 683. 10000 683. 10| 621. 00000 621. 00
Broken Traffic Stripe Renpved (Pl astic) |
0350 702A007 13.000 KM 1150. 00000 14950. 00 1265. 00000 16445. 00| 1150. 00000 14950. 00

Broken Yellow, Inverted Profile Traffic
Stripe (150mm W de)

I I
| |
I I
| | |
0360 702A008 31.000 KM | 2299. 00000 71269. 00| 2528. 90000 78395. 90| 2299. 00000 71269. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0370 702A009 8.000 KM | 2299. 00000 18392. 00| 2528. 90000 20231. 20| 2299. 00000 18392. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0380 702B001 605.000 M | 4. 43000 2680. 15| 4.87000 2946. 35| 4. 43000 2680. 15
Dotted Inverted Profile Traffic Stripe | | |
(150 mm W de) | | |
0390 703A002 152.000 M2 | 33. 00000 5016. 00| 36. 30000 5517. 60| 33. 00000 5016. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0400 703B002 51.000 M2 | 30. 00000 1530. 00| 33. 00000 1683. 00| 30. 00000 1530. 00
Traffic Control Legends, dass 2, Type A | |
0410 703D001 152.000 M2 | 14. 00000 2128. 00| 15. 40000 2340. 80| 14. 00000 2128. 00
Tenporary Traffic Control Markings | | |
0420 703E001 51.000 M2 | 14. 00000 714. 00| 15. 40000 785. 40| 14. 00000 714. 00
Tenporary Traffic Control Legends | | |
0430 705A030 25.000 EACH 4.70000 117. 50| 5.17000 129. 25] 4. 70000 117.50
Paverent Markers, Class A-H, Type 2-C | | |
0440 705A031 165. 000 EACH| 4.50000 742. 50| 4. 95000 816. 75| 4.50000 742.50
Pavenent Markers, Cass A-H Type 1-A | | |
0450 705A032 396. 000 EACH| 4.50000 1782. 00| 4. 95000 1960. 20| 4.50000 1782. 00
Pavenent Markers, Cass A-H Type 1-B | | |
0460 705A037 935. 000 EACH| 4.70000 4394. 50| 5.17000 4833. 95| 4. 70000 4394. 50
Pavenent Markers, Cass A-H Type 2-D | | |
0470 740B000 98.000 M2 | 112. 53000 11027. 94| 30. 00000 2940. 00| 115. 00000 11270. 00
Construction Signs | | |
0480 740D000 50. 000 EACH| 41. 55000 2077. 50| 35. 00000 1750. 00| 45. 00000 2250. 00
Channel i zi ng Druns | [ |
0490 740EO000 50. 000 EACH| 12. 47000 623. 50| 5. 00000 250. 00| 12. 00000 600. 00
Cones (900 nmm Hi gh) | | |
0500 740MDOO 50. 000 EACH| 8. 07000 403. 50| 2.00000 100. 00| 5. 00000 250. 00
Bal | ast For Cone | | |
0510 7400000 1.000 EACH 2500. 00000 2500. 00| 3000. 00000 3000. 00| 1500. 00000 1500. 00
I I

Pilot Car |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 013 -5

TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT I D : 19990827013 COUNTI ES : GENEVA
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (1) 03014 | (2) 01053 | (3) 23024
| COUCH CONSTRUCTI ON, L. P. | ANDERSON COLUMBI A CO., |NC. | W REGRASS CONSTRUCTI ON COVPA
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 1,629, 717.76| $ 1,822, 115.92] $ 2,047,160.92
------------------------------------------ o
CONTRACT TOTALS | $ 1,629, 717.76| $ 1,822, 115.92] $ 2,047,160.92




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 014 -1
VENDOR RANKI NG
CALL ORDER . 014 CONTRACT I D : 19990827014 COUNTI ES : BUTLER
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU-0709(103)

for constructing the Resurfacing and Traffic Stripe on C R
#38 fromC R #7 to S R #10 west of Geenville. Length -

8.514 m .
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 03014 COUCH CONSTRUCTION, L. P. $ 599, 120. 70 100. 0000%

2 01053 ANDERSON CCOLUMBI A CO., INC $ 690, 552. 15 115. 2609%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 014 -2

CALL ORDER : 014 CONTRACT | D : 19990827014 COUNTI ES : BUTLER
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT
SET- ASI DE :
| (1) 03014 | (2) 01053 |
| COUCH CONSTRUCTI ON, L. P. | ANDERSON COLUMBI A CO., INC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  TOTAL
I | I
0010 210D001 13000. 000 CYI P| 3. 75000 48750. 00| 5. 00000 65000. 00|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0020 401B100 110000. 000 SYCP| 0. 51000 56100. 00| 0. 55000 60500. 00|
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 3300. 000 GAL | 1. 65000 5445. 00| 1. 25000 4125. 00|
Tack Coat | [ |
0040 429A200 6380. 000 TON | 32. 97000 210348. 60| 35. 40000 225852. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0050 429A206 2800. 000 TON | 34. 17000 95676. 00| 38. 40000 107520. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range A | [ |
0060 429C211 3500. 000 TON | 34. 02000 119070. 00| 34. 76000 121660. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
Wdening, 1  1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range A | [ |
0070 600A000 LUMP| 16000. 00000 16000. 00| 50000. 00000 50000. 00|
Mbbi |'i zati on | | |
0080 665F000 90. 000 CH| 5. 00000 450. 00| 5. 00000 450. 00|
Hay Bal es | [ |
0090 665J000 900. 000 LF | 3. 00000 2700. 00| 5. 50000 4950. 00|
Silt Fence, Type A | [ |
0100 701A030 17.000 M LE| 620. 00000 10540. 00| 682. 00000 11594. 00|
Solid Wite, COass 2T, Type A Traffic | [ |
Stripe I I I
0110 701A034 11.000 M LE| 620. 00000 6820. 00| 682. 00000 7502. 00|
Solid Yellow, Cass 2T, Type A, Traffic | [ |
Stripe | [ |
0120 701A044 5.000 M LE 290. 00000 1450. 00| 319. 00000 1595. 00|
Broken Yell ow, d ass 2T, Type A | [ |
Traffic Stripe | [ |
0130 701C000 15.000 M LE 300. 00000 4500. 00| 330. 00000 4950. 00|
Broken Tenporary Traffic Stripe | [ |
0140 701C001 33.000 M LE| 340. 00000 11220. 00| 374. 00000 12342. 00|
I I

Solid Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 014 -3
TABULATI ON OF BI DS
CALL ORDER . 014 CONTRACT I D : 19990827014 COUNTI ES : BUTLER
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 03014 [ (2) 01053 |
| COUCH CONSTRUCTI ON, L. P. | ANDERSON COLUMBI A CO., INC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 703A004 216. 000 SOQFT| 4. 00000 864. 00| 4. 40000 950. 40|
Traffic Control Markings, C ass 2T, | [ |
Type A I I I
0160 705A032 250. 000 EACH| 4. 70000 1175. 00| 4. 70000 1175. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0170 705A037 825. 000 EACH| 4. 90000 4042. 50| 5. 39000 4446. 75|
Pavenent Markers, Cass A-H Type 2-D | | |
0180 740B000O 294.000 SQFT| 8. 40000 2469. 60| 10. 00000 2940. 00|
Construction Signs | |
0190 7400000 1. 000 EACH| 1500. 00000 1500. 00| 3000. 00000 3000. 00|
Pil ot Car | [ |
SECTI ON TOTALS | $ 599, 120. 70| $ 690, 552. 15|
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 599, 120. 70| $ 690, 552. 15|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 015 -1
VENDOR RANKI NG
CALL ORDER . 015 CONTRACT I D : 19990827015 COUNTIES : CHILTON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BRZ-1100(32)

for constructing the Bridge Replacenent (Precast) on C R #7
at Chestnut Creek south of Clanton. Length 0.031km

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
14005 G W NORRELL CONTRACTI NG COVPANY, | NC. 187, 925. 00 100. 0000%

$
01007 ALABAVA BRI DGE BUI LDERS, | NC. $ 202, 956. 25 107. 9985%
14008 NEWELL & BUSH, | NC $ 206, 080. 00 109. 6607%
13021 MJURPHREE BRI DGE CORPORATI ON $ 224,049. 50 119. 2228%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 015 -2
TABULATI ON OF BI DS

CALL ORDER : 015 CONTRACT 1D : 19990827015 COUNTI ES : CHI LTON
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 14005 | (2) 01007 | (3) 14008

|
| G W NORRELL CONTRACTI NG CO ALABAMVA BRI DGE BUI LDERS, | NC| NEWELL & BUSH, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

SECTI ON 0001 Tot al

|

0010 206A000 LUMP| 15000. 00000 15000. 00 10000. 00000 10000. 00 12000. 00000 12000. 00
Rermoval OF O d Bridge, Station 47+73.93 |

0020 210A000 235.000 M3 | 5. 00000 1175. 00 7.50000 1762. 50 9. 00000 2115. 00
Uncl assi fied Excavation |

0030 502A000 50.000 KG | 1. 00000 50. 00 1.10000 55. 00 7.50000 375.00
St eel Rei nforcenent |

0040 505C002 425.000 M | 60. 00000 25500. 00 22.00000 9350. 00 71. 50000 30387. 50
Steel Piling (HP 310x79) |

0050 507A000 2.000 EACH 1500. 00000 3000. 00 1700. 00000 3400. 00 1460. 00000 2920. 00
Wre Rope Abutnment Anchor Assenbly |

0060 510A000 8.000 M3 | 400. 00000 3200. 00 200. 00000 1600. 00 825. 00000 6600. 00
Bri dge Substructure Concrete, dass A |

0070 512A001 2.000 EACH 2100. 00000 4200. 00 2900. 00000 5800. 00 2510. 00000 5020. 00

Precast Concrete Abutment Caps, 460 mm |
Wde By 510 nm Deep By 10 060 nm Long |

0080 512B004 2.000 EACH 2500. 00000 5000. 00 3800. 00000 7600. 00 3200. 00000 6400. 00
Precast Concrete Internedi ate Bent Caps, |
610 nm Wde By 610 mm Deep By 9600 mm |
Long
Precast Concrete Type 1 Span Section, |
1070 nm Wde By 535 mm Deep By 10 360 |
mm Long |

0100 512C007 6. 000 EACH| 2500. 00000 15000. 00 4000. 00000 24000. 00 3000. 00000 18000. 00
Precast Concrete Type 2C Span Section, |
1070 nm Wde By 535 mm Deep By 10 360 |
mm Long |

0110 512D002 4.000 EACH 2800. 00000 11200. 00 4000. 00000 16000. 00 3125. 00000 12500. 00
Precast Concrete Barrier Rail End |
Section, 10 360 mm Long |

0120 512D005 2.000 EACH 2800. 00000 5600. 00 4000. 00000 8000. 00 3130. 00000 6260. 00
Precast Concrete Barrier Rail |
I nternedi ate Section, 10 360 mm Long |

0130 512E001 16. 000 EACH| 450. 00000 7200. 00 400. 00000 6400. 00 390. 00000 6240. 00
Precast Concrete Abutment Panels, Type |
A2

0140 512F001 8.000 EACH| 575. 00000 4600. 00 600. 00000 4800. 00 555. 00000 4440. 00
Precast Concrete Wng Panels, Type W |

0150 512G000 4.000 EACH| 550. 00000 2200. 00 600. 00000 2400. 00 525. 00000 2100. 00

| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| | |
0090 512C004 18.000 EACH| 2400. 00000 43200. 00| 4000. 00000 72000. 00| 2700. 00000 48600. 00
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |

Precast Concrete Abutment Wng Cap Panel |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 015 -3
TABULATI ON OF BI DS
CALL ORDER : 015 CONTRACT I D : 19990827015 COUNTI ES : CHI LTON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 14005 | (2) 01007 | (3) 14008
| G W NORRELL CONTRACTI NG CO ALABAVA BRI DGE BUI LDERS, | NC| NEWELL & BUSH, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 600A000 LUWP| 15000. 00000 15000. 00| 5000. 00000 5000. 00| 15000. 00000 15000. 00
Mobi | i zat i on | [ |
0170 610C001 225.000 MroN| 25. 00000 5625. 00| 25. 00000 5625. 00| 28. 00000 6300. 00
Loose Riprap, Class 2 | [ |
0180 610D003 225.000 M | 5. 00000 1125. 00| 3. 75000 843. 75| 4.50000 1012. 50
Filter Blanket, Ceotextile | [ |
0190 630C003 4.000 EACH 1100. 00000 4400. 00| 1100. 00000 4400. 00| 1250. 00000 5000. 00
Quardrail End Anchor, Type 13 | [ |
0200 630C070 4.000 EACH 1250. 00000 5000. 00| 1250. 00000 5000. 00| 1650. 00000 6600. 00
Quardrail End Anchor, Type 10 Series | [ |
0210 665F000 50. 000 EACH| 3. 00000 150. 00| 5. 00000 250. 00| 5. 00000 250. 00
Hay Bal es | [ |
0220 665J000 100.000 M | 5. 00000 500. 00| 15. 00000 1500. 00| 10. 00000 1000. 00
Silt Fence, Type A | [ |
0230 680A000 LUWP| 3000. 00000 3000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Engi neering Controls | [ |
0240 740B000 16.000 M2 | 150. 00000 2400. 00| 120. 00000 1920. 00| 160. 00000 2560. 00
Construction Signs | [ |
0250 740F002 8.000 EACH| 500. 00000 4000. 00| 325. 00000 2600. 00| 240. 00000 1920. 00
Barri cades, Type 111 | [ |
0260 7401 005 2.000 EACH 300. 00000 600. 00| 325. 00000 650. 00| 240. 00000 480. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 187, 925. 00| 202, 956. 25| $ 206, 080. 00
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 187, 925. 00| 202, 956. 25| $ 206, 080. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
01/11/00
PAGE : 015 -4
TABULATI ON OF BI DS
CALL ORDER : 015 CONTRACT I D : 19990827015 COUNTI ES : CHI LTON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (4) 13021 | |
| MURPHREE BRI DGE CORPORATI ON | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 10000. 00000 10000. 00| |
Renoval OF O d Bridge, Station 47+73.93 | [ |
0020 210A000 235.000 M3 | 3. 00000 705. 00| |
Uncl assi fi ed Excavation | | |
0030 502A000 50. 000 KG | 2. 00000 100. 00| |
St eel Rei nforcenent | | |
0040 505C002 425.000 M | 63. 00000 26775. 00| |
Steel Piling (HP 310x79) | [ |
0050 507A000 2.000 EACH 3500. 00000 7000. 00| |
Wre Rope Abutment Anchor Assenbly | | |
0060 510A000 8.000 M3 | 1000. 00000 8000. 00| |
Bri dge Substructure Concrete, Class A | | |
0070 512A001 2.000 EACH 2150. 00000 4300. 00| |
Precast Concrete Abutment Caps, 460 mm | | |
W de By 510 nm Deep By 10 060 mm Long | [ |
0080 512B004 2.000 EACH 2150. 00000 4300. 00| |
Precast Concrete Internedi ate Bent Caps, | [ |
610 nm Wde By 610 mm Deep By 9600 mm | | |
Long | | I
0090 512C004 18. 000 EACH 3350. 00000 60300. 00| |
Precast Concrete Type 1 Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
mm Long | | I
0100 512C007 6. 000 EACH| 3450. 00000 20700. 00| |
Precast Concrete Type 2C Span Section, | [ |
1070 nm Wde By 535 mm Deep By 10 360 | | |
mm Long | | I
0110 512D002 4.000 EACH| 3450. 00000 13800. 00| |
Precast Concrete Barrier Rail End | [ |
Section, 10 360 nm Long | | |
0120 512D005 2.000 EACH 3450. 00000 6900. 00| |
Precast Concrete Barrier Rail | [ |
Internedi ate Section, 10 360 nm Long | [ |
0130 512E001 16. 000 EACH 412. 00000 6592. 00| |
Precast Concrete Abutment Panels, Type | [ |
A2 I I
0140 512F001 8.000 EACH| 530. 00000 4240. 00| |
Precast Concrete Wng Panels, Type W2 | | |
0150 512000 4.000 EACH 475. 00000 1900. 00| |
I I

Precast Concrete Abutment Wng Cap Panel |



War ni ng Li ghts,
SECTI ON TOTALS

Type B (Detachabl e Head) |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 015 -5
TABULATI ON OF BI DS
CALL ORDER : 015 CONTRACT I D : 19990827015 COUNTI ES : CHI LTON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 13021 | |
| MURPHREE BRI DGE CORPORATI ON | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ B I e N N N N
0160 600A000 LUWP| 23000. 00000 23000. 00| |
Mobi | i zati on | [ |
0170 610C001 225.000 Mroy 22. 00000 4950. 00| |
Loose Riprap, Class 2 | [ |
0180 610D003 225.000 M | 2. 50000 562. 50| |
Filter Blanket, Ceotextile | [ |
0190 630C003 4.000 EACH 1100. 00000 4400. 00| |
Quardrail End Anchor, Type 13 | [ |
0200 630C070 4.000 EACH 1250. 00000 5000. 00| |
Quardrail End Anchor, Type 10 Series | [ |
0210 665F000 50. 000 EACH| 7.00000 350. 00| |
Hay Bal es | [ |
0220 665J000 100.000 M | 8. 00000 800. 00| |
Silt Fence, Type A | [ |
0230 680A000 LUWP| 6100. 00000 6100. 00| |
Engi neering Controls | [ |
0240 740B000 16.000 M2 | 85. 00000 1360. 00| |
Construction Signs | [ |
0250 740F002 8.000 EACH| 200. 00000 1600. 00| |
Barri cades, Type 111 | [ |
0260 7401 005 2.000 EACH 157. 50000 315. 00| |
| |
I I

CONTRACT TOTALS




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 016 -1
VENDOR RANKI NG
CALL ORDER . 016 CONTRACT I D : 19990827016 COUNTIES : CHILTON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU-1113(103)

for constructing the Resurfacing and Traffic Stripe on C R
#10 fromS. R #22 to SR #6 (U S. #82) in Mplesville.
Length - 1.980 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 04013 DUNN CONSTRUCTI ON CO., | NC. $ 93, 662. 52 100. 0000%

2 01023 ASPHALT CONTRACTCRS, i NC. $ 99, 331. 40 106. 0524%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 016 -2
TABULATI ON OF BI DS
CALL ORDER : 016 CONTRACT I D : 19990827016 COUNTIES : CHILTON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 04013 | (2) 01023 |
| DUNN CONSTRUCTI ON CO., | NC. | ASPHALT CONTRACTORS, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 405A000 850. 000 GAL | 0. 93000 790. 50| 1. 00000 850. 00|
Tack Coat | [ |
0020 429A201 2100. 000 TON | 31. 19000 65499. 00| 32. 01000 67221. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0030 429A206 400. 000 TON | 35. 56000 14224. 00| 38. 94000 15576. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range A | [ |
0040 600A000 LUMP| 5262. 20000 5262. 20| 7000. 00000 7000. 00|
Mbbi |'i zati on | | |
0050 701A004 4.000 M LE| 348. 27000 1393. 08| 350. 00000 1400. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0060 701A008 1.000 M LE| 208. 96000 208. 96| 200. 00000 200. 00|
Broken Yellow, Oass 1, Type A Traffic | [ |
Stripe | [ |
0070 701A012 3.000 M LE| 371. 49000 1114. 47| 350. 00000 1050. 00|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0080 701C000 2.000 M LE| 290. 23000 580. 46| 350. 00000 700. 00|
Broken Tenporary Traffic Stripe | [ |
0090 701C001 6.000 M LE] 406. 32000 2437. 92| 400. 00000 2400. 00|
Solid Tenporary Traffic Stripe | [ |
0100 703A000 44.000 SQFT]| 1. 16000 51. 04| 1. 30000 57. 20|
Traffic Control Markings, Cass 1, Type | [ |
A | | |
0110 703D002 44.000 SQFT| 1. 16000 51. 04| 1. 30000 57. 20|
Tenporary Traffic Control Markings | [ |
(Paint) I I I
0120 740B000 132. 000 SQFT| 9. 88000 1304. 16| 10. 00000 1320. 00|
Construction Signs | | |
0130 7400000 1.000 EACH 745. 69000 745. 69| 1500. 00000 1500. 00|
Pil ot Car | [ |
SECTI ON TOTALS | $ 93, 662. 52| $ 99, 331. 40|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 93, 662. 52| $ 99, 331. 40|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 017 -1
VENDOR RANKI NG
CALL ORDER . 017 CONTRACT I D : 19990827017 COUNTI ES : CLAY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPQOA-1405(105)

for constructing the Resurfacing and Traffic Stripe on C R
#35 fromsouth of CR #16 to SR #77 in the city of
Ashl and. Length - 6.000 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 04013 DUNN CONSTRUCTI ON CO., | NC. $ 279, 566. 91 100. 0000%
2 13022 MCCARTNEY CONSTRUCTI ON CO., I NC $ 286, 608. 35 102. 5186%
3 01018 APAC- ALABAMA, | NC. $ 288, 747. 28 103. 2837%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 017 -2
TABULATI ON OF BI DS

CALL ORDER : 017 CONTRACT 1D : 19990827017 COUNTI ES : CLAY
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 04013 | (2) 13022 | (3) 01018

| DUNN CONSTRUCTI ON GO, | NC. | MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
SECTI ON 0001  TOTAL

|
0010 210D000 1173.000 CYIP| 8. 06000 9454. 38

| |
[ 9. 75000 11436. 75| 9. 19000 10779. 87
Borr ow Excavati on | [ |
0020 401B108 70400. 000 SYCP| 0. 69000 48576. 00| 0. 56000 39424. 00| 0. 64000 45056. 00
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0030 405A000 500. 000 GAL | 0. 95000 475. 00| 1. 00000 500. 00| 0. 00000 0. 00
Tack Coat | [ |
0040 429A201 5555. 000 TON | 28. 07000 155928. 85| 28. 50000 158317. 50| 30. 80000 171094. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0050 429A204 50. 000 TON | 100. 00000 5000. 00| 70. 00000 3500. 00| 78. 35000 3917.50
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Patching, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0060 429A206 250. 000 TON | 40. 22000 10055. 00| 31. 50000 7875. 00| 38. 50000 9625. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0070 600A000 LUMP| 5767. 65000 5767. 65| 24000. 00000 24000. 00| 4200. 00000 4200. 00
Mobi I'i zati on | [ |
0080 652A053 3.000 ACRE| 670. 45000 2011. 35| 800. 00000 2400. 00| 840. 00000 2520. 00
Seeding (M x 1E) | | |
0090 656A001 3.000 ACRE| 726. 32000 2178. 96| 800. 00000 2400. 00| 840. 00000 2520. 00
Mul ching, Cass A Type 2 | | |
0100 665F000 200. 000 EACH| 5. 92000 1184. 00| 1. 00000 200. 00| 6. 30000 1260. 00
Hay Bal es | | |
0110 665J000 200. 000 LF | 8. 29000 1658. 00| 1. 00000 200. 00| 6. 56000 1312. 00
Silt Fence, Type A | | |
0120 701A031 12.000 M LE| 1061. 55000 12738. 60| 980. 00000 11760. 00| 1029. 00000 12348. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0130 701A035 9.000 M LE]| 1229. 16000 11062. 44| 1050. 00000 9450. 00| 1102. 50000 9922. 50
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0140 701A045 2.000 M LE| 838. 06000 1676. 12| 600. 00000 1200. 00| 630. 00000 1260. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0150 701C000 2.000 M LE| 335. 22000 670. 44| 450. 00000 900. 00| 367. 50000 735. 00
| |

Broken Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 017 -3
TABULATI ON OF BI DS
CALL ORDER : 017 CONTRACT I D : 19990827017 COUNTI ES : CLAY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 04013 | (2) 13022 | (3) 01018
| DUNN CONSTRUCTI ON CO., | NC. | MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 701C001 9.000 M LE| 424. 62000 3821. 58| 500. 00000 4500. 00| 420. 00000 3780. 00
Solid Tenporary Traffic Stripe | [ |
0170 703A000 150. 000 SQFT| 2. 24000 336. 00| 1. 30000 195. 00| 1. 36000 204. 00
Traffic Control Markings, Class 1, Type | [ |
A I I I
0180 705A032 132. 000 EACH 4. 47000 590. 04| 4. 70000 620. 40| 4.93000 650. 76
Pavenent Markers, Cass A-H Type 1-B | | |
0190 705A037 528. 000 EACH 4. 69000 2476. 32| 4. 90000 2587. 20| 5. 14000 2713.92
Pavenent Markers, Cass A-H Type 2-D | | |
0200 740B000 263.000 SQFT| 9. 48000 2493. 24| 12. 50000 3287. 50| 9. 71000 2553.73
Construction Signs | |
0210 7400000 1.000 EACH 1412. 94000 1412. 94| 1855. 00000 1855. 00| 2295. 00000 2295. 00
Pil ot Car | [ |
SECTI ON TOTALS | $ 279, 566. 91| $ 286, 608. 35| $ 288, 747. 28
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 279, 566. 91| $ 286, 608. 35| $ 288, 747. 28




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 018 -1
VENDOR RANKI NG
CALL ORDER : 018 CONTRACT I D : 19990827018 COUNTI ES : COVI NGTON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) STPNU- 2016( 102)

for constructing the Resurfacing and Traffic Stripe on C R
#51 from C. R #107 to C.R #23 and on C R #23 fromC R #51
to the Butler County Line. Length - 8.692 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 03014 COUCH CONSTRUCTION, L. P. $ 531, 353. 00 100. 0000%

2 01053 ANDERSON CCOLUMBI A CO., INC $ 586, 939. 65 110. 4613%



Broken Yellow, Cass 2, Type A Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 018 -2
TABULATI ON OF BI DS
CALL ORDER : 018 CONTRACT I D : 19990827018 COUNTI ES : COVI NGTON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 03014 | (2) 01053 |
| COUCH CONSTRUCTI ON, L. P. | ANDERSON COLUMBI A CO., INC |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
| | |
0010 206E013 4.000 EACH| 100. 00000 400. 00| 110. 00000 440. 00|
Rermovi ng CGuardrail End Anchor (Type 13) | [ |
0020 206E019 4.000 EACH| 100. 00000 400. 00| 110. 00000 440. 00|
Rermovi ng CGuardrail End Anchor (Type 10) | [ |
0030 305A000 4600. 000 CYCP| 5. 85000 26910. 00| 4.50000 20700. 00|
Borrow, Section 210, A2 O Better | [ |
0040 405A000 6116. 000 GAL | 1. 00000 6116. 00| 1. 25000 7645. 00|
Tack Coat | [ |
0050 429A201 7966. 000 TON | 32. 00000 254912. 00| 31. 50000 250929. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0060 429A206 2406. 000 TON | 32. 00000 76992. 00| 35. 35000 85052. 10|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size M x, ESAL Range A | [ |
0070 429B212 2625. 000 TON | 32. 00000 84000. 00| 34.90000 91612. 50|
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range A | [ |
0080 600A000 LUWP| 5000. 00000 5000. 00| 40000. 00000 40000. 00|
Mobi | i zat i on | [ |
0090 630C003 4.000 EACH 995. 00000 3980. 00| 1210. 00000 4840. 00|
Quardrail End Anchor, Type 13 | [ |
0100 630C070 4.000 EACH| 1750. 00000 7000. 00| 1870. 00000 7480. 00|
Quardrail End Anchor, Type 10 Series | [ |
0110 652A061 9. 000 ACRE| 475. 00000 4275. 00| 550. 00000 4950. 00|
Seeding (M x 3E) | [ |
0120 656A000 9. 000 ACRE| 415. 00000 3735. 00| 550. 00000 4950. 00|
Mul ching, Cass A Type 1 | [ |
0130 665J000 1600. 000 LF | 1. 00000 1600. 00| 3. 50000 5600. 00|
Silt Fence, Type A | [ |
0140 701A031 18.000 M LE]| 980. 00000 17640. 00| 1078. 00000 19404. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0150 701A035 13.000 M LE| 1050. 00000 13650. 00| 1155. 00000 15015. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0160 701A045 7.000 M LE| 600. 00000 4200. 00| 660. 00000 4620. 00|
| |
I I

Stripe (0.09" Thick) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 018 -3
TABULATI ON OF BI DS
CALL ORDER : 018 CONTRACT I D : 19990827018 COUNTI ES : COVI NGTON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 03014 | (2) 01053 |
| COUCH CONSTRUCTI ON, L. P. | ANDERSON COLUMBI A CO., INC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 701C000 14.000 M LE| 320. 00000 4480. 00| 352. 00000 4928. 00|
Broken Tenporary Traffic Stripe [ |
0180 701C001 36.000 M LE| 360. 00000 12960. 00| 396. 00000 14256. 00|
Solid Tenporary Traffic Stripe | [ |
0190 703A002 105. 000 SQFT| 1. 80000 189. 00| 1. 98000 207. 90|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0200 703D001 105. 000 SQFT| 1. 30000 136. 50| 1. 43000 150. 15]
Tenporary Traffic Control Markings | | |
0210 740B000 337.000 SQFT| 7.50000 2527. 50| 10. 00000 3370. 00|
Construction Signs | | |
0220 740EO000 50. 000 EACH| 3. 00000 150. 00| 5. 00000 250. 00|
Cones (36 Inches High) | | |
0230 740MDOO 50. 000 EACH| 2. 00000 100. 00| 2.00000 100. 00|
Wi ght For Cone | | |
SECTI ON TOTALS | $ 531, 353. 00| 586, 939. 65|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 531, 353. 00| 586, 939. 65|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 019 -1
VENDOR RANKI NG
CALL ORDER . 019 CONTRACT I D : 19990827019 COUNTI ES : DEKALB
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT 01
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 2524(101)

for constructing the Resurfacing and Traffic Stripe on
C.R#27 fromS. R #75 in Sylvania to U S.#11 in Fort Payne.
Length 9.076m .

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 710, 783. 50 100. 0000%
2 23009 VWH TAKER CONTRACTI NG CORPORATI ON $ 725, 593. 59 102. 0836%
3 01018 APAC- ALABAMA, | NC. $ 981, 775. 41 138. 1258%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 019 -2
TABULATI ON OF BI DS

CALL ORDER : 019 CONTRACT 1D : 19990827019 COUNTI ES : DEKALB
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 23009 | (3) 01018

| JACKSON PAVI NG & CONSTRUCTI O WHI TAKER CONTRACTI NG CORPORA| APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001 Roadway

| I I
0010 206D001 341.000 LF | 3. 00000 1023. 00| 3. 00000 1023. 00| 3. 06000 1043. 46
Removi ng Cuar dr ai | | [ |
0020 405A000 6950. 000 GAL | 0. 65000 4517. 50| 0. 66000 4587. 00| 1. 41000 9799. 50
Tack Coat | [ |
0030 429A241 8797.000 TON | 27. 65000 243237. 05| 28. 09000 247107. 73| 39. 64000 348713. 08
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0040 429B241 11583. 000 TON | 23. 15000 268146. 45| 24. 42000 282856. 86| 34. 05000 394401. 15
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range C | [ |
0050 430B014 4586. 000 TNCP| 12. 65000 58012. 90| 11. 40000 52280. 40| 17. 96000 82364. 56
Aggregate Surfacing (AHD #410 Modified) | [ |
0060 600A000 LUWP| 6500. 00000 6500. 00| 5512. 00000 5512. 00| 8007. 37000 8007. 37
Mobi | i zat i on | [ |
0070 630A000 3053.000 LF | 11. 00000 33583. 00| 11. 00000 33583. 00| 11. 22000 34254. 66
Steel Beam Guardrail, Cdass A Type 1 | [ |
0080 630C022 12. 000 EACH 1600. 00000 19200. 00| 1600. 00000 19200. 00| 1632. 65000 19591. 80
Quardrail End Anchor, Type Speci al | [ |
0090 630C070 24.000 EACH 1250. 00000 30000. 00| 1250. 00000 30000. 00| 1275. 51000 30612. 24
Quardrail End Anchor, Type 10 Series | [ |
0100 701A030 18.000 M LE]| 620. 00000 11160. 00| 620. 00000 11160. 00| 632. 65000 11387. 70
Solid Wite, Cdass 2T, Type A Traffic | [ |
Stripe I I I
0110 701A035 17.000 M LE| 1060. 00000 18020. 00| 1060. 00000 18020. 00| 1081. 63000 18387. 71
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0120 701A045 2.000 M LE| 600. 00000 1200. 00| 600. 00000 1200. 00| 612. 25000 1224. 50
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0130 701C000 2.000 M LE| 340. 00000 680. 00| 340. 00000 680. 00| 346. 94000 693. 88
Broken Tenporary Traffic Stripe | [ |
0140 701C001 17.000 M LE| 360. 00000 6120. 00| 360. 00000 6120. 00| 367. 35000 6244, 95
Solid Tenporary Traffic Stripe | [ |
0150 703A004 440. 000 SQFT| 1. 80000 792. 00| 1. 80000 792. 00| 1. 84000 809. 60
Traffic Control Markings, Cass 2T, | [ |
Type A I I I
0160 705A032 115. 000 EACH| 4.70000 540. 50| 4.70000 540. 50| 4. 80000 552. 00
I I

Pavenment Markers, Cass A-H Type 1-B |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 019 -3
TABULATI ON OF BI DS
CALL ORDER : 019 CONTRACT I D : 19990827019 COUNTI ES : DEKALB
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (1) 10011 | (2) 23009 | (3) 01018
| JACKSON PAVI NG & CONSTRUCTI O WHI TAKER CONTRACTI NG CORPORA| APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0170 705A037 1189. 000 EACH| 4. 90000 5826. 10| 4. 90000 5826. 10| 5. 00000 5945. 00
Paverent Markers, Class A-H Type 2-D | [ |
0180 740B000 385. 000 SQFT| 5. 00000 1925. 00| 8. 00000 3080. 00| 19. 85000 7642. 25
Construction Signs | [ |
0190 740D000 50. 000 EACH| 5. 00000 250. 00| 30. 00000 1500. 00| 1. 00000 50. 00
Channel i zi ng Druns | [ |
0200 740E000 50. 000 EACH| 1. 00000 50. 00| 10. 50000 525. 00| 1. 00000 50. 00
Cones (36 Inches High) | [ |
SECTI ON TOTALS | $ 710, 783. 50| $ 725, 593. 59| $ 981, 775. 41
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 710, 783. 50| $ 725, 593. 59| $ 981, 775. 41




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 020 -1
VENDOR RANKI NG
CALL ORDER . 020 CONTRACT I D : 19990827020 COUNTI ES : HALE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : MG 3301(104)

for constructing the Resurfacing and Traffic Stripe on
S.R #25 fromthe Marengo County line north to S.R #69 in
G eensbhoro. Length 23.921km

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 1,230, 368.99 100. 0000%

2 01023 ASPHALT CONTRACTCRS, | NC. $ 1,242,890.23 101.0176%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 020 -2
TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT 1D : 19990827020 COUNTI ES : HALE
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033 | (2) 01023

|

| S. T. BUNN CONSTRUCTI ON CO. | ASPHALT CONTRACTORS, | NC.
LINE NO/ ITEM CODE / ALT | [

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 210D001 5965. 000 M3 | 10. 95000 65316. 75| 8. 83000 52670. 95|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0020 212A000 474.000 STA | 5. 00000 2370. 00| 50. 00000 23700. 00|
Machi ne Gradi ng Shoul ders | | |
0030 401B108 173609. 000 M2 | 0. 71000 123262. 39| 1. 00000 173609. 00|
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0040 405A000 23611.000 L | 0. 25000 5902. 75| 0. 26000 6138. 86|
Tack Coat | [ |
0050 429A241 14092. 000 MION| 36. 85000 519290. 20| 34.98000 492938. 16|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0060 429A247 300. 000 Mroy 41. 00000 12300. 00| 66. 20000 19860. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 19.0 mm | |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0070 429A250 300. 000 Mroy 55. 00000 16500. 00| 66. 20000 19860. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Wdening, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0080 429B248 7161. 000 MION| 38. 70000 277130. 70| 34.98000 250491. 78|
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 19. 0 nm Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0090 429C245 300. 000 Mroy 65. 00000 19500. 00| 66. 20000 19860. 00|
I mproved Bitum nous Concrete Base Layer, | [ |
Pat chi ng, 37.5 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range C [ |
0100 430B000 170. 000 MION| 30. 00000 5100. 00| 38. 50000 6545. 00|
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0110 600A000 LUMP| 38450. 00000 38450. 00| 30000. 00000 30000. 00|
Mbbi |'i zati on | | |
0120 651C000 5.000 Mroy 350. 00000 1750. 00| 350. 00000 1750. 00|
8-8-8 Commercial Fertilizer [ |
0130 652A050 5.000 HA | 1000. 00000 5000. 00| 1000. 00000 5000. 00|
Seeding (M x 1A) | | |
0140 652A053 4.000 HA | 1000. 00000 4000. 00| 1000. 00000 4000. 00|
| | |

Seeding (M x 1E)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 020 -3
TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 19990827020 COUNTI ES : HALE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT 05
SET- ASI DE :
| (1) 02033 | (2) 01023 |
| S. T. BUNN CONSTRUCTI ON CO. | ASPHALT CONTRACTORS, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0150 656A000 9.000 HA | 1000. 00000 9000. 00| 1000. 00000 9000. 00|
Mul ching, Cass A Type 1 | [ |
0160 665F000 30. 000 CH| 1. 00000 30. 00| 10. 00000 300. 00|
Hay Bal es | [ |
0170 665J000 100.000 M | 15. 00000 1500. 00| 20. 00000 2000. 00|
Silt Fence, Type A | [ |
0180 701A028 48.000 KM | 847. 00000 40656. 00| 847. 00000 40656. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [ |
0190 701A037 21.000 KM | 988. 00000 20748. 00| 988. 00000 20748. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0200 701A038 22.000 KM | 568. 00000 12496. 00| 568. 00000 12496. 00|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 nmm Thi ck) (150 mm W de) | | |
0210 701C000 22.000 KM | 199. 00000 4378. 00| 199. 00000 4378. 00|
Broken Tenporary Traffic Stripe | [ |
0220 701C001 67.000 KM | 224, 00000 15008. 00| 224. 00000 15008. 00|
Solid Tenporary Traffic Stripe | [ |
0230 703A002 86.000 M2 | 21. 00000 1806. 00| 21. 00000 1806. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0240 703B002 5.000 M2 | 32. 00000 160. 00| 32. 00000 160. 00|
Traffic Control Legends, dass 2, Type A [ |
0250 703D001 74.000 M2 | 14. 00000 1036. 00| 14. 00000 1036. 00|
Tenporary Traffic Control Markings | [ |
0260 705A032 435. 000 EACH| 4.70000 2044. 50| 4.70000 2044. 50|
Paverent Markers, Class A-H Type 1-B | [ |
0270 705A037 713.000 EACH| 4.90000 3493. 70| 4.90000 3493. 70|
Paverent Markers, Class A-H Type 2-D | [ |
0280 740B000 156.000 M2 | 115. 00000 17940. 00| 107. 63000 16790. 28|
Construction Signs | [ |
0290 740D000 90. 000 EACH 20. 00000 1800. 00| 45. 00000 4050. 00|
Channel i zi ng Druns | [ |
0300 7400000 1.000 EACH 2400. 00000 2400. 00| 2500. 00000 2500. 00|
Pi l ot Car | [ |
SECTI ON TOTALS | $ 1,230, 368. 99| $ 1,242,890. 23|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 1,230, 368. 99| $ 1,242,890. 23|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 021 -1
VENDOR RANKI NG
CALL ORDER : 021 CONTRACT I D : 19990827021 COUNTI ES : JACKSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT 01
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 3600(23)

for constructing the Resurfacing and Traffic Stripe on C R
#61 fromC. R #58 at Pisgah to SR #71. Length - 2.217 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 199, 580. 42 100. 0000%
2 02035 BURGREEN CONTRACTI NG COVMPANY, | NC. $ 249, 646. 05 125. 0854%
3 01018 APAC- ALABAMA, | NC. $ 327,781.51 164. 2353%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 021 -2
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 19990827021 COUNTI ES : JACKSON
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 02035 | (3) 01018

| JACKSON PAVI NG & CONSTRUCTI O BURGREEN CONTRACTI NG CO., | N| APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
SECTI ON 0001 Roadway

|
0010 401B106 5205. 000 SYCP| 2. 75000 14313. 75

Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |

| |
[ 2.90000 15094. 50| 2.81000 14626. 05
Bi t um nous Treatnent JG (Wth Pol yner | [ |
Addi tive) | [ |
0020 405A000 800. 000 GAL | 0. 65000 520. 00| 1. 20000 960. 00| 1.41000 1128. 00
Tack Coat | [ |
0030 429A200 1502. 000 TON | 28. 15000 42281. 30| 36. 60000 54973. 20| 51. 13000 76797. 26
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 429B201 2889.000 TON | 22.79000 65840. 31| 28. 75000 83058. 75| 42.87000 123851. 43
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range A | [ |
0050 429B207 250. 000 TON | 26. 00000 6500. 00| 32. 40000 8100. 00| 55. 50000 13875. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 1/2" Maxinmum Aggregate | [ |
Size Mx, ESAL Range A | [ |
0060 429C211 211.000 TON | 27.96000 5899. 56| 31. 90000 6730. 90| 58. 39000 12320. 29
I nproved Bitum nous Concrete Base Layer, | | |
Wdening, 1 1/2" Maxi num Aggregat e | [ |
Size Mx, ESAL Range A | [ |
0070 430B014 1400. 000 TNCP| 12. 10000 16940. 00| 14. 00000 19600. 00| 22. 31000 31234. 00
Aggregat e Surfacing (AHD #410 Modified) | [ |
0080 600A000 LUWP| 2500. 00000 2500. 00| 12900. 00000 12900. 00| 2572. 63000 2572. 63
Mobi |'i zati on [ |
0090 630A000 800. 000 LF | 11. 10000 8880. 00| 15. 75000 12600. 00| 11. 33000 9064. 00
Steel Beam Guardrail, dass A Type 1 | | |
0100 630A004 68.000 LF | 36. 50000 2482. 00| 20. 90000 1421. 20| 37. 25000 2533. 00
Steel Beam Guardrail, dass B, Type 2 | | |
0110 630C022 4.000 EACH 1800. 00000 7200. 00| 1195. 00000 4780. 00| 1836. 74000 7346. 96
Guardrail End Anchor, Type Speci al | | |
0120 630C070 4.000 EACH 1250. 00000 5000. 00| 1770. 00000 7080. 00| 1275. 51000 5102. 04
Quardrail End Anchor, Type 10 Series | | |
0130 701A031 5.000 M LE| 1050. 00000 5250. 00| 1095. 00000 5475. 00| 1071. 43000 5357. 15
Solid Wite, ass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0140 701A035 4.000 M LE| 1150. 00000 4600. 00| 1195. 00000 4780. 00| 1173. 47000 4693. 88
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 021 -3
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 19990827021 COUNTI ES : JACKSON
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011 | (2) 02035 | (3) 01018

| JACKSON PAVI NG & CONSTRUCTI O BURGREEN CONTRACTI NG CO., | N APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0150 701A045 1.000 M LE| 650. 00000 650. 00
Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |

0160 701C000 2.000 M LE| 375. 00000 750. 00

695. 00000 695. 00| 663. 27000 663. 27

I
| |
[ 405. 00000 810. 00| 382. 65000 765. 30
Broken Tenporary Traffic Stripe | [ |
0170 701C001 8.000 M LE] 395. 00000 3160. 00| 425. 00000 3400. 00| 403. 06000 3224. 48
Solid Tenporary Traffic Stripe | [ |
0180 703A002 325.000 SQFT| 3. 50000 1137. 50| 4. 00000 1300. 00| 3. 57000 1160. 25
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0190 703B002 273.000 SQFT| 4.50000 1228. 50| 5. 00000 1365. 00| 4.59000 1253. 07
Traffic Control Legends, dass 2, Type A [ |
0200 705A032 175. 000 EACH| 4.50000 787. 50| 4.70000 822. 50| 4.59000 803. 25
Paverent Markers, Class A-H Type 1-B | [ |
0210 705A037 400. 000 EACH| 4.50000 1800. 00| 4. 95000 1980. 00| 4.59000 1836. 00
Paverent Markers, Class A-H Type 2-D | [ |
0220 740B000 332.000 SQFT| 5. 00000 1660. 00| 5. 00000 1660. 00| 18. 35000 6092. 20
Construction Signs | [ |
0230 740EO000 100. 000 EACH| 1. 00000 100. 00| 0. 50000 50. 00| 14. 76000 1476. 00
Cones (36 Inches High) | [ |
0240 740MDOO 100. 000 EACH| 1. 00000 100. 00| 0. 10000 10. 00| 0. 06000 6. 00
Wi ght For Cone | [ |
SECTI ON TOTALS | $ 199, 580. 42| $ 249, 646. 05| $ 327,781.51

CONTRACT TOTALS | $ 199, 580. 42 $ 249, 646. 05 $  327,781.51




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 022 -1
VENDOR RANKI NG
CALL ORDER . 022 CONTRACT I D : 19990827022 COUNTI ES : JACKSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT 01
CONTRACT TIME : 210 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT( S)

for constructing the Partial G ade, Drain, Pave, Traffic
Stripe, and Bridge Replacenent on S.R #71 over MIler Creek
south of Hi gdon. Length - 0.340 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01007 ALABAVA BRI DGE BUI LDERS, | NC. $ 1,205, 325.90 100. 0000%

2 19037 S| MPSON BRI DGE COVPANY, | NC. $ 1,278,376.95 106. 0606%



I nproved Bitumni nous Concrete \Waring

Surface Layer, Leveling, 1/2" Maxi mum

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 022 -2
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 19990827022 COUNTI ES : JACKSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 01
SET- ASI DE
| (1) 01007 | (2) 19037 |
| ALABAVA BRI DGE BUI LDERS, | NC| SI MPSON BRI DGE COMPANY, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 201A000 LUMP| 30000. 00000 30000. 00| 18900. 00000 18900. 00|
Clearing & G ubbing (Approxinmately 4 | [ |
Acr es) | [ |
0020 206A000 LUMP| 50000. 00000 50000. 00| 36500. 00000 36500. 00|
Renmoval OF O d Bridge Sta 10+00. 00 | [ |
0030 206D000 80.000 LF | 1. 00000 80. 00| 1. 00000 80. 00|
Renovi ng Pi pe | |
0040 210A000 13424.000 CYIP| 5. 50000 73832. 00| 5. 50000 73832. 00|
Uncl assi fi ed Excavation | |
0050 210D000 8098. 000 CYIP| 6. 80000 55066. 40| 7.80000 63164. 40|
Borrow Excavati on | | |
0060 214A000 32.000 CUYD| 8. 00000 256. 00| 8. 00000 256. 00|
Structure Excavation | | |
0070 214B001 9. 000 CUYD 25. 00000 225. 00| 25. 00000 225. 00|
Foundation Backfill, Commerci al | [ |
0080 215A000 32.000 CUYD| 50. 00000 1600. 00| 100. 00000 3200. 00|
Uncl assified Bridge Excavation | | |
0090 235A002 LUMP| 70000. 00000 70000. 00 120000. 00000 120000. 00|
Detour Bridge At Station 9+97.25 (State | | |
Fur ni shed) | [ |
0100 301A006 182. 000 SYCP| 4. 25000 773. 50| 4. 45000 809. 90|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4.5" Conpacted Thi ckness | [ |
0110 301A012 7354. 000 SYCP| 5. 45000 40079. 30| 5. 75000 42285. 50|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | [ |
0120 401A000 7224.000 SYCP| 0. 50000 3612. 00| 0. 50000 3612. 00|
Bi t um nous Treatnment A | [ |
0130 401B108 1668. 000 SYCP| 5. 50000 9174. 00| 5. 75000 9591. 00|
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0140 405A000 200. 000 GAL | 2. 00000 400. 00| 2.00000 400. 00|
Tack Coat | [ |
0150 429A240 356.000 TON | 35. 45000 12620. 20| 38. 00000 13528. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0160 429A246 200. 000 TON | 35. 45000 7090. 00| 38. 00000 7600. 00|
I I I
| | |
I I I

Aggregate Size Mx, ESAL Range C



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 022 -3
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 19990827022 COUNTI ES : JACKSON
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 01007 | (2) 19037

| ALABAVA BRI DGE BUI LDERS, | NC| SI MPSON BRI DGE COVPANY, | NC.
LINE NO/ ITEM CODE / ALT

| |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT

0170 429B241 1251. 000 TON
I mproved Bitum nous Concrete Binder
Layer, 1" Maxi mum Aggregate Size M X,
ESAL Range C

| 28. 50000 35653. 50
|

0180 429C241 707.000 TON i 28. 25000 19972.
|
|

30. 70000 38405. 70|

Permanent Drilled Shaft Casing, 4’ -0"
Di anet er

+

I
| |
| |
75| 30. 45000 21528. 15|
I mproved Bitum nous Concrete Base Layer, [ |
1 1/2" Maxi mum Aggregate Size MX, [ |
ESAL Range C [ |
0190 430B015 150. 000 TNCP| 15. 00000 2250. 00| 16. 50000 2475. 00|
Aggregate Surfacing (AHD #57, #67, #410 | [ |
O #467) | [ |
0200 450B000 107. 000 SQYD| 65. 00000 6955. 00| 98. 00000 10486. 00|
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab [ |
0210 502A000 50300. 000 LB | 0. 50000 25150. 00| 0. 52000 26156. 00|
St eel Rei nforcenent | [ |
0220 502B000 LUMP| 30000. 00000 30000. 00| 25500. 00000 25500. 00|
St eel Reinforcenent For Bridge | [ |
Superstructure Sta 9+79. 00 Approx 51800 | | |
Lbs | | |
0230 505C000 144,000 LF | 22. 00000 3168. 00| 26. 25000 3780. 00|
Steel Piling (HP 10x42) | [ |
0240 505(002 8.000 EACH| 80. 00000 640. 00| 125. 00000 1000. 00|
Pile Points (Type A 10") | [ |
0250 506A000 15.000 LF | 215. 00000 3225. 00| 210. 00000 3150. 00|
Drilled Shaft Excavation, 4’-6" D aneter| [ |
0260 506B003 40.000 LF | 1225. 00000 49000. 00| 1210. 00000 48400. 00|
Special Drilled Shaft Excavation, 4’ -0" | [ |
Di anet er | | |
0270 506C042 40.000 LF | 90. 00000 3600. 00| 90. 00000 3600. 00|
Drilled Shaft Construction, 4'-0" | | |
Di aneter, C ass DS1 Concrete | [ |
0280 506C043 22.000 LF | 115. 00000 2530. 00| 90. 00000 1980. 00|
Drilled Shaft Construction, 4'-6" | [ |
Di aneter, Cass DSl Concrete | | |
0290 506F001 22.000 LF | 105. 00000 2310. 00| 84. 00000 1848. 00|
Permanent Drilled Shaft Casing, 4'-6" | | |
Di anet er | [ |
0300 506F008 40.000 LF | 85. 00000 3400. 00| 100. 00000 4000. 00|
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 022 -4

24" Side Drain Pipe End Treatnent,
Class 2

CALL ORDER : 022 CONTRACT I D : 19990827022 COUNTI ES : JACKSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 01007 | (2) 19037 |
| ALABAVA BRI DGE BUI LDERS, | NC| SI MPSON BRI DGE COMPANY, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0310 5063002 2.000 EACH 1975. 00000 3950. 00| 1950. 00000 3900. 00|
Crosshol e Sonic Logging, 4'-0" Dianeter | [ |
0320 508A000 6120. 000 LB | 2. 00000 12240. 00| 2.50000 15300. 00|
Structural Steel | [ |
0330 510A000 176. 000 CUYD| 200. 00000 35200. 00| 390. 00000 68640. 00|
Bridge Substructure Concrete, Class A [ |
0340 510C051 LUWMP|  150000. 00000 150000. 00| 115500. 00000 115500. 00|
Bri dge Concrete Superstructure, Sta | [ |
9+79. 00 Approx 199 Cu Yds | | |
0350 510E000 635. 000 SQYD| 4. 50000 2857. 50| 2. 55000 1619. 25|
Groovi ng Concrete Bridge Decks | | |
0360 511A001 36. 000 EACH| 150. 00000 5400. 00| 65. 00000 2340. 00|
El astoneric Bearings, Type 2 | | |
0370 513B003 472.000 LF | 80. 00000 37760. 00| 63. 50000 29972. 00|
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type | (Specialty Item | [ |
0380 513B005 476.000 LF | 140. 00000 66640. 00| 95. 00000 45220. 00|
Pr et ensi oned- Prestressed Concrete | [ |
Grders, Type Ill (Specialty Item | | |
0390 530A104 28.000 LF | 70. 00000 1960. 00| 70. 00000 1960. 00|
36" Roadway Pipe (Class 3 RC.) | | |
( Ext ensi on) | [ |
0400 535A002 216.000 LF | 45. 00000 9720. 00| 45. 00000 9720. 00|
24" Side Drain Pipe | [ |
0410 535A652 72.000 LF | 38. 00000 2736. 00| 38. 00000 2736. 00|
24" Side Drain Pipe (Tenporary) | [ |
0420 600A000 LUMP|  110000. 00000 110000. 00| 140000. 00000 140000. 00|
Mobi | i zat i on | [ |
0430 602A000 11. 000 EACH 200. 00000 2200. 00| 75. 00000 825. 00|
R ght O Way Markers | [ |
0440 603A002 1.000 EACH 28000. 00000 28000. 00| 26500. 00000 26500. 00|
Furni shing Type 3 Field Ofice | [ |
0450 610C001 1138. 000 TON | 24. 00000 27312. 00| 27.25000 31010. 50|
Loose Riprap, Class 2 | [ |
0460 610D000 455. 000 SQYD| 3. 25000 1478. 75| 11. 35000 5164. 25|
Fi | ter Bl anket | [ |
0470 619A005 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00|
36" Roadway Pipe End Treatnent, Cass 1 | [ |
0480 619A127 10. 000 EACH| 500. 00000 5000. 00| 500. 00000 5000. 00|
| |
I I



Broken Yellow, Inverted Profile Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 022 -5
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 19990827022 COUNTI ES : JACKSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01007 | (2) 19037 |
| ALABAVA BRI DGE BUI LDERS, | NC| SI MPSON BRI DGE COMPANY, | NC. |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0490 620A000 1.000 CUYD| 750. 00000 750. 00| 500. 00000 500. 00|
M nor Structure Concrete | [ |
0500 630A000 475.000 LF | 11. 80000 5605. 00| 12. 40000 5890. 00|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0510 630C003 4.000 EACH 950. 00000 3800. 00| 998. 00000 3992. 00|
Quardrail End Anchor, Type 13 | [ |
0520 630C070 4.000 EACH 1290. 00000 5160. 00| 1350. 00000 5400. 00|
Quardrail End Anchor, Type 10 Series | [ |
0530 637A001 650. 000 LF | 8. 00000 5200. 00| 6. 00000 3900. 00|
Fence Reset (Includes Al Types) | [ |
0540 650A000 2714.000 CYIP| 12. 00000 32568. 00| 12. 00000 32568. 00|
Topsoi | | [ |
0550 652A053 2.000 ACRE| 750. 00000 1500. 00| 790. 00000 1580. 00|
Seeding (M x 1E) | [ |
0560 652B050 2.000 ACRE| 600. 00000 1200. 00| 630. 00000 1260. 00|
Tenporary Seeding (M x 1AT) | [ |
0570 652C000 2.000 ACRE| 100. 00000 200. 00| 105. 00000 210. 00|
Mowi ng | | |
0580 652D050 2.000 ACRE| 700. 00000 1400. 00| 735. 00000 1470. 00|
Seeding In Stubble (Mx 1A) | [ |
0590 654A009 200. 000 sQvYD| 7.00000 1400. 00| 7.35000 1470. 00|
Sol id Soddi ng (Fescue) | [ |
0600 656A000 4.000 ACRE| 500. 00000 2000. 00| 525. 00000 2100. 00|
Mul ching, Cass A Type 1 | [ |
0610 659A001 2600. 000 SQvYD| 2. 00000 5200. 00| 2. 10000 5460. 00|
Erosion Control Netting, Class B | [ |
0620 665F000 200. 000 EACH 5. 00000 1000. 00| 6. 30000 1260. 00|
Hay Bal es | [ |
0630 6651 000 304.000 TON | 24. 00000 7296. 00| 27.25000 8284. 00|
Tenporary Riprap, Cass 2 | [ |
0640 665J000 2000. 000 LF | 4. 50000 9000. 00| 4. 50000 9000. 00|
Silt Fence, Type A | [ |
0650 665K000 30. 000 cuYp| 10. 00000 300. 00| 26. 50000 795. 00|
Dr ai nage Sunp Excavation | [ |
0660 680A000 LUWP| 9500. 00000 9500. 00| 21000. 00000 21000. 00|
Engi neering Control s [ |
0670 701C001 3.000 M LE]| 500. 00000 1500. 00| 525. 00000 1575. 00|
Solid Tenporary Traffic Stripe | [ |
0680 701D007 2.000 M LE| 1200. 00000 2400. 00| 12. 60000 25. 20|
Solid Traffic Stripe Renmoved (Paint) | [ |
0690 702A007 2.000 M LE| 2250. 00000 4500. 00| 2300. 00000 4600. 00|
| |
I I

Stripe (6" Wde) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 022 -6
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 19990827022 COUNTI ES : JACKSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01007 | (2) 19037 |
| ALABAVA BRI DGE BUI LDERS, | NC| SI MPSON BRI DGE COMPANY, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0700 702A008 2.000 M LE| 5000. 00000 10000. 00| 52. 50000 105. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0710 705A014 154. 000 EACH 7.50000 1155. 00| 7.80000 1201. 20|
Pavenent Markers, Class C, Type 2-B | | |
0720 726A000 820.000 LF | 30. 00000 24600. 00| 63. 00000 51660. 00|
Portabl e Concrete Safety Barriers, Type | | |
6 | | I
0730 740B000 239.000 SQFT| 15. 00000 3585. 00| 12. 60000 3011. 40|
Construction Signs | [ |
0740 740D000 100. 000 EACH| 65. 00000 6500. 00| 55. 00000 5500. 00|
Channel i zi ng Druns | [ |
0750 740E000 50. 000 EACH| 15. 00000 750. 00| 15. 75000 787. 50|
Cones (36 Inches High) | [ |
0760 740F002 4.000 EACH| 325. 00000 1300. 00| 500. 00000 2000. 00|
Barri cades, Type |11 | [ |
0770 7401 005 4.000 EACH| 750. 00000 3000. 00| 400. 00000 1600. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0780 740L006 64. 000 EACH 85. 00000 5440. 00| 94. 50000 6048. 00|
Vertical Panel Type |1, Doubl e-Sided | [ |
0790 740MD0O0O 50. 000 EACH| 10. 00000 500. 00| 10. 50000 525. 00|
Wi ght For Cone | [ |
0800 999 000 750. 000 HOUR| 0. 80000 600. 00| 0. 80000 600. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 1,205, 325. 90| $ 1,278,376. 95|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 1,205, 325. 90| $ 1,278,376. 95|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 023 -1
VENDOR RANKI NG
CALL ORDER . 023 CONTRACT I D : 19990827023 COUNTI ES : LAUDERDALE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 02
CONTRACT TIME : 175 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BR-3914(105)

for constructing the Bridge Replacenent and Approaches at
Little Cypress Creek on C R #8 west of Zip City. Length -

0.920 km
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 18036 RI LEY BRI DCE & ENG NEERI NG CO., | NC. $ 497, 661. 20 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 023 -2
TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 19990827023 COUNTI ES : LAUDERDALE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 18036 | |
| RILEY BRI DGE & ENG NEERI NG C| |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  ROADWAY
| | |
0010 201A000 LUMP| 8000. 00000 8000. 00| |
Clearing & Grubbing (Approximtely 2 | [ |
Hect ar es) | | |
0020 206A000 LUWP| 4500. 00000 4500. 00| |
Removal OF O d Bridge, Station 13+09.261| [ |
0030 210A000 17132.000 M8 | 3. 10000 53109. 20| |
Uncl assi fied Excavation | | |
0040 210D000 50.000 M3 | 10. 00000 500. 00| |
Borrow Excavati on | [ |
0050 230A000 10. 000 MRBS| 775. 00000 7750. 00| |
Roadbed Processing | | |
0060 429A201 412. 000 MronN| 45. 50000 18746. 00| |
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range A [ |
0070 429B201 618. 000 MION| 32. 50000 20085. 00| |
I mproved Bitum nous Concrete Binder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range A | [ |
0080 429C201 850. 000 MION| 32. 00000 27200. 00| |
I nproved Bitum nous Concrete Base Layer, | | |
37.5 mm Maxi mum Aggregate Size M X, | [ |
ESAL Range A | [ |
0090 502A000 8540. 000 KG | 1. 00000 8540. 00| |
St eel Rei nforcenent | | |
0100 502B000 LUWP| 20805. 00000 20805. 00| |
St eel Reinforcenment For Bridge | | |
Superstructure Station 12+99. 000, | | |
Approxi mately 20 805 kg | | |
0110 505C002 96.000 M | 79. 00000 7584. 00| |
Steel Piling (HP 310x79) | [ |
0120 506A005 13.000 M | 700. 00000 9100. 00| |
Drilled Shaft Excavation, 1070 nmm | | |
Di anet er | [ |
0130 506B001 12.000 M | 2350. 00000 28200. 00| |
Special Drilled Shaft Excavation, 910 | [ |
mm Di anet er | | |
0140 506C062 12.000 M | 110. 00000 1320. 00| |
Drilled Shaft Construction, 910 nmm | | |
| | |

Di aneter, O ass DS3 Concrete



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 023 -3
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT I D : 19990827023 COUNTI ES : LAUDERDALE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 18036 [ |
| RILEY BRI DGE & ENG NEERI NG C| |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0150 506C063 13.000 M | 110. 00000 1430. 00| |
Drilled Shaft Construction, 1070 mm | [ |
Di aneter, Cass DS3 Concrete | | |
0160 506F000 13.000 M | 450. 00000 5850. 00| |
Permanent Drilled Shaft Casing, 1070 nmm | | |
Di anet er | [ |
0170 5063000 2.000 EACH 500. 00000 1000. 00| |
Crosshol e Soni c Loggi ng 910 nm Di aneter | [ |
0180 508A000 2215.000 KG | 6. 40000 14176. 00| |
Structural Steel | [ |
0190 510A000 67.000 M3 | 385. 00000 25795. 00| |
Bridge Substructure Concrete, Class A | [ |
0200 510C051 LUWP| 50000. 00000 50000. 00| |
Bridge Concrete Superstructure, Station | [ |
12+99. 000, Approximately 133 Cu Meters | | |
0210 510E000 417.000 M2 | 7.00000 2919. 00| |
Groovi ng Concrete Bridge Decks | | |
0220 511A001 24.000 EACH 95. 00000 2280. 00| |
El astoneric Bearings, Type 2 | | |
0230 513B005 212.000 M | 270. 00000 57240. 00| |
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIIM(Specialty Item | [ |
0240 600A000 LUWP| 52000. 00000 52000. 00| |
Mobi | i zat i on | [ |
0250 610C001 650. 000 Mroy| 22. 00000 14300. 00| |
Loose Riprap, Class 2 | [ |
0260 610D000 500.000 M | 3. 60000 1800. 00| |
Fi | ter Bl anket | [ |
0270 630C003 4.000 EACH| 1200. 00000 4800. 00| |
Quardrail End Anchor, Type 13 | [ |
0280 630C070 4.000 EACH 1500. 00000 6000. 00| |
Quardrail End Anchor, Type 10 Series | [ |
0290 650A000 5.000 M3 | 8. 00000 40. 00| |
Topsoi | | [ |
0300 650B000 1392. 000 M3 | 4.50000 6264. 00| |
Topsoi | From St ockpil es | [ |
0310 652A053 2.000 HA | 3000. 00000 6000. 00| |
Seeding (M x 1E) | [ |
0320 656A000 2.000 HA | 2500. 00000 5000. 00| |
Mul ching, Cass A Type 1 | [ |
0330 665F000 200. 000 EACH 6. 00000 1200. 00| |
| | |

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 023 -4
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT I D : 19990827023 COUNTI ES : LAUDERDALE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 18036 [ |
| RILEY BRI DGE & ENG NEERI NG C| |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 665J000 156.000 M | 22. 00000 3432. 00| |
Silt Fence, Type A | [ |
0350 680A000 LUWP| 8500. 00000 8500. 00|
Engi neering Control s [ |
0360 701A004 2.000 KM | 330. 00000 660. 00| |
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0370 701A008 1.000 KM | 330. 00000 330. 00| |
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe | [ |
0380 701A012 1.000 KM | 330. 00000 330. 00| |
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0390 740B000 44.000 M | 119. 00000 5236. 00| |
Construction Signs | | |
0400 740D000 16. 000 EACH 90. 00000 1440. 00| |
Channel i zi ng Druns | [ |
0410 740F002 6. 000 EACH| 500. 00000 3000. 00| |
Barri cades, Type |11 | |
0420 7401 005 2.000 EACH 600. 00000 1200. 00| |
War ni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 497, 661. 20| |
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 497, 661. 20| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 024 -1
VENDOR RANKI NG
CALL ORDER : 024 CONTRACT | D : 19990827024 COUNTI ES : MARENGO
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : MG 4604(122)

for constructing the Resurfacing and Traffic Stripe on
S.R #25 from knp48. 830 to knp59. 557 north of Faunsdal e.
Length 10.727

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 01023 ASPHALT CONTRACTORS, | NC. $ 497, 671. 85 100. 0000%

2 02033 S. T. BUNN CONSTRUCTI ON COMPANY, | NC. $ 521, 344. 80 104. 7567%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 024 -2
TABULATI ON OF BI DS
CALL ORDER : 024 CONTRACT | D : 19990827024 COUNTI ES : MARENGO
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 08
SET- ASI DE :
| (1) 01023 | (2) 02033 |
| ASPHALT CONTRACTORS, | NC. | S. T. BUNN CONSTRUCTION CO. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 209A000 5.000 EACH| 50. 00000 250. 00| 100. 00000 500. 00|
Mai | box Reset, Single [ |
0020 305A000 750.000 M3 | 11. 12000 8340. 00| 20. 00000 15000. 00|
Borrow, Section 210, | [ |
0030 401B100 62300. 000 M2 | 0. 75000 46725. 00| 0. 71000 44233. 00|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0040 405A000 2540.000 L | 0. 50000 1270. 00| 0. 30000 762. 00|
Tack Coat | [ |
0050 429A241 6640. 000 MION| 39. 95000 265268. 00| 39. 97000 265400. 80|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0060 429A244 100. 000 MTON| 50. 00000 5000. 00| 68. 00000 6800. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Patching, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0070 429A247 2470.000 MION| 42.00000 103740. 00| 41. 00000 101270. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0080 430B000 100. 000 MTON| 27.50000 2750. 00| 33. 00000 3300. 00|
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0090 600A000 LUWP| 22000. 00000 22000. 00| 38775. 00000 38775. 00|
Mobi |'i zati on | [ |
0100 665F000 50. 000 EACH| 8. 00000 400. 00| 1. 00000 50. 00|
Hay Bal es | | |
0110 665J000 100.000 M | 12. 00000 1200. 00| 15. 00000 1500. 00|
Silt Fence, Type A | | |
0120 701A006 22.000 KM | 280. 00000 6160. 00| 280. 00000 6160. 00|
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0130 701A010 8.000 KM | 150. 00000 1200. 00| 150. 00000 1200. 00|
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0140 701A014 7.000 KM | 280. 00000 1960. 00| 280. 00000 1960. 00|
Solid Yellow, Class 1 ,Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0150 701C002 23.000 KM | 199. 00000 4577. 00| 199. 00000 4577. 00|
| | |

Broken Tenporary Traffic Stripe (Paint)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 024 -3

CALL ORDER : 024 CONTRACT | D : 19990827024 COUNTI ES : MARENGO
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 01023 | (2) 02033 |
| ASPHALT CONTRACTORS, | NC. | S. T. BUNN CONSTRUCTI ON CO |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 701C003 17.000 KM | 224.00000 3808. 00| 224. 00000 3808. 00|
Solid Tenporary Traffic Stripe (Paint) | [ |
0170 703A002 121.000 M2 | 22. 00000 2662. 00| 22.00000 2662. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0180 703B002 32.000 M2 | 30. 00000 960. 00| 30. 00000 960. 00|
Traffic Control Legends, dass 2, Type A | |
0190 703D002 190.000 M2 | 14. 00000 2660. 00| 14. 00000 2660. 00|
Tenporary Traffic Control Markings | | |
(Pai nt) | | |
0200 703EO002 56.000 M2 | 14. 00000 784. 00| 14. 00000 784. 00|
Tenporary Traffic Control Legends | [ |
(Paint) I I I
0210 705A032 115. 000 EACH| 4.70000 540. 50| 4.70000 540. 50|
Pavenent Markers, Cass A-H Type 1-B | | |
0220 705A037 575. 000 EACH| 4.90000 2817. 50| 4.90000 2817. 50|
Pavenent Markers, Cass A-H Type 2-D | | |
0230 740B000 65.000 M2 | 107. 69000 6999. 85| 125. 00000 8125. 00|
Construction Signs | | |
0240 740EO000 200. 000 EACH| 12. 50000 2500. 00| 15. 00000 3000. 00|
Cones (900 nmm Hi gh) | | |
0250 740MDOO 200. 000 EACH| 8. 00000 1600. 00| 5. 00000 1000. 00|
Bal | ast For Cone | | |
0260 7400000 1.000 EACH 1500. 00000 1500. 00| 3500. 00000 3500. 00|
Pil ot Car | [ |
SECTI ON TOTALS | $ 497, 671. 85| $ 521, 344. 80|
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 497, 671. 85| $ 521, 344. 80|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 026 -1
VENDOR RANKI NG
CALL ORDER . 026 CONTRACT I D : 19990827026 COUNTI ES : MONTGOVERY
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MONTGOVERY PROQIECT(S) : MG 5100(13)

for constructing the Resurfacing and Traffic Stripe on the
Servi ce Roads al ong East Boul evard from1-85 to Plantation
Way and South and Arba Streets along |-85 in Mntgonery.
Length 8.943 niles

SET- ASI DE :

1 03014 COUCH CONSTRUCTI ON, L. P. $ 609, 469. 05 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 701, 987. 00 115. 1800%
3 01023 ASPHALT CONTRACTCRS, | NC. $ 719, 166. 50 117.9988%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 026 -2
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 19990827026 COUNTI ES :  MONTGOVERY
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 03014 | (2) 01018 | (3) 01023
| COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC. | ASPHALT CONTRACTORS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 ROADWAY

| |
0010 210D001 5500. 000 CYIP| 0. 50000 2750. 00 1. 00000 5500. 00| 9. 75000 53625. 00

|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0020 401B100 93190. 000 SYCP| 0. 85000 79211. 50| 1. 00000 93190. 00| 1. 00000 93190. 00
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 5705. 000 GAL | 0. 01000 57. 05| 1. 00000 5705. 00| 1. 00000 5705. 00
Tack Coat | [ |
0040 408A052 93190. 000 SY | 0. 90000 83871. 00| 1. 30000 121147. 00| 1. 10000 102509. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0050 410C000 1.000 EACH 1. 00000 1. 00| 510. 00000 510. 00| 1500. 00000 1500. 00
Contractor Retained Profil ograph | | |
0060 429A241 8250. 000 TON | 29. 00000 239250. 00| 29. 60000 244200. 00| 30. 00000 247500. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0070 429B245 240.000 TON | 50. 00000 12000. 00| 95. 00000 22800. 00| 65. 00000 15600. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0080 429B249 480. 000 TON | 35. 00000 16800. 00| 40. 00000 19200. 00| 34. 00000 16320. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0090 600A000 LUMP| 36572. 00000 36572. 00| 60000. 00000 60000. 00| 39700. 00000 39700. 00
Mobi I'i zati on | [ |
0100 652A056 4.000 ACRE]| 100. 00000 400. 00| 650. 00000 2600. 00| 1000. 00000 4000. 00
Seeding (M x 2E) | | |
0110 656A000 4.000 ACRE]| 100. 00000 400. 00| 450. 00000 1800. 00| 500. 00000 2000. 00
Mul ching, Cass A Type 1 | | |
0120 665F000 25.000 EACH 3. 00000 75. 00| 5. 50000 137. 50| 10. 00000 250. 00
Hay Bal es | | |
0130 665J000 250.000 LF | 2. 00000 500. 00| 5. 50000 1375. 00| 4.50000 1125. 00
Silt Fence, Type A | | |
0140 701C000 11.000 M LE| 350. 00000 3850. 00| 350. 00000 3850. 00| 350. 00000 3850. 00
Broken Tenporary Traffic Stripe | [ |
0150 701C001 6.000 M LE] 400. 00000 2400. 00| 400. 00000 2400. 00| 400. 00000 2400. 00
I I

Solid Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 026 -3
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 19990827026 COUNTI ES :  MONTGOVERY
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 03014 | (2) 01018 | (3) 01023
| COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC. | ASPHALT CONTRACTORS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0160 702A007 3.000 M LE| 1850. 00000 5550. 00 1850. 00000 5550. 00| 1850. 00000 5550. 00

Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |
0170 702A009 6.000 M LE] 3700. 00000 22200. 00

I
| |
[ 3700. 00000 22200. 00| 3700. 00000 22200. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 703A002 16481. 000 SQFT| 3. 00000 49443. 00| 3. 00000 49443. 00| 3. 00000 49443. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0190 703B002 690. 000 SQFT]| 2.70000 1863. 00| 2.70000 1863. 00| 2.70000 1863. 00
Traffic Control Legends, dass 2, Type A | |
0200 703D001 16481. 000 SQFT| 1. 30000 21425. 30| 1. 30000 21425. 30| 1. 30000 21425. 30
Tenporary Traffic Control Markings | |
0210 703E001 1380. 000 SQFT| 1. 30000 1794. 00| 1. 30000 1794. 00| 1. 30000 1794. 00
Tenporary Traffic Control Legends | | |
0220 705A031 688. 000 EACH 4. 60000 3164. 80| 4. 60000 3164. 80| 4. 60000 3164. 80
Pavenent Markers, Cass A-H Type 1-A | | |
0230 705A032 158. 000 EACH 4. 60000 726. 80| 4. 60000 726. 80| 4. 60000 726. 80
Pavenent Markers, Cass A-H Type 1-B | | |
0240 705A037 402. 000 EACH| 4.80000 1929. 60| 4. 80000 1929. 60| 4.80000 1929. 60
Pavenent Markers, Cass A-H Type 2-D | | |
0250 740B000 1056. 000 SQFT| 12. 50000 13200. 00| 8. 50000 8976. 00| 9. 75000 10296. 00
Construction Signs | | |
0260 740D000 200. 000 EACH 37. 80000 7560. 00| 1. 00000 200. 00| 38. 00000 7600. 00
Channel i zi ng Druns | [ |
0270 740E000 150. 000 EACH| 11. 00000 1650. 00| 1. 00000 150. 00| 18. 00000 2700. 00
Cones (36 Inches High) | | |
0280 740MD0OO 150. 000 EACH| 5. 50000 825. 00| 1. 00000 150. 00| 8. 00000 1200. 00
Wi ght For Cone | | |
SECTI ON TOTALS | $ 609, 469. 05| $ 701, 987. 00| $ 719, 166. 50
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 609, 469. 05| $ 701, 987. 00| $ 719, 166. 50




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 027 -1
VENDOR RANKI NG
CALL ORDER © 027 CONTRACT I D : 19990827027 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 55 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : MG 6301(102)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #7 (U. S. #11) fromnorth of Fosters (knp 109.868) to
the south city limts of Tuscal oosa (knp 118.00). Length

6. 632km
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 02033 S. T. BUNN CONSTRUCTI ON COMPANY, | NC. $ 890, 792. 97 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 914, 864. 55 102.7022%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 027 -2
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 19990827027 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033 | (2) 01018

|
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

I mproved Bitum nous Concrete Wearing |
Surface Layer, 12.5 nm Maxi mum |
Aggregate Size Mx, ESAL Range D |

0130 429A263 100. 000 MION| 55. 00000 5500. 00

52.10000 5210. 00
I mproved Bitum nous Concrete Wearing |
Surface Layer, Patching, 12.5 mm
Maxi mum Aggregate Size M x, ESAL Range D
0140 429A266 50. 000 MIQN| 40. 00000 2000. 00 41. 22000 2061. 00

I mproved Bitum nous Concrete Wearing |
Surface Layer, Leveling, 12.5 mm |
Maxi mum Aggregate Size M x, ESAL Range D

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 206C001 4600. 000 M2 | 9. 00000 41400. 00| 10. 23000 47058. 00|
Rermovi ng Concrete Pavenent | [ |
0020 209A000 3. 000 CH| 100. 00000 300. 00| 119. 70000 359. 10|
Mai | box Reset, Single | [ |
0030 210D023 3927.000 M3 | 8. 60000 33772. 20| 8. 84000 34714. 68|
Borrow Excavation (Loose Truckbed | [ |
Measurenent) (A-4(0) O Better) | | |
0040 212A000 129. 000 STA | 7.00000 903. 00| 190. 86000 24620. 94|
Machi ne Gradi ng Shoul ders | | |
0050 301A012 20.000 M2 | 40. 00000 800. 00| 44. 42000 888. 40|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0060 305B060 61. 000 Mroy| 27. 00000 1647. 00| 27.97000 1706. 17|
Crushed Aggregate, Section 825, | [ |
For M scel | aneous Use Type A, For | | |
M scel | aneous Use | [ |
0070 401B105 47077.000 M2 | 2. 95000 138877. 15| 3. 07000 144526. 39|
Bi t umi nous Treatnent L (Wth Pol yner | [ |
Addi tive) | [ |
0080 405A000 6468.000 L | 0. 25000 1617. 00| 1. 09000 7050. 12|
Tack Coat | [ |
0095 408A052 47553.000 M2 | 0. 56000 26629. 68| 1. 67000 79413. 51|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 26 mm Thru 50 mm Thi ck) | [ |
0100 410C000 1.000 EACH 9000. 00000 9000. 00| 2742. 60000 2742. 60|
Contractor Retained Profil ograph | [ |
0110 428A000 1150.000 M | 0. 15000 172. 50| 0. 71000 816. 50|
Scoring Bitum nous Pavement Surface | [ |
0120 429A260 3436. 000 MION| 32. 70000 112357. 20| 32. 73000 112460. 28|
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 027 -3
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 19990827027 COUNTI ES : TUSCALCOSA
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033 | (2) 01018

|
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
0150 429A269 100. 000 MION| 55. 00000 5500. 00
I mproved Bitum nous Concrete Wearing |
Surface Layer, Wdening, 12.5 mm |
Maxi mum Aggregate Size M x, ESAL Range D
0160 429B261 5326. 000 MIQN| 29. 12000 155093. 1
I mproved Bitum nous Concrete Binder |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range D |
0170 429B269 5591. 000 MIQN| 29. 12000 162809. 9
I mproved Bitum nous Concrete Binder |
Layer, Leveling, 25.0 mm Maxi nrum |
Aggregate Size Mx, ESAL Range D
0180 429B272 125. 000 MION| 55. 00000 6875. 0
I mproved Bitum nous Concrete Binder |
Layer, Wdening, 25.0 nm Maxi num |
Aggregate Size Mx, ESAL Range D |
0190 429C265 1340. 000 Mroy| 55. 00000 73700.0
I mproved Bitum nous Concrete Base Layer, |
Pat chi ng, 37.5 nmm Maxi mum Aggr egat e |
Size M x, ESAL Range D
0200 429C268 206. 000 Mroy 40. 00000 8240.0
I mproved Bitum nous Concrete Base Layer, |
Level i ng, 25.0 nmm Maxi mum Aggr egat e |
Size M x, ESAL Range D |
0210 429C271 50. 000 MIQN| 55. 00000 2750. 00
0
6
0
0
0
0

38. 06000 3806. 00

2 28. 00000 149128. 00

2 27.63000 154479. 33

0 36. 10000 4512. 50

0 39. 60000 53064. 00

0

35. 62000 1781. 00
I mproved Bitum nous Concrete Base Layer, |
W deni ng, 37.5 nmm Maxi mum Aggr egat e |
Size M x, ESAL Range D |

0220 430B026 40.000 MIQN| 27. 00000 1080.
Aggregate Surfacing (ALDOT #467, #57 O |

0 29. 74000 1189. 60
#810) |

0230 458A000 46320. 000 M2 | 0. 43000 19917.
Cracki ng And Seating Concrete Pavenent |

0240 600A000 LUWP| 28625. 00000 28625.
Mobi |'i zati on |

0250 651C000 2.000 MION 400. 00000 800.
8-8-8 Commercial Fertilizer

0260 652A054 1.000 HA

0. 28000 12969. 60
9975. 00000 9975. 00
202. 65000 405. 30

| 1200. 00000 1200. 1686. 30000 1686. 30
Seeding (M x 2A) |

0270 652A056 1.000 HA | 1200. 00000 1200.
I

Seeding (M x 2E)

0
0
0
0
0

+
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
| 1686. 30000 1686. 30
I

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
36. 03000 7422. 18|
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 027 -4
TABULATI ON OF BI DS
CALL ORDER : 027 CONTRACT I D : 19990827027 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 02033 | (2) 01018 |
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0280 656A000 2.000 HA | 1200. 00000 2400. 00| 1037. 40000 2074. 80|
Mul ching, Cass A Type 1 | [ |
0290 665F000 15. 000 EACH 1. 00000 15. 00| 7.53000 112. 95|
Hay Bal es | [ |
0300 665J000 30.000 M | 15. 00000 450. 00| 27.20000 816. 00|
Silt Fence, Type A | [ |
0310 701A028 17.000 KM | 847. 00000 14399. 00| 889. 35000 15118. 95|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [ |
0320 701A037 4.000 KM | 963. 00000 3852. 00| 1011. 15000 4044. 60|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0330 701A038 9.000 KM | 568. 00000 5112. 00| 596. 40000 5367. 60|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [ |
0340 701C000 25.000 KM | 199. 00000 4975. 00| 208. 95000 5223. 75|
Broken Tenporary Traffic Stripe | [ |
0350 701C001 12.000 KM | 224, 00000 2688. 00| 235. 20000 2822. 40|
Solid Tenporary Traffic Stripe | [ |
0360 703A002 36.000 M2 | 54. 00000 1944. 00| 56. 70000 2041. 20|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0370 703D001 71.000 M2 | 14. 00000 994. 00| 14. 70000 1043. 70|
Tenporary Traffic Control Markings | [ |
0380 705A032 278.000 EACH| 4.70000 1306. 60| 4.94000 1373. 32|
Paverent Markers, Class A-H Type 1-B | [ |
0390 705A037 140. 000 EACH| 4.90000 686. 00| 5. 15000 721. 00|
Paverent Markers, Class A-H Type 2-D | [ |
0400 740B000 67.000 M2 | 115. 00000 7705. 00| 89. 04000 5965. 68|
Construction Signs | [ |
0410 740D000 50. 000 EACH| 2. 00000 100. 00| 19. 01000 950. 50|
Channel i zi ng Druns | [ |
0420 7400000 1.000 EACH 1400. 00000 1400. 00| 1455. 30000 1455. 30|
Pi l ot Car | [ |
SECTI ON TOTALS | $ 890, 792. 97| $ 914, 864. 55|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 890, 792. 97| $ 914, 864. 55|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 028 -1
VENDOR RANKI NG
CALL ORDER : 028 CONTRACT I D : 19990827028 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 55 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : MG 6307(103)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #7 (U. S. #11) from Cottondale to C. R #59. Length

13. 813km
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 1,668, 413.93 100. 0000%

2 02033 S. T. BUNN CONSTRUCTI ON COMPANY, | NC. $ 1,900, 708. 62 113. 9230%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 028 -2
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT I D : 19990827028 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. |S.” T. BUNN CONSTRUCTI ON CO. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 Pl ani ng and Resurfaci ng

I nproved Bitumi nous Concrete \Waring |
Surface Layer, 19.0 nm Maxi mum |
Aggregate Size M x, ESAL Range D |

| | |

0010 206C001 600. 000 M2 | 19. 06000 11436. 00| 9. 50000 5700. 00|
Rermovi ng Concrete Pavenent | [ |
0020 209A000 7.000 CH| 117. 30000 821. 10| 75. 00000 525. 00|
Mai | box Reset, Single | [ |
0030 209A002 52. 000 CH| 231. 44000 12034. 88| 150. 00000 7800. 00|
Mai | box Reset, Multiple | [ |
0040 210D023 7373.000 M3 | 5. 94000 43795. 62| 8. 25000 60827. 25|
Borrow Excavation (Loose Truckbed | [ |
Measurenent) (A-4(0) O Better) | | |
0050 212A000 274.000 STA | 54. 41000 14908. 34| 4. 00000 1096. 00|
Machi ne Gradi ng Shoul ders | | |
0060 301A012 101.000 M2 | 18. 33000 1851. 33| 40. 00000 4040. 00|
Crushed Aggregate Base Course, Type B, | | |

Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0070 305B060 1652. 000 Mroy| 15. 46000 25539. 92| 27. 00000 44604. 00|
Crushed Aggregate, Section 825, | [ |
For M scel | aneous Use Type A, For | | |
M scel | aneous Use | [ |
0080 401B105 97036. 000 M2 | 3. 01000 292078. 36| 2.92000 283345. 12|
Bi t umi nous Treatnent L (Wth Pol yner | [ |
Addi tive) | [ |
0090 401B108 3792.000 M2 | 2. 94000 11148. 48| 1. 50000 5688. 00|
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0100 405A000 28207.000 L | 0. 23000 6487. 61| 0. 25000 7051. 75|
Tack Coat | [ |
0110 408A052 101562. 000 M2 | 0. 83000 84296. 46| 0. 54000 54843. 48|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 26 mm Thru 50 mm Thi ck) | | |
0130 410C000 1.000 EACH 3358. 95000 3358. 95| 18000. 00000 18000. 00|
Contractor Retained Profil ograph | |
0140 429A260 6528. 000 MIQN| 30. 85000 201388. 80| 34. 55000 225542, 40|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range D [ |
0150 429A261 1200. 000 Mroy| 32. 21000 38652. 00| 34. 55000 41460. 00|
I I

| |

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 028 -3
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT I D : 19990827028 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. |S.” T. BUNN CONSTRUCTI ON CO. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
__________________________________________ e
0160 429A263 100.000 MION| 56. 14000 5614. 00 65. 00000 6500. 00

I mproved Bitum nous Concrete Wearing |
Surface Layer, Patching, 12.5 mm |
Maxi mum Aggregate Size M x, ESAL Range D
0170 429A266 2600. 000 MIQN| 30. 15000 78390.
I mproved Bitum nous Concrete Wearing |
Surface Layer, Leveling, 12.5 mm
Maxi mum Aggregate Size M x, ESAL Range D
0180 429A267 323.000 Mroy 33. 33000 10765.
I mproved Bitum nous Concrete Wearing |
Surface Layer, Leveling, 19.0 mm |
Maxi mum Aggregate Size M x, ESAL Range D
0190 429A269 1690. 000 Mroy| 31. 07000 52508.
I mproved Bitum nous Concrete Wearing |
Surface Layer, Wdening, 12.5 mm |
Maxi mum Aggregate Size M x, ESAL Range D
0200 429B261 10674. 000 MION| 25. 73000 274642,
I mproved Bitum nous Concrete Binder |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range D

00
5
3
0
|
0210 429B269 11000. 000 MION| 26. 13000 287430. 00
7
0
0
4
7

38. 63000 100438. 00

9 38. 63000 12477. 49

0 52. 00000 87880. 00

2 30. 75000 328225. 50

I mproved Bitum nous Concrete Binder |
Layer, Leveling, 25.0 mm Maxi num |
Aggregate Size Mx, ESAL Range D
0220 429B272 125. 000 MION| 61. 51000 7688.
I mproved Bitum nous Concrete Binder |
Layer, Wdening, 25.0 nm Maxi num |

5 46. 30000 5787.50

Aggregate Size Mx, ESAL Range D |
0230 429C265 300. 000 Mroy 57. 98000 17394.
I mproved Bitum nous Concrete Base Layer, |
Pat chi ng, 37.5 nmm Maxi mum Aggr egat e |
Size M x, ESAL Range D
0240 429C271 300. 000 Mroy 39. 21000 11763.
I mproved Bitum nous Concrete Base Layer, |
W deni ng, 37.5 nmm Maxi mum Aggr egat e |

0 60. 00000 18000. 00

0 46. 30000 13890. 00

Size M x, ESAL Range D |
0250 430B026 79.000 MION| 28. 31000 2236.
Aggregate Surfacing (ALDOT #467, #57 O |

9 30. 00000 2370. 00

#810) I
0260 458B000 97036. 000 M2 | 0. 27000 26199.
Breaki ng And Seating Concrete Pavenent |

2

+
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
| 0. 48000 46577. 28
I

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
30. 75000 338250. 00|
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
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TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT I D : 19990827028 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. |S.” T. BUNN CONSTRUCTI ON CO. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0270 600A000 LUVP| 9365. 15000 9365. 15|  45000. 00000 45000. 00|

Mobi i zati on

I I
.000 MION| 198. 79000 596. 37

I
|

0280 651C000 3 [ 350. 00000 1050. 00|
8-8-8 Commercial Fertilizer | [ |
0290 652A054 3.000 HA | 1527. 49000 4582. 47| 1000. 00000 3000. 00|
Seeding (M x 2A) | [ |
0300 652A056 3.000 HA | 1527. 49000 4582. 47| 1000. 00000 3000. 00|
Seeding (M x 2E) | [ |
0310 656A000 6.000 HA | 1017. 64000 6105. 84| 1000. 00000 6000. 00|
Mul ching, Cass A Type 1 | [ |
0320 665F000 15. 000 EACH 7.18000 107. 70| 1. 00000 15. 00|
Hay Bal es | [ |
0330 665J000 30.000 M | 26. 29000 788. 70| 15. 00000 450. 00|
Silt Fence, Type A | [ |
0340 701A028 28.000 KM | 872. 41000 24427. 48| 847. 00000 23716. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [ |
0350 701A037 21.000 KM | 991. 89000 20829. 69| 963. 00000 20223. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0360 701A038 14.000 KM | 585. 04000 8190. 56| 568. 00000 7952. 00|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [ |
0370 701B009 513.000 M | 2.52000 1292. 76| 2. 45000 1256. 85|
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thick) (150 nm W de) | [ |
0380 701C000 22.000 KM | 204. 97000 4509. 34| 199. 00000 4378. 00|
Broken Tenporary Traffic Stripe | [ |
0390 701C001 34.000 KM | 230. 72000 7844. 48| 224.00000 7616. 00|
Solid Tenporary Traffic Stripe | [ |
0400 703A002 722.000 M2 | 33. 99000 24540. 78| 33. 00000 23826. 00|
Traffic Control Markings, Class 2, Type | [ |

A I I I
0410 703B002 19.000 M2 | 33.99000 645. 81| 33. 00000 627. 00|
Traffic Control Legends, dass 2, Type A | |
0420 703D001 780.000 M2 | 14. 42000 11247. 60| 14. 00000 10920. 00|
Tenporary Traffic Control Markings | | |
0430 740B000 144.000 M2 | 87. 34000 12576. 96| 115. 00000 16560. 00|
Construction Signs | | |
0440 740E000 100. 000 EACH| 14. 08000 1408. 00| 1. 00000 100. 00|
I I I

Cones (900 nmm Hi gh)
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TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT I D : 19990827028 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. [ S. T. BUNN CONSTRUCTION CO. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0450 740MD0O0 100. 000 EACH| 9. 13000 913. 00| 1. 00000 100. 00|
Bal | ast For Cone | [ |
0460 7400000 1.000 EACH 1429. 05000 1429. 05| 4000. 00000 4000. 00|
Pi l ot Car | [ |
SECTI ON TOTALS | $ 1,668, 413. 93| $ 1,900, 708. 62|
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 1,668, 413. 93| $ 1,900, 708. 62|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 029 -1
VENDOR RANKI NG
CALL ORDER : 029 CONTRACT I D : 19990827029 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 05
CONTRACT TIME : 240 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPOA-7949(1)

for constructing the Gade, Drain, Pave, Traffic Stripe,
Signing, and Signals on Rice Valley Road from Waternel on
Road to Northridge Road in the cities of Northport and
Tuscal oosa. Length - 1.365 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 18024 RACON, | NC. $ 3,315,000.00 100. 0000%
2 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 3,544,619.40 106. 9266%

3 16016 JOHN PLOTT COMPANY, | NC. $ 4,243,010.19 127.9942%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 029 -2
TABULATI ON OF BI DS

I mproved Bitum nous Concrete Wearing
Surface Layer, 1/2" Maxi mum Aggregate
Size M x, ESAL Range B

CALL ORDER : 029 CONTRACT I D : 19990827029 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 05
SET- ASI DE
| (1) 18024 | (2) 02033 | (3) 16016
| RACON, | NC. | S. T. BUNN CONSTRUCTI ON CO. | JOHN PLOTT COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 71935. 18000 71935. 18| 65000. 00000 65000. 00| 196500. 00000 196500. 00
Clearing & G ubbing (Approximtely 20 | [ |
Acres | [ |
0020 206C010 642. 000 SQYD| 9. 21000 5912. 82| 10. 00000 6420. 00| 7.00000 4494. 00
Renovi ng Concrete Driveway | [ |
0030 206D000 1642.000 LF | 5. 29000 8686. 18| 4. 50000 7389. 00| 5. 00000 8210. 00
Renovi ng Pi pe | [ |
0040 206D003 3573.000 LF | 3. 75000 13398. 75| 2. 50000 8932. 50| 4.00000 14292. 00
Renmoving Curb And Gutter | | |
0050 206D011 1375.000 LF | 3. 00000 4125. 00| 3. 67000 5046. 25| 4.00000 5500. 00
Renovi ng Fence | [ |
0060 206E001 7.000 EACH 635. 00000 4445, 00| 500. 00000 3500. 00| 375. 00000 2625. 00
Renmoving Inlets | [ |
0070 209A000 16. 000 EACH| 150. 00000 2400. 00| 75. 00000 1200. 00| 65. 00000 1040. 00
Mai | box Reset, Single | | |
0080 210A000 18490. 000 CYIP| 5. 50000 101695. 00| 2. 30000 42527. 00| 5. 50000 101695. 00
Uncl assi fi ed Excavation | | |
0090 210C000 3450. 000 CYIP| 5. 50000 18975. 00| 4. 00000 13800. 00| 7.50000 25875. 00
Mick Excavati on | | |
0100 210D013 109658. 000 CYI P| 4. 00000 438632. 00| 4. 55000 498943. 90| 5. 93000 650271. 94
Borrow Excavation (A-4(0) or Better) | [ |
0110 214A000 10031. 000 CUYD 4. 00000 40124. 00| 4. 80000 48148. 80| 4.80000 48148. 80
Structure Excavation | | |
0120 214B001 2882. 000 CUYD| 5. 00000 14410. 00| 21. 60000 62251. 20| 21. 60000 62251. 20
Foundation Backfill, Commerci al | [ |
0130 230A000 98. 000 RBST| 400. 00000 39200. 00| 190. 00000 18620. 00| 190. 00000 18620. 00
Roadbed Processing | | |
0140 301A008 36250. 000 SYCP| 4. 40000 159500. 00| 3. 40000 123250. 00| 3. 40000 123250. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 5" Conpacted Thi ckness | [ |
0150 401A000 38830. 000 SYCP| 0. 40000 15532. 00| 0. 35000 13590. 50| 0. 35000 13590. 50
Bi t um nous Treatnment A | [ |
0160 401A006 7325.000 SYCP| 1. 21000 8863. 25| 1. 15000 8423. 75| 1. 15000 8423.75
Bi t um nous Treatnent G [ |
0170 405A000 1185. 000 GAL 0. 55000 651. 75| 0. 50000 592. 50| 0. 50000 592. 50
Tack Coat [ |
[ 34. 66000 83530. 60| 34. 66000 83530. 60
| |
I I
| |

|
|
0180 429A220 2410.000 TON | 36. 30000 87483. 00
|
I
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
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TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT I D : 19990827029 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 05

SET- ASI DE :

(1) 18024 | (2) 02033
RACON, | NC. |'S.” T. BUNN CONSTRUCTI ON CO.

(3) 16016
JOHN PLOTT COWPANY, | NC

I
|
| UNIT PRICE AMOUNT

I

I

LINE NO/ |ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0190 429A223 90. 000 TON
I mproved Bitum nous Concrete Wearing
Surface Layer, Patching, 1/2" Maxi mum
Aggregate Size M x, ESAL Range B

0200 429A226 315.000 TON
I mproved Bitum nous Concrete Wearing
Surface Layer, Leveling, 1/2" Maxi num
Aggregate Size M x, ESAL Range B

0210 429B221 6700. 000 TON
I mproved Bitum nous Concrete Binder
Layer, 1" Maxi mum Aggregate Size M X,
ESAL Range B

0220 429B232 150. 000 TON
I mproved Bitum nous Concrete Binder

| 55. 00000 4950. 00
I
I
I
I
I
I
I
I
I
I
I
I
Layer, Wdening, 1" Maxi mum Aggregate |
I
I
I
I
I
I
I
I
I
I
I
I
I
I

50. 00000 4500. 00| 55. 00000 4950. 00

40. 44000 12738. 60 36. 77000 11582. 55 36. 76000 11579. 40

31. 13000 208571. 00 30. 95000 207365. 00 30. 95000 207365. 00

40. 15000 6022. 50 43. 00000 6450. 00 43. 00000 6450. 00

Size M x, ESAL Range B
0230 429C221 5965. 000 TON
I mproved Bitum nous Concrete Base Layer,
1 1/2" Maxi mum Aggregate Size M x,
ESAL Range B
0240 429C228 300. 000 TON
I mproved Bitum nous Concrete Base Layer,
Level ing, 1" Maxi mum Aggregate Size
M x, ESAL Range B
0250 429C231 325.000 TON
I mproved Bitum nous Concrete Base Layer,
Wdening, 1 1/2" Maxi mum Aggregate
Size M x, ESAL Range B
0260 430B022 500. 000 TNCP
Aggregate Surfacing (AHD #810 Or 8910)
0270 502A000 94800. 000 LB
St eel Rei nf orcenent
0280 524A012 488. 000 CUY
Cul vert Concrete (Precast)
0290 525A000 18. 000 Cuyv!
LF
LF
LF

32. 34000 192908. 10 31. 63000 188672. 95 31. 63000 188672. 95

38. 50000 11550. 00 39. 80000 11940. 00 39. 80000 11940. 00

40. 15000 13048. 75 43. 00000 13975. 00 43. 00000 13975. 00

18. 00000 9000. 00

0. 50000 47400. 0. 01000 948. 0. 01000 948. 00

275. 00000 134200. 410. 00000 200080. 410. 00000 200080. 00

605. 00000 10890. 750. 00000 13500.
Ret ai ning Wall Concrete

0300 530A001 1300. 000
18" Roadway Pipe (Cass 3 RC.)

0310 530A002 1012. 000
24" Roadway Pipe (Class 3 RC.)

0320 530A003 411. 000
30" Roadway Pipe (Class 3 RC.)

32. 12000 41756. 52. 00000 67600. 52. 00000 67600. 00

37. 96000 38415. 53. 00000 53636.

5
0
0
9
0
0

19. 00000 9500. 0
0
0
0
0
0 53. 00000 53636. 00
0

6
0
5
1
0
7
14. 00000 7000. 00
00
00
00
00
52
51. 43000 21137.73

67. 00000 27537.

+
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
|
[ 67. 00000 27537. 00
|

I
I
I
0|
I
0|
I
0|
I
0| 850. 00000 15300. 00
I
0|
I
0|
I
0|
I

-9 9 _ _
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TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT I D : 19990827029 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 18024 | (2) 02033 | (3) 16016
| RACON, | NC. | S. T. BUNN CONSTRUCTI ON CO. | JOHN PLOTT COMPANY, | NC.

LINE NO/ ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0330 530A004 141.000 LF | 59. 97000 8455. 77| 81. 00000 11421. 00| 81. 00000 11421. 00
36" Roadway Pipe (Class 3 RC.) | [ |

0340 530A005 263.000 LF | 73. 63000 19364. 69| 99. 00000 26037. 00| 99. 00000 26037. 00
42" Roadway Pipe (Cass 3 RC.) | [ |

0350 530A008 45.000 LF | 130. 86000 5888. 70| 160. 00000 7200. 00| 160. 00000 7200. 00
60" Roadway Pipe (Class 3 RC.) | [ |

0360 530A100 14.000 LF | 43. 16000 604. 24| 61. 00000 854. 00| 61. 00000 854. 00
15" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |

0370 530A107 10.000 LF | 163. 71000 1637. 10| 160. 00000 1600. 00| 160. 00000 1600. 00
54" Roadway Pipe (Class 3 RC.) | | |
( Ext ensi on) | [ |

0380 530A601 400. 000 LF | 22. 89000 9156. 00| 30. 00000 12000. 00| 30. 00000 12000. 00
18" Roadway Pi pe (14 Gauge C. S.) | [ |
(Tenpor ary) I I I

0390 530A604 200. 000 LF | 35. 01000 7002. 00| 48. 00000 9600. 00| 48. 00000 9600. 00
36" Roadway Pipe (14 Gauge C. S.) | | |
(Tenpor ary) | | |

0400 530A802 24.000 LF | 34. 78000 834. 72| 42. 00000 1008. 00| 42.00000 1008. 00
24" Roadway Pipe (14 Gauge C. C. S.) | [ |
(Stack Pipe)(No Beddi ng Required) | | |

0410 533A098 1914.000 LF | 21. 70000 41533. 80| 39. 00000 74646. 00| 39. 00000 74646. 00
18" Storm Sewer Pipe (Class 3 RC.) | | |

0420 533A099 1545. 000 LF | 29. 55000 45654. 75| 50. 00000 77250. 00| 50. 00000 77250. 00
24" Storm Sewer Pipe (Class 3 RC) | | |

0430 533A100 360.000 LF | 39. 70000 14292. 00| 62. 00000 22320. 00| 62. 00000 22320. 00
30" Storm Sewer Pipe (Class 3 RC.) | | |

0440 533A102 170. 000 LF | 60. 98000 10366. 60| 86. 00000 14620. 00| 86. 00000 14620. 00
42" Storm Sewer Pipe (Cass 3 RC.) | | |

0450 533A103 358.000 LF | 75. 88000 27165. 04| 99. 00000 35442. 00| 99. 00000 35442. 00
48" Storm Sewer Pipe (Cass 3 RC.) | | |

0460 533A105 23.000 LF | 112. 15000 2579. 45| 161. 00000 3703. 00| 161. 00000 3703. 00
60" Storm Sewer Pipe (Class 3 RC.) | | |

0470 533B103 375.000 LF | 91. 79000 34421. 25| 117. 00000 43875. 00| 117. 00000 43875. 00
59" Span, 36" Rise Storm Sewer Pipe | | |
(dass 3 RC) | [ |

0480 600A000 LUVMP|  125000. 00000 125000. 00| 154500. 00000 154500. 00| 270000. 00000 270000. 00
Mobi | i zat i on | [ |

0490 602A000 45.000 EACH| 67. 00000 3015. 00| 100. 00000 4500. 00| 62. 00000 2790. 00
R ght O Way Markers | [ |

0500 602C000 8.000 EACH| 102. 00000 816. 00| 100. 00000 800. 00| 103. 00000 824. 00

| |

Per manent Easenent Marker |
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TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT I D : 19990827029 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (1) 18024 | (2) 02033 | (3) 16016
| RACON, | NC. | S. T. BUNN CONSTRUCTI ON CO. | JOHN PLOTT COWPANY, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0510 606A000 18910. 000 LF | 7.96000 150523. 60| 8. 30000 156953. 00| 8. 30000 156953. 00
6" Underdrain Pipe | [ |
0520 610C001 472.000 TON | 23. 00000 10856. 00| 27. 00000 12744. 00| 27.00000 12744. 00
Loose Riprap, Class 2 | [ |
0530 610C002 270.000 TON | 24. 00000 6480. 00| 29. 00000 7830. 00| 30. 00000 8100. 00
Loose Riprap, Cass 3 | [ |
0540 610D000 858. 000 SQYD| 1. 20000 1029. 60| 2. 25000 1930. 50| 3. 00000 2574. 00
Fi | ter Bl anket | [ |
0550 614A000 138. 000 CUYD| 185. 00000 25530. 00| 240. 00000 33120. 00| 300. 00000 41400. 00
Sl ope Pavi ng | [ |
0560 618A000 6716. 000 SQYD| 16. 50000 110814. 00| 19. 80000 132976. 80| 23. 00000 154468. 00
Concrete Sidewal k, 4" Thick | [ |
0570 618B003 375.000 SQvYD| 36. 30000 13612. 50| 29. 94000 11227. 50| 35. 00000 13125. 00
Concrete Driveway, 6" Thick (Includes | [ |
Wre Mesh) | | |
0580 619A002 6. 000 EACH 660. 00000 3960. 00| 750. 00000 4500. 00| 750. 00000 4500. 00
18" Roadway Pi pe End Treatnent, Cass 1 | | |
0590 619A003 1. 000 EACH| 687. 50000 687. 50| 825. 00000 825. 00| 825. 00000 825. 00
24" Roadway Pipe End Treatment, Cass 1 | [ |
0600 619A004 2.000 EACH 715. 00000 1430. 00| 1080. 00000 2160. 00| 1080. 00000 2160. 00
30" Roadway Pipe End Treatnent, Cass 1 | | |
0610 619A005 1. 000 EACH| 770. 00000 770. 00| 1300. 00000 1300. 00| 1300. 00000 1300. 00
36" Roadway Pipe End Treatnent, Cass 1 | | |
0620 619A006 4.000 EACH 800. 00000 3200. 00| 1500. 00000 6000. 00| 1500. 00000 6000. 00
42" Roadway Pipe End Treatnment, Cass 1 | [ |
0630 619A009 1. 000 EACH| 1375. 00000 1375. 00| 2800. 00000 2800. 00| 2800. 00000 2800. 00
60" Roadway Pipe End Treatnent, Cass 1 | | |
0640 619A056 2.000 EACH 2420. 00000 4840. 00| 2100. 00000 4200. 00| 2100. 00000 4200. 00
42" Roadway Pipe End Treatnment, Cass 2 | [ |
0650 619A058 1. 000 EACH| 2750. 00000 2750. 00| 2200. 00000 2200. 00| 2200. 00000 2200. 00
54" Roadway Pipe End Treatnent, Cass 2 | | |
0660 620A000 1. 000 CUYD| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 625. 00000 625. 00
M nor Structure Concrete | | |
0670 621A000 11. 000 EACH| 1980. 00000 21780. 00| 1600. 00000 17600. 00| 2200. 00000 24200. 00
Junction Boxes, Type 1, 1P O 5 | |
0680 621A004 2.000 EACH 3300. 00000 6600. 00| 2500. 00000 5000. 00| 2800. 00000 5600. 00
Junction Boxes, Type 4 | | |
0690 621B000 14. 000 EACH| 550. 00000 7700. 00| 500. 00000 7000. 00| 485. 00000 6790. 00
Junction Box Units, Type 1, 1P O 5 | | |
0700 621B004 3.000 EACH 715. 00000 2145. 00| 800. 00000 2400. 00| 600. 00000 1800. 00
I I

Junction Box Units, Type 4 |
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CALL ORDER : 029 CONTRACT I D : 19990827029 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 18024 | (2) 02033 | (3) 16016
| RACON, | NC. | S. T. BUNN CONSTRUCTI ON CO. | JOHN PLOTT COWPANY, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0710 621C002 5.000 EACH| 1980. 00000 9900. 00| 1400. 00000 7000. 00| 2200. 00000 11000. 00
Inlets, Type C, PL O P3 | [ |
0720 621C036 39. 000 EACH| 2200. 00000 85800. 00| 1850. 00000 72150. 00| 2500. 00000 97500. 00
Inlets, Type S1 O S3 (1 Wng)(Mdified)]| [ |
0730 621C049 13.000 EACH 2420. 00000 31460. 00| 2200. 00000 28600. 00| 2700. 00000 35100. 00
Inlets, Type S1 O S3 (2 Wng) (Mdified)]| [ |
0740 621C087 1.000 EACH 2420. 00000 2420. 00| 1850. 00000 1850. 00| 2700. 00000 2700. 00
Inlets, Type S2 O S4 (1 Wng) (Mdified)| [ |
0750 621C088 3.000 EACH 2640. 00000 7920. 00| 2200. 00000 6600. 00| 2900. 00000 8700. 00
Inlets, Type S2 O S4 (2 Wng) (Mdified)| [ |
0760 621D015 65. 000 EACH| 550. 00000 35750. 00| 500. 00000 32500. 00| 485. 00000 31525. 00
Inlet Units, Type S1 O S3 | [ |
0770 621D016 10. 000 EACH| 550. 00000 5500. 00| 500. 00000 5000. 00| 485. 00000 4850. 00
Inlet Units, Type S2 O $4 | [ |
0780 621D022 5.000 EACH| 550. 00000 2750. 00| 500. 00000 2500. 00| 485. 00000 2425. 00
Inlet Units, Type C, P1 O P3 | [ |
0790 622A002 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00| 500. 00000 500. 00
Manhol e Covers Reset (Sanitary) | [ |
0800 623A007 776.000 LF | 13. 20000 10243. 20| 31. 50000 24444, 00| 35. 00000 27160. 00
Concrete GQutter (Type Special) | [ |
0810 623B001 125.000 LF | 27.50000 3437. 50| 31. 50000 3937. 50| 35. 00000 4375. 00
Concrete Curb, Type N Special | [ |
0820 623C009 19793.000 LF | 7.43000 147061. 99| 8. 00000 158344. 00| 9. 90000 195950. 70
Conbi nation Curb & Cutter, Type M6 | [ |
0830 634A002 260.000 LF | 12. 31000 3200. 60| 13. 10000 3406. 00| 15. 00000 3900. 00
Industrial Fence, 6 Feet High | [ |
0840 650B000 7151. 000 CYIP| 3. 00000 21453. 00| 5. 15000 36827. 65| 5. 00000 35755. 00
Topsoi |l From St ockpil es | [ |
0850 652A054 4.000 ACRE]| 727.00000 2908. 00| 500. 00000 2000. 00| 720. 00000 2880. 00
Seeding (M x 2A) | [ |
0860 652A056 2.000 ACRE| 782. 00000 1564. 00| 500. 00000 1000. 00| 720. 00000 1440. 00
Seeding (M x 2E) | [ |
0870 652B053 3.000 ACRE| 455. 00000 1365. 00| 350. 00000 1050. 00| 480. 00000 1440. 00
Tenporary Seeding (M x 2AT) | [ |
0880 652D054 3.000 ACRE| 555. 00000 1665. 00| 500. 00000 1500. 00| 720. 00000 2160. 00
Seeding In Stubble (Mx 2A) | [ |
0890 654A001 29715. 000 SQYD| 3. 73000 110836. 95| 3. 00000 89145. 00| 4. 35000 129260. 25
Sol id Soddi ng (Bernuda) | [ |
0900 656A000 7.000 ACRE| 455. 00000 3185. 00| 500. 00000 3500. 00| 700. 00000 4900. 00
Mul ching, Cass A Type 1 | [ |
0910 656A001 2.000 ACRE| 545. 00000 1090. 00| 600. 00000 1200. 00| 780. 00000 1560. 00
| |

Mul chi ng,

Class A, Type 2 |
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CALL ORDER : 029 CONTRACT I D : 19990827029 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 18024 | (2) 02033 | (3) 16016
| RACON, | NC. | S. T. BUNN CONSTRUCTION CO | JOHN PLOTT COMPANY, | NC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0920 659A000 2100. 000 SQYD| 1. 45000 3045. 00| 2.00000 4200. 00| 2. 65000 5565. 00
Erosion Control Netting, Class A | [ |

0930 665F000 770.000 EACH 5. 00000 3850. 00| 10. 00000 7700. 00| 7.00000 5390. 00
Hay Bal es | [ |

0940 665G000 500. 000 EACH| 1. 00000 500. 00| 5. 00000 2500. 00| 6. 00000 3000. 00
Sand Bags | [ |

0950 665H001 10. 000 EACH| 100. 00000 1000. 00| 1500. 00000 15000. 00| 500. 00000 5000. 00
Er osi on Control Check Dams, Type 2 | [ |

0960 6651 000 160. 000 TON | 24. 00000 3840. 00| 30. 00000 4800. 00| 32. 00000 5120. 00
Tenporary Riprap, Cass 2 | [ |

0970 665J000 8600. 000 LF | 2. 00000 17200. 00| 4. 00000 34400. 00| 3. 65000 31390. 00
Silt Fence, Type A | [ |

0980 665K000 2500. 000 CUYD| 2. 00000 5000. 00| 5. 00000 12500. 00| 7.00000 17500. 00
Dr ai nage Sunp Excavation | [

0990 680A000 LUMP| 43625. 00000 43625. 00| 55000. 00000 55000. 00| 74000. 00000 74000. 00
Engi neering Controls | [ |

1000 701A028 1.000 M LE| 2051. 72000 2051. 72| 1850. 00000 1850. 00| 1850. 00000 1850. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [

1010 701A041 1.000 M LE| 1386. 30000 1386. 30| 1250. 00000 1250. 00| 1250. 00000 1250. 00
Broken Waite, Class 2, Type A Traffic | [
Stripe (0.09" Thick) (6" Wde) | [ |

1020 701A046 3.000 M LE| 1386. 30000 4158. 90| 1250. 00000 3750. 00| 1250. 00000 3750. 00
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |

1030 701A048 4.000 M LE| 2218. 08000 8872. 32| 2000. 00000 8000. 00| 2000. 00000 8000. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |

1040 701B009 1098. 000 LF | 1.11000 1218. 78| 1. 00000 1098. 00| 1. 00000 1098. 00
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick)(6" Wde) | [ |

1050 701C000 1.000 M LE| 388. 16000 388. 16| 350. 00000 350. 00| 350. 00000 350. 00
Broken Tenporary Traffic Stripe | [ |

1060 701C001 10. 000 M LE| 443. 62000 4436. 20| 400. 00000 4000. 00| 400. 00000 4000. 00
Solid Tenporary Traffic Stripe | [ |

1070 701HO00 14000. 000 LF | 0. 28000 3920. 00| 0. 25000 3500. 00| 0. 25000 3500. 00
Solid Traffic Stripe Renoved (Paint) | [ |

1080 703A002 5745. 000 SQFT]| 3. 33000 19130. 85| 3. 00000 17235. 00| 3. 00000 17235. 00
Traffic Control Markings, Cass 2, Type | [
A | | |

1090 703B002 518. 000 SQFT| 2.99000 1548. 82| 2.70000 1398. 60| 2.70000 1398. 60

| |

Traffic Control Legends, dass 2, Type A
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Loop Detector Amplifier

CALL ORDER : 029 CONTRACT I D : 19990827029 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 05
SET- ASI DE
| (1) 18024 | (2) 02033 | (3) 16016
| RACON, | NC. [ S. T. BUNN CONSTRUCTI ON CO. | JOHN PLOTT COWPANY, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1100 7030000 100. 000 SQFT| 3. 33000 333. 00| 3. 00000 300. 00| 3. 00000 300. 00
Removal OF Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | | |
1110 703D001 100. 000 SQFT| 1. 44000 144. 00| 1. 30000 130. 00| 1. 30000 130. 00
Tenporary Traffic Control Markings | | |
1120 705A030 50. 000 EACH| 5. 43000 271. 50| 4.90000 245. 00| 4. 90000 245. 00
Paverent Markers, Class A-H, Type 2-C | | |
1130 705A031 140. 000 EACH| 5. 21000 729. 40| 4.70000 658. 00| 4. 70000 658. 00
Pavenent Markers, Cass A-H Type 1-A | | |
1140 705A037 510. 000 EACH| 5. 43000 2769. 30| 4.90000 2499. 00| 4.90000 2499. 00
Pavenent Markers, Cass A-H Type 2-D | | |
1150 707B003 1.000 EACH 146. 25000 146. 25| 150. 00000 150. 00| 350. 00000 350. 00
Type A Hazard Marker Installation | | |
1160 707B009 2.000 EACH 87. 75000 175. 50| 100. 00000 200. 00| 350. 00000 700. 00
Type A Hazard Marker Installation | | |
(Tenporary) | | |
1170 710A115 366. 000 SQFT| 16. 33000 5976. 78| 14. 70000 5380. 20| 21. 00000 7686. 00
Class 4, Alumi num Fl at Sign Panels | [ |
0.08" Thick Or Steel Flat Sign Panels | | |
14 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |
1180 710B001 689.000 LF | 5. 97000 4113. 33| 5. 35000 3686. 15| 9. 00000 6201. 00
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
1190 726A000 220.000 LF | 40. 00000 8800. 00| 30. 00000 6600. 00| 60. 00000 13200. 00
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
1200 7300000 LUMP| 4081. 25000 4081. 25| 5442. 00000 5442. 00| 5500. 00000 5500. 00
Furni shing And Installing Traffic | [ |
Control Unit (Rice Valley Road @ | [ |
Acadeny Drive) | | |
1210 730E000 4.000 EACH| 1829. 91000 7319. 64| 1400. 00000 5600. 00| 1800. 00000 7200. 00
Metal Traffic Signal Pole Foundation | | |
1220 730@001 4.000 EACH| 4158. 89000 16635. 56| 4250. 00000 17000. 00| 4000. 00000 16000. 00
Metal Traffic Signal Strain Pole | |
1230 730H000 1500. 000 LF | 3. 33000 4995. 00| 3. 00000 4500. 00| 3. 00000 4500. 00
Loop Detector | | |
1240 7301 000 1100. 000 LF | 1. 33000 1463. 00| 1. 50000 1650. 00| 1. 00000 1100. 00
Shi el ded Loop Detector Home-Run Cabl e | | |
1250 7303000 6. 000 EACH| 182. 99000 1097. 94| 125. 00000 750. 00| 175. 00000 1050. 00
I I I
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CALL ORDER : 029 CONTRACT I D : 19990827029 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT 05
SET- ASI DE :
| (1) 18024 | (2) 02033 | (3) 16016
| RACON, | NC. | S. T. BUNN CONSTRUCTI ON CO. | JOHN PLOTT COWPANY, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1260 730L000 30.000 LF | 8. 32000 249. 60| 4. 00000 120. 00| 1. 00000 30. 00
3/4", Metallic, Conduit | [ |
1270 730L002 125.000 LF | 11. 09000 1386. 25| 5. 00000 625. 00| 1. 20000 150. 00
1", Metallic, Conduit | [ |
1280 730L003 100. 000 LF | 8. 32000 832. 00| 5. 00000 500. 00| 5. 00000 500. 00
1", Non-Metallic, Conduit | [ |
1290 730L007 75.000 LF | 16. 64000 1248. 00| 10. 00000 750. 00| 5. 00000 375.00
3", Non-Metallic, Conduit | [ |
1300 730N0O00O 4.000 EACH 831. 78000 3327. 12| 800. 00000 3200. 00| 900. 00000 3600. 00
Lum nai re Extension Assenbly, ,12 Feet | [ |
1310 730P001 5.000 EACH 499. 07000 2495. 35| 456. 00000 2280. 00| 450. 00000 2250. 00
Vehi cul ar Signal Head, 12 Inch 3 Section]| [ |
1320 730P002 1.000 EACH 720. 87000 720. 87| 730. 00000 730. 00| 800. 00000 800. 00
Vehi cul ar Signal Head, 12 Inch 5 Section]| [ |
1330 730R003 1.000 EACH 9426. 81000 9426. 81| 7240. 00000 7240. 00| 8000. 00000 8000. 00
Traffic Controller, Type Ill, 8 Phase | [ |
1340 730T000 1.000 EACH 554. 52000 554. 52| 350. 00000 350. 00| 1250. 00000 1250. 00
Wod Pol e | [ |
1350 740B000 1692. 000 SQFT| 8. 95000 15143. 40| 11. 00000 18612. 00| 10. 00000 16920. 00
Construction Signs | [ |
1360 7400000 162. 000 SOFT| 11. 70000 1895. 40| 13. 00000 2106. 00| 13. 00000 2106. 00
Speci al Construction Signs | [ |
1370 740D000 600. 000 EACH| 56. 16000 33696. 00| 34. 00000 20400. 00| 56. 00000 33600. 00
Channel i zi ng Druns | [ |
1380 740E000 150. 000 EACH| 14. 04000 2106. 00| 2. 50000 375. 00| 16. 50000 2475. 00
Cones (36 Inches High) | [ |
1390 740F002 50. 000 EACH| 222. 30000 11115. 00| 300. 00000 15000. 00| 275. 00000 13750. 00
Barri cades, Type |11 | [ |
1400 740MDO0O 150. 000 EACH| 9. 95000 1492. 50| 2. 00000 300. 00| 13. 00000 1950. 00
Wi ght For Cone | [ |
1410 7410010 2.000 EACH 7020. 00000 14040. 00| 2500. 00000 5000. 00| 6900. 00000 13800. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1420 742A001 1.000 EACH 17550. 00000 17550. 00| 5000. 00000 5000. 00| 22000. 00000 22000. 00
Port abl e Changeabl e Message Signs, Type | | |
2 | | |
1430 999 000 2700. 000 HOUR| 0. 80000 2160. 00| 0. 80000 2160. 00| 0. 80000 2160. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 3,315, 000. 00| $ 3,544,619. 40| $ 4,243,010.19
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 3,315, 000. 00| $ 3,544,619. 40| $ 4,243,010.19
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01/ 11/ 00
PAGE : 030 -1
VENDOR RANKI NG
CALL ORDER : 030 CONTRACT I D : 19990827030 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPBH 9802(84)

for constructing the Intersection |Inprovenents (Including
Signals) in Leeds at various sites as indicated on the

pl ans.
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME Bl D LOW BI D

1 01018 APAC- ALABAMA, | NC. $ 487, 463. 28 100. 0000%
2 16048 WALKER PATTON COVPANY, | NC. $ 564, 151. 58 115. 7321%
3 16039 Pl NKERTON CONSTRUCTI ON, | NC. $ 574, 806. 07 117.9178%
4 04009 W W DYAR & SONS, |NC. $ 597, 093. 55 122. 4899%
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TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT 1D : 19990827030 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 01018 | (2) 16048 | (3) 16039
| APAC- ALABAMA, | NC. | WALKER PATTON COMPANY, | NC. | Pl NKERTON CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

| |
0010 201A000 LUWP| 13928. 25000 13928. 25 35990. 00000 35990. 00| 20000. 00000 20000. 00

I nproved Bitum nous Concrete Binder |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range C |

|
Clearing & Gubbing (Approximtely 1 | [ |
Hect are) | | |
0020 206D000 45.000 M | 30. 15000 1356. 75| 17. 50000 787. 50| 30. 00000 1350. 00
Renovi ng Pi pe | [ |
0030 206D002 89.000 M | 15. 23000 1355. 47| 11. 00000 979. 00| 25. 00000 2225.00
Renovi ng Curb | [ |
0040 206D003 77.000 M | 35. 22000 2711. 94| 17. 50000 1347. 50| 25. 00000 1925. 00
Renmoving Curb And Gutter | | |
0050 206D005 121.000 M | 11. 21000 1356. 41| 17. 50000 2117. 50| 25. 00000 3025. 00
Renovi ng Gutter | | |
0060 210A000 638.000 M3 | 18. 24000 11637. 12| 12. 35000 7879. 30| 16. 00000 10208. 00
Uncl assi fied Excavation | | |
0070 210D021 1415. 000 M3 | 15. 91000 22512. 65| 14. 00000 19810. 00| 12. 00000 16980. 00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A4 or Better) | [ |
0080 214A000 388.000 MB | 14. 57000 5653. 16| 6. 50000 2522. 00| 26. 00000 10088. 00
Structure Excavation | [ |
0090 214B001 167.000 M3 | 29. 85000 4984. 95| 25. 00000 4175. 00| 35. 00000 5845. 00
Foundati on Backfill, Conmmerci al | [ |
0100 301A000 30.000 M2 | 65. 17000 1955. 10| 6. 19000 185. 70| 32. 00000 960. 00
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 75 mm Conpacted Thi ckness | [ |
0110 401A000 354.000 M2 | 0. 66000 233. 64| 1. 10000 389. 40| 1. 25000 442.50
Bi t um nous Treatnment A | | |
0120 405A000 538.000 L | 1. 00000 538. 00| 0. 21000 112. 98] 0. 50000 269. 00
Tack Coat | [ |
0130 429A240 378.000 Mroy 50. 75000 19183. 50| 52. 20000 19731. 60| 54. 00000 20412. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0140 429A246 80. 000 MIQN| 40. 06000 3204. 80| 52. 15000 4172. 00| 54. 00000 4320. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 12.5 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0150 429B241 751.000 Mroy 39. 64000 29769. 64| 43. 75000 32856. 25| 46. 00000 34546. 00
I I
| |
I I
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CALL ORDER : 030 CONTRACT I D : 19990827030 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 01018 | (2) 16048 | (3) 16039
| APAC- ALABAMA, | NC. | WALKER PATTON COWVPANY, | NC. | PI NKERTON CONSTRUCTI ON, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 429B249 1606. 000 Mroy| 31. 92000 51263. 52| 42. 40000 68094. 40| 45. 00000 72270. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 25.0 mm Maxi hrum | | |
Aggregate Size Mx, ESAL Range C | [ |
0170 429C240 113.000 MION| 42.13000 4760. 69| 53. 25000 6017. 25| 60. 00000 6780. 00
I mproved Bitum nous Concrete Base Layer, | [ |
25.0 nmm Maxi mum Aggregate Size M X, | | |
ESAL Range C | [ |
0180 429C241 1189. 000 Mroy| 33. 03000 39272. 67| 47. 45000 56418. 05| 49. 00000 58261. 00
I mproved Bitum nous Concrete Base Layer, | [ |
37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range C | [ |
0190 429C245 10. 000 MION| 118. 02000 1180. 20| 126. 00000 1260. 00| 140. 00000 1400. 00
I mproved Bitum nous Concrete Base Layer, | [ |
Pat chi ng, 37.5 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range C | [ |
0200 430B003 5.000 Mron 30. 03000 150. 15| 35. 00000 175. 00| 40. 00000 200. 00
Aggregate Surfacing (ALDOT #57) | [ |
0210 502A000 1192. 000 KG | 1. 24000 1478. 08| 1. 88000 2240. 96| 1. 76000 2097.92
St eel Rei nf orcenent | [ |
0220 524B011 17.000 M | 721. 00000 12257. 00| 1100. 00000 18700. 00| 650. 00000 11050. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0230 530A101 3.000 M | 249. 90000 749. 70| 101. 25000 303. 75| 200. 00000 600. 00
450 mm Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) | [ |
0240 530B000 22.000 M | 167. 14000 3677. 08| 173. 75000 3822. 50| 160. 00000 3520. 00
460 mm Span X 280 mm Ri se Roadway Pipe | [ |
(dass 3 RC) | | |
0250 533A098 144,000 M | 100. 68000 14497. 92| 101. 25000 14580. 00| 98. 00000 14112. 00
450 mm Storm Sewer Pipe (dass 3 RC) | | |
0260 533A349 3.000 M | 291. 55000 874. 65| 176. 25000 528. 75| 120. 00000 360. 00
600 mm Storm Sewer Pipe (Class 3 RC) | | |
( Ext ensi on) | [ |
0270 533B103 38.000 M | 451. 39000 17152. 82| 647. 00000 24586. 00| 400. 00000 15200. 00
1485 nm Span, 915 mm Ri se Storm Sewer | [ |
Pipe (Cass 3 RC) | | |
0280 535A001 9.000 M | 146. 30000 1316. 70| 101. 25000 911. 25| 200. 00000 1800. 00
450 mm Si de Drain Pipe | | |
0290 600A000 LUWP| 14072. 60000 14072. 60| 37000. 00000 37000. 00| 31000. 00000 31000. 00
I I I

Mobi i zati on
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CALL ORDER : 030 CONTRACT I D : 19990827030 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 01018 | (2) 16048 | (3) 16039
| APAC- ALABAMA, | NC. | WALKER PATTON COWPANY, | NC. | PI NKERTON CONSTRUCTI ON, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0300 602A000 10. 000 EACH| 154. 98000 1549. 80| 45. 00000 450. 00| 200. 00000 2000. 00
R ght O Way Markers | [ |
0310 606A000 30.000 M | 54. 32000 1629. 60| 22. 50000 675. 00| 40. 00000 1200. 00
150 mm Underdrain Pipe | [ |
0320 614A000 2.000 M3 | 365. 65000 731. 30| 750. 00000 1500. 00| 325. 00000 650. 00
Sl ope Pavi ng | [ |
0330 619A002 1.000 EACH 2263. 45000 2263. 45| 530. 00000 530. 00| 1000. 00000 1000. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0340 619A101 2.000 EACH 2262. 93000 4525, 86| 530. 00000 1060. 00| 1000. 00000 2000. 00
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0350 620A000 1.000 M | 1030. 00000 1030. 00| 1410. 00000 1410. 00| 1500. 00000 1500. 00
M nor Structure Concrete | [ |
0360 621A000 1.000 EACH 1854. 00000 1854. 00| 2125. 00000 2125. 00| 2500. 00000 2500. 00
Junction Boxes, Type 1, 1P O 5 | [
0370 621A005 2.000 EACH 1854. 00000 3708. 00| 2125. 00000 4250. 00| 2000. 00000 4000. 00
Junction Boxes, Type 1 | [ |
0380 621A013 1.000 EACH 3090. 00000 3090. 00| 2375. 00000 2375. 00| 3000. 00000 3000. 00
Juncti on Boxes, Type Speci al | [ |
0390 621A022 1.000 EACH 3090. 00000 3090. 00| 2375. 00000 2375. 00| 3000. 00000 3000. 00
Juncti on Boxes, Type 1 (Modified) | [ |
0400 621B034 1.000 EACH 721. 00000 721. 00| 500. 00000 500. 00| 500. 00000 500. 00
Junction Box Units, Type 1 (Modified) | [
0410 621C002 1.000 EACH 1648. 00000 1648. 00| 2525. 00000 2525. 00| 2000. 00000 2000. 00
Inlets, Type C, PL O P3 | [
0420 621C015 2.000 EACH 1802. 50000 3605. 00| 2525. 00000 5050. 00| 3000. 00000 6000. 00
Inlets, Type S1 O S3 (1 Wng) | [
0430 621C017 1.000 EACH 2060. 00000 2060. 00| 2300. 00000 2300. 00| 3500. 00000 3500. 00
Inlets, Type S1 O S3 (2 Wng) | [
0440 621C109 3.000 EACH 1854. 00000 5562. 00| 3400. 00000 10200. 00| 5000. 00000 15000. 00
Inlets, Type PD | [ |
0450 622A002 7.000 EACH 154. 50000 1081. 50| 120. 00000 840. 00| 500. 00000 3500. 00
Manhol e Covers Reset (Sanitary) | [
0460 623A000 83.000 M | 45. 32000 3761. 56| 53. 00000 4399. 00| 45. 00000 3735. 00
Concrete Cutter | [ |
0470 623B000 89.000 M | 28. 84000 2566. 76| 40. 00000 3560. 00| 40. 00000 3560. 00
Concrete Curb, Type N | [ |
0480 623C000 150.000 M | 50. 99000 7648. 50| 53. 00000 7950. 00| 50. 00000 7500. 00
Conbi nation Curb & CGutter, Type C | [ |
0490 650A000 364.000 M | 27.97000 10181. 08| 17. 68000 6435. 52| 16. 00000 5824. 00
| | |

Topsoi
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CALL ORDER : 030 CONTRACT I D : 19990827030 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
SET- ASI DE
| (1) 01018 | (2) 16048 | (3) 16039
| APAC- ALABAMA, | NC. | WALKER PATTON COWVPANY, | NC. | PI NKERTON CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0500 652A050 1.000 HA 2060. 00000 2060. 00 1245. 00000 1245. 00 1000. 00000 1000. 00
Seeding (M x 1A)
0510 654A001 129.000 M2 25. 75000 3321.75 4.33000 558. 57 5. 00000 645. 00
Sol i d Soddi ng (Bernuda)
0520 656A000 1.000 HA 2060. 00000 2060. 00 1245. 00000 1245. 00 800. 00000 800. 00
Mul ching, Class A Type 1
0530 659A000 115.000 M2 5. 15000 592. 25 2.50000 287.50 3. 00000 345. 00
Erosion Control Netting, Class A
0540 665F000 173. 000 6. 44000 1114.12 5. 00000 865. 00 5. 00000 865. 00
Hay Bal es
0550 665J000 194.000 M 15. 43000 2993. 42 10. 25000 1988. 50 15. 00000 2910. 00
Silt Fence, Type A
0560 665K000 5.000 M3 156. 66000 783. 30 30. 00000 150. 00 100. 00000 500. 00
Drai nage Sunp Excavation
0570 680A000 LUMP 16995. 00000 16995. 00 11500. 00000 11500. 00 15000. 00000 15000. 00
Engi neering Controls
0580 701A028 1.000 KM 1236. 00000 1236. 00 1260. 00000 1260. 00 1392. 00000 1392. 00

I
I
I
I
I
I
I
I
CH
I
I
I
I
I
I
I
Solid Wite, Cass 2, Type A Traffic |
Stripe (1.5 mm Thi ck) (150 nm W de) |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

0590 701A037 2.000 KM 1236. 00000 2472.00 1260. 00000 2520. 00 1392. 00000 2784. 00
Solid Yellow, Cass 2, Type A Traffic
Stripe (2.3 mm Thick) (150 mm W de)

0600 701A038 1.000 KM 978. 50000 978. 50 1000. 00000 1000. 00 1102. 00000 1102. 00
Broken Yellow, Cdass 2, Type A Traffic
Stripe (2.3 nmm Thi ck) (150 mm W de)

0610 701B009 45.000 M 2. 06000 92.70 2. 25000 101. 25 2.30000 103. 50
Dotted Class 2, Type A Traffic Stripe
(2.3 nm Thick) (150 nm W de)

0620 701C000 4.000 KM 247.20000 988. 80 252. 00000 1008. 00 278. 00000 1112. 00
Broken Tenporary Traffic Stripe

0630 701C001 8.000 KM 309. 00000 2472.00 330. 00000 2640. 00 348. 00000 2784. 00
Solid Tenporary Traffic Stripe

0640 703A002 156. 000 M2 22. 66000 3534. 96 23.10000 3603. 60 26. 00000 4056. 00
Traffic Control Markings, Cass 2, Type
A

0650 703B002 7.000 M2 22. 66000 158. 62 23.10000 161.70 26. 00000 182. 00
Traffic Control Legends, dass 2, Type A

0660 705A037 71.000 EACH 4.12000 292.52 4. 25000 301. 75 4. 65000 330. 15
Pavenent Markers, Cass A-H Type 2-D |

0670 710A115 3.000 M2 | 412. 00000 1236. 00 420. 00000 1260. 00 233. 00000 699. 00

Class 4, Alum Flat Sign Panels 2.032 mm |
Thick or Steel Flat Sign Panels 1.897 |

+
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
|
MM Thick(Ty Il or Ty IV Background) | |
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CALL ORDER : 030 CONTRACT 1D : 19990827030 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 03
SET- ASI DE :

| (1) 01018 | (2) 16048 | (3) 16039

| APAC- ALABAMA, | NC. | WALKER PATTON COMPANY, | NC. | Pl NKERTON CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0680 710B001 26.000 M 21. 63000 562. 38| 22. 05000 573. 30| 28. 00000 728. 00

Roadway Sign Post (#3 "U' Channel

I

) | | |
Gal vani zed Steel) |
|
I

I I
0690 730C000 LUWP) 3605. 00000 3605. 00| 2625. 00000 2625. 00| 4000. 00000 4000. 00
Furni shing And Installing Traffic [ |
Control Unit (US-78 at Bryan St.) | [ |
0700 730C001 LUWP| 4635. 00000 4635. 00| 3675. 00000 3675. 00| 5000. 00000 5000. 00
Furni shing And Installing Traffic | [ |
Control Unit (US-411 At SR-25) | | |
0710 730E000 5.000 EACH| 1545. 00000 7725. 00| 840. 00000 4200. 00| 1700. 00000 8500. 00
Metal Traffic Signal Pole Foundation | | |
0720 730F010 1.000 EACH 7210. 00000 7210. 00| 6090. 00000 6090. 00| 8000. 00000 8000. 00
_ Traffic Signal Pole Wth 14 Mand 12 | | |
M Mast Arm Assenbl y | [ |
0730 730G001 4.000 EACH 3811. 00000 15244. 00| 3150. 00000 12600. 00| 4200. 00000 16800. 00
Metal Traffic Signal Strain Pole | [ |
0740 730HO00 610.000 M | 8. 24000 5026. 40| 9. 00000 5490. 00| 9. 00000 5490. 00
Loop Detector | [ |
0750 7301 000 430.000 M | 3. 61000 1552. 30| 5. 25000 2257. 50| 5. 00000 2150. 00
Shi el ded Loop Detector Home-Run Cabl e | [ |
0760 730J000 8.000 EACH 159. 65000 1277. 20| 210. 00000 1680. 00| 200. 00000 1600. 00
Loop Detector Amplifier | [ |
0770 730K000 9.000 EACH 283. 25000 2549. 25| 368. 00000 3312. 00| 350. 00000 3150. 00
Traffic Signal Junction Box | [ |
0780 730L012 10.000 M | 10. 30000 103. 00| 19. 00000 190. 00| 12. 00000 120. 00
Non- Metal lic Conduit, 27 mm | [ |
0790 730L015 205.000 M | 13. 39000 2744. 95| 22. 05000 4520. 25| 15. 00000 3075. 00
Non-Metal lic Conduit, 53 mm | [ |
0800 730L031 10.000 M | 2. 06000 20. 60| 21. 00000 210. 00| 2. 30000 23.00
Metal lic Conduit, 21 mm | [ |
0810 730L032 5.000 M | 15. 45000 77. 25| 31. 50000 157. 50| 17. 00000 85. 00
Metal l'ic Conduit, 27 mm | [ |
0820 730N001 4.000 EACH 824. 00000 3296. 00| 1103. 00000 4412. 00| 1000. 00000 4000. 00
Lum nai re Extension Assenbly, 3.7 M | [ |
0830 730P001 13. 000 EACH 433. 63000 5637. 19| 462. 00000 6006. 00| 500. 00000 6500. 00
Vehi cul ar Signal Head, 300 mm 3 Section | [ |
0840 730P002 1.000 EACH 798. 25000 798. 25| 735. 00000 735. 00| 875. 00000 875. 00
Vehi cul ar Signal Head, 300 mm 5 Section | [ |
0850 730Q000 2.000 EACH 489. 25000 978. 50| 525. 00000 1050. 00| 500. 00000 1000. 00
Pedestrian Signal Head, Type "D [ |
0860 730R003 2.000 EACH 7313. 00000 14626. 00| 11550. 00000 23100. 00| 7900. 00000 15800. 00
| |

Traffic Controller, Type Ill, 8 Phase |
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5 Installation
SECTI ON TOTALS

CALL ORDER : 030 CONTRACT I D : 19990827030 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 01018 | (2) 16048 | (3) 16039
| APAC- ALABAMA, | NC. | WALKER PATTON COWVPANY, | NC. | PI NKERTON CONSTRUCTI ON, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0870 730T000 1.000 EACH 360. 50000 360. 50| 473. 00000 473. 00| 420. 00000 420. 00
Wod Pol e | [ |
0880 740B000 65.000 M | 113. 30000 7364. 50| 95. 00000 6175. 00| 117. 00000 7605. 00
Construction Signs | [ |
0890 740D000 170. 000 EACH 25. 54000 4341. 80| 42. 00000 7140. 00| 60. 00000 10200. 00
Channel i zi ng Druns | [ |
0900 740E000 100. 000 EACH| 19. 15000 1915. 00| 12. 60000 1260. 00| 20. 00000 2000. 00
Cones (900 mm Hi gh) | [ |
0910 740MD0O0 100. 000 EACH| 7.66000 766. 00| 8. 40000 840. 00| 9. 00000 900. 00
Bal | ast For Cone [ |
0920 756A021 58.000 M 108. 15000 6272. 70| 94. 50000 5481. 00| 120. 00000 6960. 00
| |
I I
| |

|
78 mm El ectrical Conduit, 1 Line, Type I
I $ 574, 806. 07
CONTRACT TOTALS | $ 487, 463. 28| $ 564, 151. 58| $ 574, 806. 07




I mproved Bitum nous Concrete Binder |
Layer,
M X,

25.0 mm Maxi mum Aggregate Size |
ESAL Range C |
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CALL ORDER : 030 CONTRACT I D : 19990827030 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 04009 [ |
| W W DYAR & SONS, |NC. [ |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 15500. 00000 15500. 00| |
Clearing & Gubbing (Approximately 1 | | |
Hect ar e) | [ |
0020 206D000 45.000 M | 28. 50000 1282. 50| |
Removi ng Pi pe | [ |
0030 206D002 89.000 M | 28. 50000 2536. 50| |
Rerovi ng Curb | [ |
0040 206D003 77.000 M | 28. 50000 2194. 50| |
Rermoving Curb And Gutter | [ |
0050 206D005 121.000 M | 25. 00000 3025. 00| |
Renmovi ng CGutter | [ |
0060 210A000 638.000 M3 | 12. 00000 7656. 00| |
Uncl assi fied Excavation | [ |
0070 210D021 1415. 000 M3 | 14. 00000 19810. 00| |
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0080 214A000 388.000 MB | 18. 00000 6984. 00| |
Structure Excavation | | |
0090 214B001 167.000 M3 | 36. 00000 6012. 00| |
Foundation Backfill, Commerci al | [ |
0100 301A000 30.000 M2 | 33. 00000 990. 00| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 75 mm Conpacted Thi ckness | [ |
0110 401A000 354.000 M2 | 1. 20000 424. 80| |
Bi t um nous Treatnment A | [ |
0120 405A000 538.000 L | 0. 25000 134. 50| |
Tack Coat | [ |
0130 429A240 378.000 Mroy 57. 50000 21735. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0140 429A246 80. 000 MIQN| 57. 00000 4560. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 12.5 nm | |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0150 429B241 751.000 Mroy 48. 00000 36048. 00| |
| I
I I
| I
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CALL ORDER : 030 CONTRACT 1D : 19990827030 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 04009

|
| W W DYAR & SONS, | NC

LINE NO/ ITEM CODE / ALT |
| UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

0160 429B249 1606. 000 Mroy| 46. 50000 74679. 00
I mproved Bitum nous Concrete Binder |
Layer, Leveling, 25.0 mm Maxi hrum |
Aggregate Size Mx, ESAL Range C |

0170 429C240 113.000 MION| 58. 50000 6610. 50
I mproved Bitum nous Concrete Base Layer, |

25.0 mm Maxi mum Aggregate Size M X, |
ESAL Range C |

0180 429C241 1189. 000 Mroy| 52. 00000 61828. 00

I mproved Bitum nous Concrete Base Layer, |
37.5 mm Maxi mum Aggregate Size M X, |
ESAL Range C |

0190 429C245 10. 000 MION| 138. 00000 1380. 00

I mproved Bitum nous Concrete Base Layer, |
Pat chi ng, 37.5 nmm Maxi mum Aggr egat e |
Size M x, ESAL Range C |

0200 430B003 5.000 Mroy 35. 00000 175. 00
Aggregate Surfacing (ALDOT #57) |

0210 502A000 1192. 000 KG 3. 00000 3576. 00
St eel Rei nf orcenent

0220 524B011 17.000 M3
Cul vert Concrete Extension (Cast In
Pl ace)

0230 530A101 3.000 M 155. 00000 465. 00
450 mm Roadway Pipe (Class 3 R C)
( Ext ensi on)

0240 530B000 22.000 M 250. 00000 5500. 00

I

I

I

I

I

I

I

|

460 mm Span X 280 mm Ri se Roadway Pipe |

(dass 3 RC) |
0250 533A098 144.000 M | 152. 00000 21888. 00

I

I

I

I

I

I

I

I

I

I

I

450 mm Storm Sewer Pipe (Cass 3 RC.)

0260 533A349 3.000 M 210. 00000 630. 00
600 nm Storm Sewer Pipe (Class 3 RC.)
( Ext ensi on)

0270 533B103 38.000 M 570. 00000 21660. 00

1485 mm Span, 915 nm Ri se Storm Sewer
Pipe (Cass 3 RC)

0280 535A001 9.000 M 76. 00000 684. 00
450 mm Si de Drain Pipe
0290 600A000 LUMP 45000. 00000 45000. 00

I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
700. 00000 11900. 00| |
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I

Mobi i zati on
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CALL ORDER : 030 CONTRACT I D : 19990827030 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (4) 04009 [ |
| W W DYAR & SONS, | NC. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0300 602A000 10. 000 EACH| 230. 00000 2300. 00| |
R ght O Way Markers | [ |
0310 606A000 30.000 M | 38. 00000 1140. 00| |
150 mm Underdrain Pipe | [ |
0320 614A000 2.000 M3 | 400. 00000 800. 00| |
Sl ope Pavi ng | [ |
0330 619A002 1.000 EACH 500. 00000 500. 00| |
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0340 619A101 2.000 EACH 500. 00000 1000. 00| |
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0350 620A000 1.000 M | 1000. 00000 1000. 00| |
M nor Structure Concrete | [ |
0360 621A000 1.000 EACH 2000. 00000 2000. 00| |
Junction Boxes, Type 1, 1P O 5 | [ |
0370 621A005 2.000 EACH 2000. 00000 4000. 00| |
Junction Boxes, Type 1 | [ |
0380 621A013 1.000 EACH 4000. 00000 4000. 00| |
Juncti on Boxes, Type Speci al | [ |
0390 621A022 1.000 EACH 4000. 00000 4000. 00| |
Juncti on Boxes, Type 1 (Modified) | [ |
0400 621B034 1.000 EACH 400. 00000 400. 00| |
Junction Box Units, Type 1 (Modified) | [ |
0410 621C002 1.000 EACH 1800. 00000 1800. 00| |
Inlets, Type C, PL O P3 | [ |
0420 621C015 2.000 EACH 2000. 00000 4000. 00| |
Inlets, Type S1 O S3 (1 Wng) | [ |
0430 621C017 1.000 EACH 2200. 00000 2200. 00| |
Inlets, Type S1 O S3 (2 Wng) | [ |
0440 621C109 3.000 EACH 3000. 00000 9000. 00| |
Inlets, Type PD | [ |
0450 622A002 7.000 EACH 300. 00000 2100. 00| |
Manhol e Covers Reset (Sanitary) | [ |
0460 623A000 83.000 M | 32. 00000 2656. 00| |
Concrete Cutter | [ |
0470 623B000 89.000 M | 32. 00000 2848. 00| |
Concrete Curb, Type N | [ |
0480 623C000 150.000 M | 36. 00000 5400. 00| |
Conbi nation Curb & CGutter, Type C | [ |
0490 650A000 364.000 M | 14. 00000 5096. 00| |
| | |

Topsoi |
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CALL ORDER : 030 CONTRACT 1D : 19990827030 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 04009

|

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

Class 4, Alum Flat Sign Panels 2.032 mm |
Thick or Steel Flat Sign Panels 1.897 |
MM Thick(Ty 11l or Ty |V Background) |

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0500 652A050 1.000 HA | 2500. 00000 2500. 00| |
Seeding (M x 1A) | [ |
0510 654A001 129.000 M | 7.00000 903. 00| |
Sol id Soddi ng (Bernuda) | [ |
0520 656A000 1.000 HA | 1800. 00000 1800. 00| |
Mul ching, Cass A Type 1 | [ |
0530 659A000 115.000 M | 7.00000 805. 00| |
Erosion Control Netting, Class A | [ |
0540 665F000 173. 000 CH| 5. 75000 994. 75| |
Hay Bal es | [ |
0550 665J000 194.000 M | 17. 25000 3346. 50| |
Silt Fence, Type A | [ |
0560 665K000 5.000 M3 | 35. 00000 175. 00| |
Dr ai nage Sunp Excavation | [ |
0570 680A000 LUWP| 10000. 00000 10000. 00| |
Engi neering Controls | [ |
0580 701A028 1.000 KM | 1100. 00000 1100. 00| |
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [ |
0590 701A037 2.000 KM | 1500. 00000 3000. 00| |
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0600 701A038 1.000 KM | 725. 00000 725. 00| |
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 nmm Thi ck) (150 mm W de) | | |
0610 701B009 45.000 M | 12. 00000 540. 00| |
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 nm Thick) (150 nm W de) | [ |
0620 701C000 4.000 KM | 360. 00000 1440. 00| |
Broken Tenporary Traffic Stripe | [ |
0630 701C001 8.000 KM | 360. 00000 2880. 00| |
Solid Tenporary Traffic Stripe | [ |
0640 703A002 156. 000 M2 | 40. 00000 6240. 00| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
0650 703B002 7.000 M | 50. 00000 350. 00| |
Traffic Control Legends, dass 2, Type A | |
0660 705A037 71.000 EACH 12. 00000 852. 00| |
Pavenent Markers, Cass A-H Type 2-D | | |
0670 710A115 3.000 M | 460. 00000 1380. 00| |
I I
| |
I I
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CALL ORDER : 030 CONTRACT 1D : 19990827030 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 04009

|

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0680 710B001 26.000 M | 25. 00000 650. 00
Roadway Sign Post (#3 "U' Channel |
Gal vani zed Steel) |
0690 730C000 LUMP| 3738. 00000 3738. 00
I

Furni shing And Installing Traffic
Control Unit (US-78 at Bryan St.) |
0700 730C001 LUMP| 5175. 00000 5175. 00
Furni shing And Installing Traffic |
Control Unit (US-411 At SR-25) |
0710 730EO00 5.000 EACH 2070. 00000 10350. 00

Metal Traffic Signal Pol e Foundation |
0720 730F010 1. 000 EACH| 7964. 00000 7964. 00

_ Traffic Signal Pole Wth 14 Mand 12 |
M Mast Arm Assenbl y |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

| |

0730 730G001 4.000 EACH 4250. 00000 17000. 00| |
Metal Traffic Signal Strain Pole | [ |
0740 730HO00 610.000 M | 10. 00000 6100. 00| |
Loop Detector | [ |
0750 7301 000 430.000 M | 4. 00000 1720. 00| |
Shi el ded Loop Detector Home-Run Cabl e | [ |
0760 730J000 8.000 EACH 184. 00000 1472. 00| |
Loop Detector Amplifier | [ |
0770 730K000 9.000 EACH 317. 00000 2853. 00| |
Traffic Signal Junction Box | [ |
0780 730L012 10.000 M | 14. 00000 140. 00| |
Non- Metal lic Conduit, 27 mm | [ |
0790 730L015 205.000 M | 16. 00000 3280. 00| |
Non-Metal lic Conduit, 53 mm | [ |
0800 730L031 10.000 M | 2. 30000 23. 00| |
Metal lic Conduit, 21 mm | [ |
0810 730L032 5.000 M | 16. 00000 80. 00| |
Metal l'ic Conduit, 27 mm | [ |
0820 730N001 4.000 EACH 1024. 00000 4096. 00| |
Lum nai re Extension Assenbly, 3.7 M | [ |
0830 730P001 13. 000 EACH 489. 00000 6357. 00| |
Vehi cul ar Signal Head, 300 mm 3 Section | [ |
0840 730P002 1.000 EACH 909. 00000 909. 00| |
Vehi cul ar Signal Head, 300 mm 5 Section | [ |
0850 730Q000 2.000 EACH 564. 00000 1128. 00| |
Pedestrian Signal Head, Type "D’ | [ |
0860 730R003 2.000 EACH 8625. 00000 17250. 00| |
| |

Traffic Controller, Type Ill, 8 Phase |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 030 -13
TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT 1D : 19990827030 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 04009

|

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

5 Installation
SECTI ON TOTALS

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0870 730T000 1.000 EACH 403. 00000 403. 00| |
Wood Pol e | | |
0880 740B000 65.000 M2 | 140. 00000 9100. 00| |
Construction Signs | | |
0890 740D000 170. 000 EACH 40. 00000 6800. 00| |
Channel i zi ng Druns | | |
0900 740E000 100. 000 EACH| 20. 00000 2000. 00| |
Cones (900 mm Hi gh) | [ |
0910 740MDOO 100. 000 EACH| 10. 00000 1000. 00| |
Bal | ast For Cone [ |
0920 756A021 58.000 M 127. 00000 7366. 00| |
| |
I I
| |

|
78 mm El ectrical Conduit, 1 Line, Type |
I
|

CONTRACT TOTALS | $ 597, 093. 55| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 040 -1
VENDOR RANKI NG
CALL ORDER . 040 CONTRACT I D : 19990827040 COUNTI ES : BARBOUR
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT(S) : ST-003-999-002

for constructing the Wdening, Resurfacing and Turn Lanes on
Boundary Street in Eufaula. Length 0.894km

SET- ASI DE :

1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 254,789. 21 100. 0000%
2 03014 COUCH CONSTRUCTION, L. P. $ 268, 590. 20 105. 4166%
3 04009 W W DYAR & SONS, | NC. $ 291, 531. 60 114. 4207%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 040 -2
TABULATI ON OF BI DS

I mproved Bitum nous Concrete Wearing
Surface Layer, 19.0 nm Maxi num
Aggregate Size Mx, ESAL Range C |

0150 429A246 500. 000 Mroy| 49. 45000 24725. 00

42. 00000 21000. 00 48. 00000 24000. 00
I mproved Bitum nous Concrete Wearing |
Surface Layer, Leveling, 12.5 mm
Maxi mum Aggregate Size M x, ESAL Range (|
0160 429B241 290. 000 Mroy 55. 00000 15950. 00 53. 40000 15486. 00 60. 00000 17400. 00

I mproved Bitum nous Concrete Binder |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range C |

CALL ORDER : 040 CONTRACT I D : 19990827040 COUNTI ES : BARBOUR
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 03014 | (3) 04009
| W REGRASS CONSTRUCTI ON COMPA| COUCH CONSTRUCTI ON, L. P. | W W DYAR & SONS, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  ROADWAY
I I I
0010 205A001 1. 000 CH| 17500. 00000 17500. 00| 7000. 00000 7000. 00| 15000. 00000 15000. 00
Removal OF Structures, Structure No. | [ |
0020 205A002 1. 000 CH| 7500. 00000 7500. 00| 1900. 00000 1900. 00| 3000. 00000 3000. 00
Removal OF Structures, Structure No. | [ |
0030 206C000 61.000 M2 | 5. 00000 305. 00| 8. 87000 541. 07| 10. 00000 610. 00
Rermovi ng Concrete Sidewal k | [ |
0040 206D002 99.000 M | 5. 00000 495. 00| 20. 49000 2028. 51| 10. 00000 990. 00
Rerovi ng Curb | [ |
0050 206D003 63.000 M | 10. 00000 630. 00| 21. 47000 1352. 61| 14. 00000 882. 00
Rermoving Curb And Gutter | [ |
0060 210A000 284.000 M3 | 20. 00000 5680. 00| 27.07000 7687. 88| 8. 00000 2272.00
Uncl assi fied Excavation | [ |
0070 210D021 300.000 M3 | 20. 00000 6000. 00| 15. 47000 4641. 00| 14. 00000 4200. 00
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0080 214A000 25.000 M8 | 20. 00000 500. 00| 15. 00000 375. 00| 12. 00000 300. 00
Structure Excavation | | |
0090 214B000 8.000 M3 | 25. 00000 200. 00| 20. 95000 167. 60| 35. 00000 280. 00
Foundati on Backfill, Local | [ |
0100 230A000 3.000 MRBS| 1500. 00000 4500. 00| 1619. 13000 4857. 39| 3000. 00000 9000. 00
Roadbed Processing | | |
0110 401A000 783.000 M2 | 1. 50000 1174. 50| 1. 06000 829. 98| 1. 20000 939. 60
Bi t um nous Treatnment A | | |
0120 405A000 4595.000 L | 0. 45000 2067. 75| 0. 85000 3905. 75| 1. 00000 4595. 00
Tack Coat | [ |
0130 408A052 8634.000 M2 | 1. 20000 10360. 80| 1. 60000 13814. 40| 2.00000 17268. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 26 mm Thru 50 mm Thi ck) | [ |
0140 429A241 1471. 000 Mroy| 41. 65000 61267. 15| 45. 82000 67401. 22| 50. 00000 73550. 00
| I I
I I I
I I
I I
I I
I I
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 040 -3
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 19990827040 COUNTI ES : BARBOUR
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 03014 | (3) 04009
| W REGRASS CONSTRUCTI ON COMPA| COUCH CONSTRUCTI ON, L. P. | W W DYAR & SONS, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0170 530A004 6.000 M | 300. 00000 1800. 00| 397.57000 2385. 42| 375. 00000 2250. 00
900 mm Roadway Pipe (Class 3 R C.) | [ |
0180 530A101 4.000 M | 250. 00000 1000. 00| 284. 09000 1136. 36| 300. 00000 1200. 00
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0190 530A104 2.000 M | 300. 00000 600. 00| 398. 90000 797. 80| 375. 00000 750. 00
900 nmm Roadway Pipe (Cass 3 R C) | |
( Ext ensi on) | [ |
0200 600A000 LUWP| 24500. 00000 24500. 00| 25500. 00000 25500. 00| 25000. 00000 25000. 00
Mobi | i zat i on | [ |
0210 602A000 10. 000 EACH| 100. 00000 1000. 00| 99. 99000 999. 90| 100. 00000 1000. 00
R ght O Way Markers | [ |
0220 606A000 180.000 M | 10. 00000 1800. 00| 43. 61000 7849. 80| 30. 00000 5400. 00
150 mm Underdrain Pipe | [ |
0230 618A000 47.000 M2 | 35. 00000 1645. 00| 53. 04000 2492. 88| 36. 00000 1692. 00
Concrete Sidewal k, 100 mm Thi ck | [ |
0240 619A002 1.000 EACH 500. 00000 500. 00| 525. 67000 525. 67| 600. 00000 600. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0250 619A055 1.000 EACH 1000. 00000 1000. 00| 1358. 05000 1358. 05| 2000. 00000 2000. 00
900 mm Roadway Pi pe End Treat nent, | | |
Class 2 | [ |
0260 620A000 1.000 M | 500. 00000 500. 00| 1336. 54000 1336. 54| 1000. 00000 1000. 00
M nor Structure Concrete | [ |
0270 621A001 2.000 EACH 1500. 00000 3000. 00| 1692. 78000 3385. 56| 2000. 00000 4000. 00
Junction Boxes, Type 1, 2P O 5 | [
0280 621C002 1.000 EACH 2000. 00000 2000. 00| 2060. 99000 2060. 99| 1900. 00000 1900. 00
Inlets, Type C, PL O P3 | [
0290 621C041 1.000 EACH 2000. 00000 2000. 00| 1917. 67000 1917. 67| 2000. 00000 2000. 00
Inlets, Type B (Modified) | [
0300 623A000 16.000 M | 30. 00000 480. 00| 67. 62000 1081. 92| 32. 00000 512. 00
Concrete Cutter | [ |
0310 623B000 138.000 M | 25. 00000 3450. 00| 24.82000 3425. 16| 32. 00000 4416. 00
Concrete Curb, Type N | [ |
0320 623C000 78.000 M | 40. 00000 3120. 00| 49. 29000 3844. 62| 36. 00000 2808. 00
Conbi nation Curb & CGutter, Type C | [ |
0330 654A001 821.000 M | 6. 50000 5336. 50| 6. 60000 5418. 60| 6. 00000 4926. 00
Sol id Soddi ng (Bernuda) | [ |
0340 665F000 50. 000 EACH| 4. 00000 200. 00| 8.51000 425. 50| 5. 00000 250. 00
Hay Bal es | [ |
0350 665J000 100.000 M | 10. 00000 1000. 00| 21. 27000 2127. 00| 16. 00000 1600. 00
| | |

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 040 -4
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 19990827040 COUNTI ES : BARBOUR
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 03014 | (3) 04009
| W REGRASS CONSTRUCTI ON COMPA| COUCH CONSTRUCTI ON, L. P. | W W DYAR & SONS, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0360 680A000 LUWP| 1200. 00000 1200. 00| 5000. 00000 5000. 00| 7000. 00000 7000. 00
Engi neering Control s | [ |

0370 701C001 13.000 KM | 199. 00000 2587. 00| 199. 00000 2587. 00| 230. 00000 2990. 00
Solid Tenporary Traffic Stripe | [ |

0380 701D007 1.000 KM | 745. 00000 745. 00| 745. 00000 745. 00| 860. 00000 860. 00
Solid Traffic Stripe Renmoved (Paint) | [ |

0390 701D008 1.000 KM | 808. 00000 808. 00| 808. 00000 808. 00| 930. 00000 930. 00
Solid Traffic Stripe Removed (Plastic) | [ |

0400 701D014 1.000 KM | 600. 00000 600. 00| 600. 00000 600. 00| 700. 00000 700. 00
Broken Traffic Stripe Renoved (Paint) | [ |

0410 701D015 1.000 KM | 621. 00000 621. 00| 621. 00000 621. 00| 715. 00000 715. 00
Broken Traffic Stripe Renoved (Plastic) | [ |

0420 702A008 4.000 KM | 2299. 00000 9196. 00| 2299. 00000 9196. 00| 2650. 00000 10600. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |

0430 702A009 4.000 KM | 2299. 00000 9196. 00| 2299. 00000 9196. 00| 2650. 00000 10600. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |

0440 702B001 57.000 M | 4. 43000 252. 51| 4. 43000 252. 51| 5. 00000 285.00
Dotted Inverted Profile Traffic Stripe | [ |
(150 mm W de) | [ |

0450 703A002 69.000 M2 | 43. 00000 2967. 00| 43. 00000 2967. 00| 50. 00000 3450. 00
Traffic Control Markings, Cass 2, Type | [ |
A | | |

0460 703B002 3.000 M | 54. 00000 162. 00| 54. 00000 162. 00| 63. 00000 189. 00
Traffic Control Legends, dass 2, Type A [ |

0470 703D001 62.000 M | 14. 00000 868. 00| 14. 00000 868. 00| 16. 00000 992. 00
Tenporary Traffic Control Markings | [ |

0480 705A030 45. 000 EACH 6. 00000 270. 00| 6. 00000 270. 00| 7. 00000 315. 00
Paverent Markers, Class A-H Type 2-C | [ |

0490 705A031 5.000 EACH 6. 00000 30. 00| 6. 00000 30. 00| 7. 00000 35.00
Paverent Markers, Class A-H Type 1-A | [ |

0500 705A037 160. 000 EACH| 6. 00000 960. 00| 6. 00000 960. 00| 7. 00000 1120. 00
Paverent Markers, Class A-H Type 2-D | [ |

0510 740B000 44.000 M | 110. 00000 4840. 00| 174. 61000 7682. 84| 140. 00000 6160. 00
Construction Signs | [ |

0520 740D000 100. 000 EACH| 40. 00000 4000. 00| 48. 89000 4889. 00| 40. 00000 4000. 00
Channel i zi ng Druns | [ |

0530 740E000 100. 000 EACH| 12. 00000 1200. 00| 4. 19000 419. 00| 20. 00000 2000. 00
Cones (900 mm Hi gh) | [ |

0540 740MD0O0O 100. 000 EACH| 5. 00000 500. 00| 2.79000 279. 00| 10. 00000 1000. 00

| |

Bal | ast For Cone |
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TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT 1D : 19990827040 COUNTI ES : BARBOUR
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 07
SET- ASI DE :
[ (1) 23024 | (2) 03014 | (3) 04009
| W REGRASS CONSTRUCTI ON' COVPA| COUCH CONSTRUCTI ON, L. P. W W DYAR & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $  254,789. 21 $ 268, 590. 20| $  291,531.60
------------------------------------------ o

CONTRACT TOTALS | $ 254,789. 21| $ 268, 590. 20| $ 291, 531. 60




01/11/00

CALL ORDER
LETTI NG DATE :

CONTRACT DESCRI PTI ON :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

041 CONTRACT I D :
08/27/99 10:00 AM DI STRI CT :
CONTRACT TI ME :

MOBI LE

for constructing the Grade, Drain, Pave, Traffic Stri
Signing for the Auxilliary Lane at Higgins Road onto
Length - 0.530 km

SET- ASI DE :

DATE :

PAGE : 041 -1
VENDOR RANKI NG

RANK

VENDOR NO. / NAME

JOHN G- WALTON CONSTRUCTI ON COVPANY,
HOSEA O. WEAVER & SONS, | NC.

SJ &L, INC

M C WLLIAVE CONTRACTI NG CO., | NC.
GEORGE B. HARDEE CONSTRUCTION CO., |

19990827041 COUNTI ES : MOBI LE
09
40 Wor ki ng Days (avai |l abl e days)
PRQIECT( S) ST- 049- 193- 002
pe, and
I -10.
TOTAL % OVER
BI D LOW BI D
I NC. $ 174,707. 99 100. 0000%
$ 188, 220. 42 107. 7342%
$ 188, 861. 11 108. 1010%
$ 211, 942. 97 121. 3126%
NC. $ 249, 707. 54 142. 9285%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 041 -2
TABULATI ON OF BI DS

CALL ORDER : 041 CONTRACT 1D : 19990827041 COUNTI ES : MOBI LE
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(1) 23056 | (2) 23011 | (3) 19058

|
| JOHN G WALTON CONSTRUCTI ON | HOSEA O. WEAVER & SONS, INC.|S J & L, INC

LINE NO/ ITEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

I nproved Bitum nous Concrete \Waring
Surface Layer, 12.5 nm Maxi mum
Aggregate Size Mx, ESAL Range C |
0120 429A243 25.000 MION 115. 00000 2875. 00
I nproved Bitumi nous Concrete \Waring |
Surface Layer, Patching, 12.5 nm
Maxi mum Aggregate Size M x, ESAL Range C|
0130 429B241 679.000 MION| 51. 75000 35138. 25
I nproved Bitum nous Concrete Binder |

92. 80000 2320. 00 125. 22000 3130. 50

50. 31000 34160. 49 56. 35000 38261. 65
Layer, 25.0 nm Maxi mum Aggregate Size
M x, ESAL Range C

0140 530A001 22.000 M

|

| 97. 62000 2147. 64
450 mm Roadway Pipe (Class 3 R C.) |

|

I

103. 91000 2286. 02 104. 92000 2308. 24
0150 600A000 LUWP

Mobi i zati on

19800. 00000 19800. 00 10580. 00000 10580. 00 9509. 47000 9509. 47

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 206C002 135.000 M2 | 4.10000 553. 50| 4.19000 565. 65| 13. 26000 1790. 10
Rermovi ng Concrete Sl ope Paving | [ |
0020 210A000 1873.000 M3 | 5. 45000 10207. 85| 6. 30000 11799. 90| 4. 01000 7510. 73
Uncl assi fied Excavation | [ |
0030 210D022 945.000 M3 | 7.23000 6832. 35| 9. 58000 9053. 10| 10. 04000 9487. 80
Borrow Excavation (Loose Truckbed | [ |
Measur enment) (A-2-4(0) or A-4(0) | | |
0040 214A000 32.000 M3 | 7. 04000 225. 28| 22.59000 722. 88| 2.86000 91.52
Structure Excavation | | |
0050 214B001 14.000 M3 | 62. 56000 875. 84| 68. 53000 959. 42| 45. 26000 633. 64
Foundation Backfill, Commerci al | [ |
0060 230A000 6.000 MRBS| 588. 77000 3532. 62| 700. 25000 4201. 50| 534. 97000 3209. 82
Roadbed Processing | | |
0070 301A012 4257.000 M2 | 7.98000 33970. 86| 9. 61000 409009. 77| 10. 51000 44741. 07
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0080 401A000 2080.000 M2 | 0. 69000 1435. 20| 0. 95000 1976. 00| 0. 75000 1560. 00
Bi t um nous Treatnment A | [ |
0090 401B100 581.000 M2 | 6. 90000 4008. 90| 6. 74000 3915. 94| 7.51000 4363. 31
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0100 405A000 1002.000 L | 0. 58000 581. 16| 0.21000 210. 42| 0. 63000 631. 26
Tack Coat | [ |
0110 429A240 247.000 MION| 59. 80000 14770. 60| 55. 87000 13799. 89| 65. 12000 16084. 64
I I I
| | |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 041 -3
TABULATI ON OF BI DS

CALL ORDER : 041 CONTRACT 1D : 19990827041 COUNTI ES : MOBI LE
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(1) 23056 | (2) 23011 | (3) 19058

|
| JOHN G WALTON CONSTRUCTI ON | HOSEA O. WEAVER & SONS, INC.|S J & L, INC

LINE NO/ ITEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0160 614A000 15.000 M | 391. 62000 5874. 30| 625. 00000 9375. 00| 285. 97000 4289. 55
Sl ope Pavi ng | [ |

0170 619A002 2.000 EACH 323. 09000 646. 18| 562. 50000 1125. 00| 563. 50000 1127. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |

0180 650A000 726.000 M3 | 6. 02000 4370. 52| 8. 29000 6018. 54| 8. 27000 6004. 02
Topsoi | | | |

0190 652A061 1.000 HA | 2510. 00000 2510. 00| 1875. 00000 1875. 00| 2379. 22000 2379. 22
Seeding (M x 3E) | | |

0200 654A000 68.000 M2 | 4.81000 327. 08| 5. 00000 340. 00| 7.37000 501. 16
Sol i d Soddi ng | | |

0210 656A000 1.000 HA | 1911. 26000 1911. 26| 1750. 00000 1750. 00| 2254. 00000 2254. 00
Mul ching, Cass A Type 1 | | |

0220 665F000 200. 000 EACH| 6. 50000 1300. 00| 5. 98000 1196. 00| 4. 19000 838. 00
Hay Bal es | | |

0230 665QG000 200. 000 EACH| 2. 95000 590. 00| 5. 98000 1196. 00| 3. 68000 736. 00
Sand Bags | | |

0240 6651 000 105. 000 MTON| 47.18000 4953. 90| 41. 67000 4375. 35| 38. 53000 4045. 65
Tenporary Riprap, Cass 2 | | |

0250 665J000 50.000 M | 10. 41000 520. 50| 14. 34000 717. 00| 17. 09000 854. 50
Silt Fence, Type A | | |

0260 680A000 LUMP| 1572. 00000 1572. 00| 6936. 55000 6936. 55| 5008. 89000 5008. 89
Engi neering Controls | [ |

0270 701A028 1.000 KM | 1351. 25000 1351. 25| 1468. 75000 1468. 75| 1878. 34000 1878. 34
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 mm W de) | [ |

0280 701A032 1.000 KM | 1351. 25000 1351. 25| 1468. 75000 1468. 75| 1878. 34000 1878. 34
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (1.5 nm Thick) (150 nm W de) | [ |

0290 701A041 1.000 KM | 644. 00000 644. 00| 700. 00000 700. 00| 1377. 45000 1377. 45
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |

0300 701B009 240.000 M | 2. 83000 679. 20| 3. 08000 739. 20| 3. 13000 751. 20
Dotted Class 2, Type A Traffic Stripe | [ |
(2.3 mm Thick) (150 nm W de) | [ |

0310 701C000 1.000 KM | 293. 25000 293. 25| 318. 75000 318. 75| 438. 28000 438. 28
Broken Tenporary Traffic Stripe | [ |

0320 701C001 1.000 KM | 368. 00000 368. 00| 400. 00000 400. 00| 500. 89000 500. 89
Solid Tenporary Traffic Stripe | [ |

0330 701D008 1.000 KM | 1023. 50000 1023. 50| 1112. 50000 1112. 50| 1001. 78000 1001. 78

I I I

Solid Traffic Stripe Renoved (Pl astic)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 041 -4
TABULATI ON OF BI DS

CALL ORDER : 041 CONTRACT 1D : 19990827041 COUNTI ES : MOBI LE
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(1) 23056 | (2) 23011 | (3) 19058

|
| JOHN G WALTON CONSTRUCTI ON | HOSEA O. WEAVER & SONS, INC.|S J & L, INC

LINE NO/ ITEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0340 703A002 11.000 M2 | 37. 15000 408. 65| 40. 38000 444, 18| 68. 87000 757.57
Traffic Control Markings, Class 2, Type | [ |
A I I I

0350 703D001 11.000 M2 | 21. 68000 238. 48| 23. 56000 259. 16| 125. 22000 1377. 42
Tenporary Traffic Control Markings | | |

0360 705A031 38.000 EACH| 5. 46000 207. 48| 5. 94000 225. 72| 6. 14000 233.32
Pavenent Markers, Cass A-H Type 1-A | | |

0370 705A032 54.000 EACH 5. 46000 294. 84| 5. 94000 320. 76| 6. 14000 331.56
Pavenent Markers, Cass A-H Type 1-B | | |

0380 710A115 6.000 M2 | 69. 81000 418. 86| 243. 75000 1462. 50| 181. 90000 1091. 40
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | [ |
MM Thick(Ty Il or Ty IV Background) | [ |

0390 710B001 11.000 M | 21. 85000 240. 35| 25. 00000 275. 00| 29. 32000 322.52
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |

0400 740B000 8.000 M2 | 129. 55000 1036. 40| 107. 81000 862. 48| 133. 73000 1069. 84
Construction Signs | [ |

0410 740EO000 50. 000 EACH| 13. 40000 670. 00| 12. 38000 619. 00| 20. 04000 1002. 00
Cones (900 mm Hi gh) | [ |

0420 740F002 2.000 EACH 260. 85000 521. 70| 200. 00000 400. 00| 577.27000 1154. 54
Barri cades, Type |11 | [ |

0430 7401 005 1.000 EACH 254. 54000 254. 54| 250. 00000 250. 00| 260. 82000 260. 82
Warni ng Lights, Type B (Detachabl e Head) | [ |

0440 740L004 35.000 EACH| 80. 17000 2805. 95| 118. 75000 4156. 25| 44.86000 1570. 10
Vertical Panel, Type Il (Single-Sided) | [ |

0450 740MDOO 50. 000 EACH| 7.39000 369. 50| 7. 44000 372. 00| 10. 24000 512. 00
Bal | ast For Cone | [ |

SECTI ON TOTALS | $ 174, 707. 99| $ 188, 220. 42| $ 188, 861. 11

CONTRACT TOTALS | $  174,707. 99 $ 188, 1220. 42 $  188,861.11




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/11/00
PAGE : 041 -5
TABULATI ON OF BI DS
CALL ORDER : 041 CONTRACT I D : 19990827041 COUNTI ES : MBI LE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 09

SET- ASI DE :

| (4) 23007 | (5) 08072 |
[MC. WLLIAVB CONTRACTI NG CO| GEORGE B. HARDEE CONSTRUCTI Qf
LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT|  UNI T PRI CE AMOUNT

I mproved Bitum nous Concrete Wearing
Surface Layer, 12.5 nm Maxi num
Aggregate Size Mx, ESAL Range C
0120 429A243 25.000 Mroy 112. 00000 2800. 00
I mproved Bitum nous Concrete Wearing |
Surface Layer, Patching, 12.5 mm |
Maxi mum Aggregate Size M x, ESAL Range (|
0130 429B241 679.000 Mroy 65. 00000 44135. 00
I mproved Bitum nous Concrete Binder |

85. 00000 2125. 00

60. 00000 40740. 00

Layer, 25.0 nm Maxi mrum Aggregate Size
M X, ESAL Range C
0140 530A001 22.000 M

I

I

| 131. 00000 2882. 00
450 nm Roadway Pipe (Cass 3 RC.) |

I

I

131. 00000 2882. 00

0150 600A000 LUVP|
Mobi i zati on

11000. 00000 11000. 00 50000. 00000 50000. 00

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 206C002 135.000 M2 | 12. 00000 1620. 00| 7.50000 1012. 50|
Renovi ng Concrete Sl ope Paving | | |
0020 210A000 1873.000 M3 | 7.91000 14815. 43| 5. 00000 9365. 00
Uncl assi fi ed Excavation | [
0030 210D022 945.000 M3 | 7.91000 7474. 95| 10. 50000 9922. 50
Borrow Excavation (Loose Truckbed | [
Measurenment) (A-2-4(0) or A-4(0) | [
0040 214A000 32.000 M3 | 13. 13000 420. 16| 12. 50000 400. 00
Structure Excavation | [
0050 214B001 14.000 M | 45. 00000 630. 00| 55. 00000 770.00
Foundati on Backfill, Commerci al | [
0060 230A000 6. 000 MRBS| 492. 00000 2952. 00| 1000. 00000 6000. 00
Roadbed Processing | [
0070 301A012 4257.000 M2 | 12. 05000 51296. 85| 12. 04000 51254. 28
Crushed Aggregate Base Course, Type B, | [
Pl ant M xed, 150 nm Conpacted Thi ckness | [
0080 401A000 2080.000 M2 | 0. 90000 1872. 00| 0. 65000 1352. 00
Bi t um nous Treatnment A | [
0090 401B100 581.000 M2 | 2. 58000 1498. 98| 3. 58000 2079. 98
Bi t um nous Treatnment E (Wth Pol yner | |
Addi tive) | |
0100 405A000 1002.000 L | 1. 45000 1452. 90| 0. 40000 400. 80
Tack Coat | [
0110 429A240 247.000 MION| 65. 00000 16055. 00| 67. 00000 16549. 00
I |
I I
|
I
|
I
|
I
|
I
|
I
|
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 041 -6
TABULATI ON OF BI DS

CALL ORDER : 041 CONTRACT 1D : 19990827041 COUNTI ES : MOBI LE
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 23007 | (5) 08072

| |
|MC WLLIAVMS CONTRACTI NG CO GEORGE B. HARDEE CONSTRUCTI Q
LINE NO/ ITEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 614A000 15.000 M | 455. 00000 6825. 00| 460. 00000 6900. 00|
Sl ope Pavi ng | [ |
0170 619A002 2.000 EACH 405. 00000 810. 00| 450. 00000 900. 00|
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0180 650A000 726.000 M3 | 10. 55000 7659. 30| 13. 00000 9438. 00|
Topsoi | | | |
0190 652A061 1.000 HA | 2000. 00000 2000. 00| 2500. 00000 2500. 00|
Seeding (M x 3E) | | |
0200 654A000 68.000 M2 | 7. 25000 493. 00| 6. 50000 442. 00|
Sol i d Soddi ng | | |
0210 656A000 1.000 HA | 2000. 00000 2000. 00| 2500. 00000 2500. 00|
Mul ching, Cass A Type 1 | | |
0220 665F000 200. 000 EACH| 5. 00000 1000. 00| 10. 00000 2000. 00|
Hay Bal es | | |
0230 665QG000 200. 000 EACH| 5. 00000 1000. 00| 8. 00000 1600. 00|
Sand Bags | | |
0240 6651 000 105. 000 MTON| 55. 00000 5775. 00| 40. 00000 4200. 00|
Tenporary Riprap, Cass 2 | | |
0250 665J000 50.000 M | 20. 00000 1000. 00| 20. 00000 1000. 00|
Silt Fence, Type A | | |
0260 680A000 LUMP| 2000. 00000 2000. 00| 10000. 00000 10000. 00|
Engi neering Controls | [ |
0270 701A028 1.000 KM | 1725. 00000 1725. 00| 1292. 50000 1292. 50|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 mm W de) | [ |
0280 701A032 1.000 KM | 1725. 00000 1725. 00| 1292. 50000 1292. 50|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (1.5 nm Thick) (150 nm W de) | [ |
0290 701A041 1.000 KM | 1265. 00000 1265. 00| 616. 00000 616. 00|
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0300 701B009 240.000 M | 2.90000 696. 00| 2.71000 650. 40|
Dotted Class 2, Type A Traffic Stripe | [ |
(2.3 mm Thick) (150 nm W de) | [ |
0310 701C000 1.000 KM | 403. 00000 403. 00| 280. 50000 280. 50|
Broken Tenporary Traffic Stripe | [ |
0320 701C001 1.000 KM | 460. 00000 460. 00| 352. 00000 352. 00|
Solid Tenporary Traffic Stripe | [ |
0330 701D008 1.000 KM | 920. 00000 920. 00| 979. 00000 979. 00|
I I I

Solid Traffic Stripe Renoved (Pl astic)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 041 -7

CALL ORDER : 041 CONTRACT I D : 19990827041 COUNTI ES : MBI LE
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 23007 | (5) 08072 |
|MC WLLIAVS CONTRACTI NG CO GEORGE B. HARDEE CONSTRUCTI Q
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 703A002 11.000 M2 | 63. 25000 695. 75| 35. 53000 390. 83|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0350 703D001 11.000 M2 | 115. 00000 1265. 00| 20. 74000 228. 14|
Tenporary Traffic Control Markings | | |
0360 705A031 38.000 EACH| 5. 70000 216. 60| 5. 23000 198. 74|
Pavenent Markers, Cass A-H Type 1-A | | |
0370 705A032 54.000 EACH 5. 70000 307. 80| 5. 23000 282. 42|
Pavenent Markers, Cass A-H Type 1-B | | |
0380 710A115 6.000 M2 | 225. 00000 1350. 00| 123. 20000 739. 20|
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | [ |
MM Thick(Ty Il or Ty IV Background) | [ |
0390 710B001 11.000 M | 33. 75000 371. 25| 13. 75000 151. 25|
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
0400 740B000 8.000 M2 | 155. 00000 1240. 00| 162. 00000 1296. 00|
Construction Signs | [ |
0410 740EO000 50. 000 EACH| 20. 50000 1025. 00| 13. 00000 650. 00|
Cones (900 mm Hi gh) | [ |
0420 740F002 2.000 EACH 402. 50000 805. 00| 350. 00000 700. 00|
Barri cades, Type |11 | [ |
0430 7401 005 1.000 EACH 320. 00000 320. 00| 300. 00000 300. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0440 740L004 35.000 EACH| 156. 00000 5460. 00| 75. 00000 2625. 00|
Vertical Panel, Type Il (Single-Sided) | [ |
0450 740MDOO 50. 000 EACH| 4.50000 225. 00| 7.00000 350. 00|
Bal | ast For Cone | [ |
SECTI ON TOTALS | $ 211, 942. 97| $ 249, 707. 54|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 211, 942. 97| $ 249, 707. 54|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 042 -1
VENDOR RANKI NG
CALL ORDER : 042 CONTRACT I D : 19990827042 COUNTI ES : ETOMAH
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT(S) : 99-303-283-077-912

for constructing the Planing, Resurfacing, and Traffic
Stripe on SR #77 fromsouth of the Coosa River Bridge to
just south of S.R #25, southwest of Gadsden. Length -

1.470 m .
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 13022 MCCARTNEY CONSTRUCTI ON CO., I NC $ 237,635. 30 100. 0000%

2 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 294, 983. 02 124.1326%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 042 -2
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT 1D : 19990827042 COUNTI ES : ETOMAH
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 07002

|
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]
SECTI ON 0001  TOTAL

|
0010 305B060 81.000 TCP| 20. 00000 1620. 00

| |

[ 34. 50000 2794. 50|

Crushed Aggregate, Section 825, | [ |
for Mscell aneous Use , Type B | | |
0020 401B108 5398. 000 SYCP| 1. 00000 5398. 00| 2.06000 11119. 88|
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 1493. 000 GAL | 2. 00000 2986. 00| 0. 80000 1194. 40|
Tack Coat | [ |
0040 408A052 25278.000 SY | 0. 75000 18958. 50| 1. 14000 28816. 92|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0050 429A247 338.000 TON | 29. 00000 9802. 00| 34. 36000 11613. 68|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0060 429A261 3421.000 TON | 28. 00000 95788. 00| 34. 36000 117545. 56|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0070 429A267 500. 000 TON | 27. 00000 13500. 00| 34. 36000 17180. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0080 429A270 107.000 TON | 36. 50000 3905. 50| 37. 36000 3997. 52|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Wdening, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0090 429C264 300. 000 TON | 42.50000 12750. 00| 60. 00000 18000. 00|
I mproved Bitum nous Concrete Base Layer, | | |
Pat chi ng, 1" Maxi mum Aggregate Size | [ |

M x, ESAL Range D | [ |
0100 600A000 LUMP| 11500. 00000 11500. 00| 20305. 35000 20305. 35|
Mobi I'i zati on | [ |
0110 665F000 50. 000 CH| 1. 00000 50. 00| 3. 00000 150. 00|
Hay Bal es | | |
0120 665J000 150. 000 LF | 1. 00000 150. 00| 5. 00000 750. 00|
Silt Fence, Type A | | |
0130 701C000 4.000 M LE| 500. 00000 2000. 00| 500. 00000 2000. 00|
I I

Broken Tenmporary Traffic Stripe |



Port abl e Sequenti al
Sign Unit

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 042 -3
TABULATI ON OF BI DS
CALL ORDER : 042 CONTRACT I D : 19990827042 COUNTI ES : ETOMAH
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 13022 | (2) 07002 |
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0140 701C001 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00|
Solid Tenporary Traffic Stripe | [ |
0150 702A007 2.000 M LE| 1850. 00000 3700. 00| 1850. 00000 3700. 00|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0160 702A008 2.000 M LE| 3700. 00000 7400. 00| 3700. 00000 7400. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0170 702A009 5.000 M LE| 3700. 00000 18500. 00| 3700. 00000 18500. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A010 3.000 M LE]| 1850. 00000 5550. 00| 1850. 00000 5550. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702B001 1050. 000 LF | 1. 35000 1417. 50| 1. 35000 1417. 50|
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0200 703A002 2465. 000 SQFT| 4. 00000 9860. 00| 4. 00000 9860. 00|
Traffic Control Markings, Cass 2, Type | [ |
A I I
0210 703B002 292.000 SQFT| 3. 00000 876. 00| 3. 00000 876. 00|
Traffic Control Legends, dass 2, Type A [ |
0220 703D001 482. 000 SQFT| 1. 30000 626. 60| 1. 30000 626. 60|
Tenporary Traffic Control Markings | [ |
0230 705A030 22.000 EACH 4. 90000 107. 80| 4. 90000 107. 80|
Paverent Markers, Class A-H Type 2-C | [ |
0240 705A031 164. 000 EACH 4. 70000 770. 80| 4. 70000 770. 80|
Paverent Markers, Class A-H Type 1-A | [ |
0250 705A032 86. 000 EACH| 4. 70000 404. 20| 4.70000 404. 20|
Paverent Markers, Class A-H Type 1-B | [ |
0260 705A037 66. 000 EACH| 4. 90000 323. 40| 4. 90000 323. 40|
Pavenent Markers, Cass A-H Type 2-D [ |
0270 740B000 441. 000 SQFT| 9. 00000 3969. 00| 8.51000 3752. 91|
Construction Signs | [ |
0280 740E000 140. 000 EACH 11. 00000 1540. 00| 8. 50000 1190. 00|
Cones (36 Inches High) | [ |
0290 740MD0O0 140. 000 EACH| 7.00000 980. 00| 7. 40000 1036. 00|
Wi ght For Cone | [ |
0300 741C010 2.000 EACH 1101. 00000 2202. 00| 1500. 00000 3000. 00|
I I
I I

Arrow And Chevron |



CONTRACT TOTALS

| $  237,635. 30| $ 294, 983.02|

ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 042 -4
TABULATI ON OF BI DS
CALL ORDER : 042 CONTRACT I D : 19990827042 COUNTI ES : ETOMH
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022 | (2) 07002 |
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., ||
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $  237,635. 30 $  294,983.02
------------------------------------------ o




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/11/00
PAGE : 043 -1
VENDOR RANKI NG
CALL ORDER : 043 CONTRACT I D : 19990827043 COUNTI ES : TUSCALOCSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT . 05
CONTRACT TIME : 150 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 99-505-010-501-906
for constructing the Bridge Repair and Coating on the 99- 505- 010- 502- 906
Fosters Warrior River Bridge, |-59 southwest of Tuscal oosa.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW BI D

1 07024 GLOBAL CONSTRUCTI ON, | NC. $ 1,834,560.00 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00

PAGE : 043 -2

TABULATI ON OF BI DS

CALL ORDER : 043 CONTRACT I D : 19990827043 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 07024 [ |
| GLOBAL CONSTRUCTI ON, | NC. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001 Bridge Painting and Repair
| | I
0010 520A000 LUWP| 10000. 00000 10000. 00| |
Repairs To Existing Bridge , MP 64.20 | [ |
0020 520A001 LUMP| 10000. 00000 10000. 00| |
Repairs To Existing Bridge , MP 64.20 [ |
0030 521B000 LUWP|  880000. 00000 880000. 00| |
Coating Existing Bridge at MP 64.20 | [ |
0040 521B001 LUWP|  880000. 00000 880000. 00| |
Coating Existing Bridge at MP 64.20 | [ |
0050 600A000 LUWP| 50000. 00000 50000. 00| |
Mobi | i zat i on | [ |
0060 740B000 352.000 SQFT| 10. 00000 3520. 00| |
Construction Signs | [ |
0070 740EO000 52.000 EACH| 10. 00000 520. 00| |
Cones (36 Inches High) | [ |
0080 740MDOO 52.000 EACH 10. 00000 520. 00| |
Wi ght For Cone | [ |
SECTI ON TOTALS | $ 1,834,560.00| |
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 1,834,560.00| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 044 -1
VENDOR RANKI NG
CALL ORDER . 044 CONTRACT I D : 19990827044 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON Bl RM NGHAM PRQIECT(S) : 99-903-371-000-901

for constructing the Patching, Loop Detectors, and Traffic
Stripe at various locations on SR #5 (U. S. #78) and
Patching and Traffic Stripe on I-459 fromMP. 10.747 to
M P. 11.02 in Birm ngham

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 283,667. 03 100. 0000%
2 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 323, 656. 41 114.0972%
3 04013 DUNN CONSTRUCTI ON CO., I NC $ 377,885. 30 133.2143%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 044 -2
TABULATI ON OF BI DS

CALL ORDER : 044 CONTRACT 1D : 19990827044 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 01018 | (2) 07002 | (3) 04013
| APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  TOTAL
|
1. 50000 537. 00| 0. 80000 286. 40

| I
0010 405A000 358.000 GAL | 0. 97000 347. 26|
Tack Coat | [ |
0020 424A303 655. 000 TON | 48. 81000 31970. 55| 65. 00000 42575. 00| 68. 00000 44540. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range F | [ |
0030 424B325 3211.000 TON | 55. 74000 178981. 14| 59. 25000 190251. 75| 78. 00000 250458. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range F | [ |
0040 600A000 LUMP| 4314. 30000 4314. 30| 21793. 16000 21793. 16| 21500. 00000 21500. 00
Mobi | i zat i on | [ |
0050 701A028 1.000 M LE| 1260. 00000 1260. 00| 2000. 00000 2000. 00| 1405. 00000 1405. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [ |
0060 701A031 1.000 M LE| 1260. 00000 1260. 00| 1500. 00000 1500. 00| 1405. 00000 1405. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0070 701A032 1.000 M LE| 1260. 00000 1260. 00| 2000. 00000 2000. 00| 1405. 00000 1405. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0080 701A040 1.000 M LE| 1155. 00000 1155. 00| 1000. 00000 1000. 00| 1290. 00000 1290. 00
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0090 701A041 1.000 M LE| 1050. 00000 1050. 00| 1200. 00000 1200. 00| 1170. 00000 1170. 00
Broken White, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0100 701B005 1862. 000 LF | 0. 42000 782. 04| 0. 60000 1117. 20| 0. 45000 837.90
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) | [ |
0110 701C000 2.000 M LE| 262. 50000 525. 00| 500. 00000 1000. 00| 295. 00000 590. 00
Broken Tenporary Traffic Stripe | [ |
0120 701C001 3.000 M LE| 315. 00000 945. 00| 500. 00000 1500. 00| 350. 00000 1050. 00
Solid Tenporary Traffic Stripe | [ |
0130 703A002 1246. 000 SQFT| 1. 68000 2093. 28| 2.00000 2492. 00| 1. 85000 2305. 10
Traffic Control Markings, Class 2, Type | [ |
A I I I
0140 703B002 158. 000 SQFT| 1. 68000 265. 44| 3. 00000 474. 00| 1. 85000 292.30
I I

Traffic Control Legends, dass 2, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 044 -3
TABULATI ON OF BI DS
CALL ORDER : 044 CONTRACT | D : 19990827044 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/27/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 01018 | (2) 07002 | (3) 04013
| APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0150 703D001 144.000 SQFT| 1. 05000 151. 20| 1. 30000 187. 20| 1. 20000 172. 80
Tenporary Traffic Control Markings | [ |
0160 705A030 24.000 EACH 4. 73000 113. 52| 10. 00000 240. 00| 5. 25000 126. 00
Paverent Markers, Class A-H Type 2-C | [ |
0170 705A031 90. 000 EACH 4. 73000 425. 70| 10. 00000 900. 00| 5. 25000 472.50
Paverent Markers, Class A-H Type 1-A | [ |
0180 730HO00 10971. 000 LF | 3. 15000 34558. 65| 3. 00000 32913. 00| 2. 35000 25781. 85
Loop Det ector | [ |
0190 7301 000 675.000 LF | 1. 05000 708. 75| 1. 00000 675. 00| 2. 35000 1586. 25
Shi el ded Loop Detector Home-Run Cabl e | [ |
0200 740B000 614. 000 SQFT]| 10. 45000 6416. 30| 8. 65000 5311. 10| 11. 30000 6938. 20
Construction Signs | [ |
0210 740D000 90. 000 EACH 26.91000 2421. 90| 35. 00000 3150. 00| 49. 70000 4473. 00
Channel i zi ng Druns | [ |
0220 740E000 280. 000 EACH 16. 82000 4709. 60| 20. 00000 5600. 00| 14. 90000 4172. 00
Cones (36 Inches High) | [ |
0230 740MD0O0 280. 000 EACH 11. 10000 3108. 00| 8. 00000 2240. 00| 9. 60000 2688. 00
Wi ght For Cone | [ |
0240 741C010 3.000 EACH 1614. 80000 4844. 40| 1000. 00000 3000. 00| 980. 00000 2940. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 283, 667. 03| $ 323, 656. 41| $ 377, 885. 30
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 283, 667. 03| $ 323, 656. 41| $ 377, 885. 30




